

Corrigendum-2	
Supply, Installation, Testing & commissioning of RTU system at 04 DTC grid sub stations in BRPL, New Delhi (INDIA)	
NIT NO. CMC/BR/23-24/RB/PR/RJ/1127	
Tender submission Date	Tender submission due date has been extended upto 12.07.2023, 1530 Hrs. and technical Bid opening on 12.07.2023 1600 Hrs
Payment Term	<p>A) 70% prorata of supply value shall be payable against supply of equipment and materials within 30 days against receipt of material at site and submission of following documents duly certified by BRPL Project-in-charge:</p> <ul style="list-style-type: none"> i. Consignee copy of LR ii. Detailed invoice showing commodity description, qty, unit & total price, iii. Original certificate issued by BRPL confirming receipt of material at site & acceptance. iv. Dispatch clearance & inspection report issued by the inspection authority. v. Packing List, Test Reports vi. Guarantee Certificate. <p>B) 30% prorata after Installation, testing, Commissioning & Integration with SCADA duly certified by BRPL Project-in-charge and Handing Over of the entire Installation and submission of PBG.</p> <p>In case, commissioning is delayed or not started due to reason not attributable to Vendor, than balance 30% payment against supply part shall be released after 45 days from the receipt of complete material of respective site/Grid and submission of PBG.</p> <p>C) Erection, Testing, Installation and Commissioning: 100% after Installation, testing, Commissioning & Integration with SCADA of equipment of installation duly certified by BRPL Project-in-charge</p>