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SECTION – I: REQUEST FOR QUOTATION 

 
1.00 Event Information 

 
 

1.01 BYPL invites sealed tenders in 2 envelopes for Road restoration works for 
cable laying & cable faults in BYPL 

  
 The bidder must qualify the requirements as specified in clause 2.0 stated below. 

 
           The sealed envelopes shall be duly super scribed as — 

 
1.02 “BID FOR Road restoration works for cable laying & cable fault in 

Central and East Circle of BYPL 
 

 
 “NIT NO CMC/BY/21-22/RB/PM/15     

 
 The tender document can be obtained from address given below against 

submission of non-refundable demand draft of Rs.1180/- drawn in favour of BSES 
Yamuna Power Ltd, payable at Delhi. The tender papers will be issued on all working 
days upto 25.05.2021, 5.00 PM. The tender documents & detail terms and 
conditions can also be downloaded from the website “www.bsesdelhi.com”. 

 
In case tender papers are downloaded from the above website, then the bidder has 
to enclose a separate demand draft covering the cost of bid documents. 

 
1.03 Offers will be received upto 26.05.2021 2.30 PM. at the address given below.  Part A 

of the bid shall be opened on 27.05.2021, 3.00 PM. Part B of the bid will be opened in 
case of techno-commercially qualified bidders and the date of opening of the same 
shall be intimated in due course of time. It is the sole responsibility of the bidder to 
ensure that the bid documents reach this office on or before the last date: 

  
                                         
Head of Department 

                                            Contracts & Material Deptt. 
                                            BSES Yamuna Power Ltd  
                                            IIIrd Floor, A Block, 
                                            Shakti Kiran Building, 
                                             Karkardooma  
                                            Delhi  

 
1.04 BSES Yamuna  Power Ltd reserves the right to accept/reject any or all tenders 

without assigning any reason thereof and  alter the quantity of materials 
mentioned in the Tender  documents  at  the  time  of  placing  purchase/  work  
orders.   
 

1.05 Tender will be summarily rejected if: 
(i)  Earnest Money Deposit (EMD) of Rs. 8.00 lakhs is not deposited in shape of 
Bank Draft/Pay Order/FDR/BG/RTGS/NEFT drawn in favour of BSES Yamuna  
Power Ltd, payable at Delhi. 
 
(ii) Tender is received after due date and time. 
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1.06     Tenders shall be opened at the time and date as specified in the tender via digitally on 
the Zoom Meeting, in the presence of those bidders or their authorized representatives who 
may choose to be present. - The details of Zoom meeting as below:-  
 
Link: - https://zoom.us/j/8672899211  
 
Meeting ID - 867 289 9211  
 
Password – 654321  

 
 

 
 
2.0 Qualifying Criteria:- 

 
The prospective bidder must qualify all of the following requirements to be eligible 
to participate in the bidding. Bidders who meet following requirements will be 
considered as successful bidder and management has a right to disqualify those 
bidders who do not meet these requirements. 
 

a) Bidder must have executed the works of like nature and have extensive 
experience of carrying out similar types of works in any public utility/ other 
reputed organization in Delhi/NCR area involving repair of cable trenches and pits 
in coordination with electrical agencies and road owning departments during day 
and night. 

 
b) Bidder should  have valid Registration No. of GST 

 
c) Bidder should have PAN No & should fulfill all statutory compliances like PF,  

  ESI registration 
 

d) Firms who are debarred /blacklisted in other utilities in India will not be considered. 
 

e) Owner reserves the right to carry out capability assessment of the Bidders and  
            owner's decision shall be final in this regard. 

 
f) Bidder must be competent to execute the civil works.  

 
g) Bidder must provide CA certificate as a proof of average annual group 

turnover of Rs.  1.50 Crore during the last three financial years. 
 
The bidder shall submit all necessary documentary evidence to establish that they 
meet the above qualifying requirements. 
 

 
3.0 Bidding and Award Process 
 

Bidders are requested to submit their offer strictly in line with this tender document. 
NO DEVIATION IS ACCEPTABLE. BYPL shall response to the clarifications 
raised by various bidders and the same will be distributed to all participating 

CMC/BY/21-22/RB/PM/15 Page 4 of 70 Bidder's Seal & Signature

https://zoom.us/j/8672899211


 
bidders through website. 
 

 
3.01 BID SUBMISSION 

The bidders are required to submit the bids in 2(two) parts and submitted 
in original to the following address:- 
 
 

    Head of Department 
                                                Contracts & Material Deptt. 
                                                BSES Yamuna Power Ltd  
                                                IIIrd Floor, A Block, 
                                                Shakti Kiran Building, 
                                                 Karkardooma  
                                                Delhi  

 
 
 
 
                      PART A             : TECHNO-COMMERCIAL BID comprising of following 
 

• EMD of requisite amount 

• Non-refundable demand draft for Rs. 1180/- In case the 

forms are downloaded from the website 

• Documentary evidence in support of qualifying criteria 

• Any other relevant document 

• Acceptance to Commercial Terms and Conditions viz 

delivery schedule/period, payment terms, BG etc. 

(Annexure –IV) 

• Duly signed the Bid form (attached in Annexure-II) 

•  
 

                          PART B   : FINANCIAL BID comprising of 
• Price strictly in the Format enclosed in SECTION V 
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3.02 TIME SCHEDULE 
 

The bidders should complete the following within dates specified as under: 
 

 

S.No. Steps Comprising of Due Date 

1 Technical 
Queries,if any All Queries related to RFQ 25.05.2021

5.00pm 

2 

PART A 
Technical and  
Commercial 
Bid 
 
 
 
 
 
 
 
 
 
 
PART B  
FINANCIAL BID 

• EMD of requisite amount 
• Non-refundable demand draft for      

Rs.1180/- in case the forms  
      are downloaded from the 
      website 
• Documentary evidence in  
      support of qualifying criteria 
• Technical literature / list of 
      makes etc. 
• Any other relevant document 
• Acceptance to Commercial 
      Terms and conditions viz 
      Delivery schedule / period, 
      Payment terms, BG etc. 
• Duly signed Bid form. 
 
• Price strictly in the Format  
      enclosed (section V) indicating 
      breaking up regarding basic  
      price, taxes & duties etc. 

26.05.2021, 
    2.30 PM 

 
This is a two part bid process. Bidders are to submit the bids in 2 (two) parts 

 
Both these parts should be furnished in separate sealed covers super scribing NIT no. 
DUE DATE OF SUBMISSION, with particulars as PART-A TECHNICAL BID (HARD 
COPY ALONG WITH SCANNED COPY IN PEN/ELECTRONIC) & COMMERCIAL 
TERMS & CONDITIONS (ONLY HARD COPY) and Part-B FINANCIAL BID and 
these sealed envelopes should again be placed in another sealed envelope which 
should be super scribed with — 
“Tender Notice No. & Due date of opening“. The same shall be submitted before 
the due date & time specified. 
 
 
Part – A: Techno-commercial Bid should not contain any cost information whatsoever 
and shall be submitted within the due date 26.05.2021 up to 2.30 PM. After techno-
commercial evaluation, the qualified tenderers will be informed immediately and vendor 
should also submit scanned copy of only of this techno commercial bid except price bid 
in PEN/Electronic drive and also along with hard copy of this bid in sealed enveolpe. 

 
PART B:  This envelope will be opened after techno-commercial evaluation and only 
of the qualified bidders. 
 

REVERSE AUCTION CLAUSE : Purchaser reserves the right to use the online reverse 
auction as optional tool through SAP – SRM as an integral part of the entire tendering 
process. All the bidders who are techno-commercially qualified on the basis of tender 
requirements shall participate in reverse auction. 
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Notwithstanding  anything  stated  above,  the  Company  reserves  the  right  to  
assess bidders’  capability  to  perform  the  contract,  should  the  circumstances  
warrant  such assessment in the overall interest of the Company. In this regard the 
decision of the Company is final. 

 
4.0 Award Decision 
 

4.01 Company intends to award the business on a lowest bid basis, so contractors 
are encouraged to submit the bid competitively. The decision to place order/LOI 
solely depends on Company on the cost competitiveness across multiple lots, 
quality, delivery and bidder‘s capacity, in addition to other factors that Company 
may deem relevant. 

 

4.02 The Company reserves all the rights to split the work and award the    
       Contract to more than one bidders so as to meet the delivery requirement  
     Or nullify the award decision without any reason. 
 
4.03 In case any contractor is found unsatisfactory during the execution process, 
        the award will be cancelled and BYPL reserves the right to award other 
        contractors who are found fit. 

 
5.0 Market Integrity 
 

We have a fair and competitive marketplace. The rules for bidders are outlined 
in the Terms & Conditions. Bidders must agree to these rules prior to 
participating. In addition to other remedies available, we reserves the right to 
exclude a bidder from participating in future markets due to the bidder’s violation 
of any of the rules or obligations contained in the Terms & Condition. Bidders 
who violate the marketplace rule or engage in behavior that disrupts the fair 
execution of the marketplace restricts a bidder to length of time, depending upon 
the seriousness of the violation.  Examples of violations include, but are not 
limited to: 
• Failure to honor prices submitted to the marketplace. 
• Breach of the terms published in Request for Quotation/NIT. 

 
6.0 Confidentiality 

 
All information contained in this RFQ is confidential and may not be disclosed, 
published or advertised in any manner without written authorization from BYPL. 
This includes all bidding information submitted.  
 
All RFQ documents remain the property of BYPL and all bidders are required to 
return these documents to BYPL upon request.  
Bidders  who  do  not  honor  these  confidentiality  provisions  will  be excluded  
from participating in future bidding events. 
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7.0 Contact Information 
 

Technical/commercial clarification, if any, as regards this RFQ shall be sought in 
writing and sent by post/courier to following address 

 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Technical Commercial 

Contact Person VP (Civil) BYPL Head (C&M) 

Address 

(A) FOR EAST CIRCLE,  
Sh. Mahesh Tiwari,   

Preet Vihar, Delhi-110092 

C&M Deptt. IIIrd floor, 
A-block, Shakti Kiran 

Building, Karkardooma, 
Delhi-110032 

(B) FOR CENTRAL CIRCLE, 
Sh.Surender Kumar, 

Gandhi Market, 
Daryaganj, Delhi - 110006 

 

(C) Sh. Prajay Mishra
IIIrd Floor-A Block,  
Shakti Kiran Building, 
Karkardooma,  Delhi-
110032 
Contact-011-41249388, 
011-41249261
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SECTION – II: INSTRUCTION TO BIDDERS 

 
 
A. GENERAL 

 
 
1.0  BSES Yamuna power Ltd , hereinafter referred to as “The Company” is 
desirous for carrying out Road restoration works for cable laying & cable faults 
in BYPL. The Company has now floated this tender for the same as notified in this 
tender document. 
 
2.0 SCOPE OF WORK 
 

The scope includes Road restoration works for cable laying & cable 
faults in BYPL as per design, drawing and specifications finalized by company 
& as per Dig & Restore policy of Govt. of NCT Delhi. 

 
Detailed specifications/ scope of work along with BOQ for work shall be as mentioned 
in SECTION-IV 

 
3.0      DISCLAIMER 

 
3.01 This Document includes statements, which reflect various assumptions, which may 

or may not be realistic.  Each Bidder/ Bidding Consortium should conduct its own 
estimation and  analysis  and  should  check  the  accuracy,  reliability  and  
completeness  of  the information in this Document and obtain independent advice 
from appropriate sources in their own interest. 

 
 
3.02 Neither Company nor its employees will have any liability whatsoever to any Bidder 

or any  other  person  under  the  law  or  contract,  the  principles  of  restitution  or  
unjust enrichment or otherwise for any loss, expense or   damage whatsoever which 
may arise from  or  be  incurred  or  suffered  in  connection  with  anything  
contained  in  this Document, any matter deemed to form part of this Document, 
provision of Services and any other information supplied by or on behalf of Company 
or its employees, or otherwise a rising in anyway from the selection process for the 
work. 

 
3.03     Though adequate care has been taken while issuing the Bid document, the Bidder 

should satisfy itself that Documents are complete in all respects. Intimation of any 
discrepancy shall be given to this office immediately. 

 
3.04 This Document and the information contained herein are strictly confidential and are 

for the use of only the person(s) to whom it is issued. It may not be copied or 
distributed by the recipient to third parties (other than in confidence to the recipient‘s 
professional advisors). 

 
 
4 COST OF BIDDING 

 
The Bidder shall bear all cost associated with the preparation and submission of its 
Bid and the company will in no case be responsible or liable for those costs. 
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B BIDDING DOCUMENTS 

 
5.01 The Scope of Work, Bidding Procedures and Contract Terms are described in the  

Bidding Documents. In addition to the covering letter accompanying Bidding Documents, 
the Bidding Documents include: 

 
(a)  Request for Quotation (RFQ) -  Section - I 
(b)  Instructions to Bidders (ITB) -  Section - II 
(c)  Commercial Terms & Conditions       -  Section –III 
(d)  Scope of Work        -      Section - IV 
(e)  Price Format     -  Section -V 

 
5.02 The Bidder is expected to examine the Bidding Documents, including all 

Instructions, Forms, Terms and Specifications. Failure to furnish all information 
required by the Bidding Documents or submission of a Bid not substantially 
responsive to the Bidding Documents in every respect will may result in the rejection 
of the Bid. 

 
 
6.0 AMENDMENT OF BIDDING DOCUMENTS 

 
6.01 At any time prior to the deadline for submission of Bids, the Company may for any 

reasons, whether at its own initiative or in response to a clarification requested by a 
prospective Bidder, modify the Bidding Documents by Amendment. 

 
6.02 The Amendment shall be part of the Bidding Documents, pursuant to Clause 5.01, 

and it will be notified in writing by Fax/e-mail to all the Bidders who have received the 
Bidding Documents and confirmed their participation to Bid, and will be binding on 
them. 

 
 
6.03 In order to afford prospective Bidders reasonable time in which to take the 

Amendment into account in preparing their Bids, the Company may, at its discretion, 
extend the deadline for the submission of Bids. 

 
 
C. PREPARATION OF BIDS 

 
7.0 LANGUAGE OF BID 

 
           The Bid prepared by the Bidder, and all correspondence and documents relating to 

the Bid exchanged by the Bidder and the Company, shall be written in the English 
Language. Any printed literature furnished by the Bidder may be written in 
another Language, provided that this literature is accompanied by an English 
translation, in which case, for purposes of interpretation of the Bid, the English 
translation shall govern. 

 
 
 
8.0 DOCUMENTS COMPRISING THE BID 

 
           The Bid prepared and submitted by the Bidder shall comprise the following  
  Components: 
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(a) Bid Form, Price & other Schedules (STRICTLY AS PER FORMAT). 

 
(b) All the Bids must be accompanied with the required EMD as mentioned in the 
 Section – I against each tender 

 
9.0 BID FORM 

 
9.01 The Bidder shall submit “Original” Bid Form and the appropriate Price Schedules 

and technical specifications enclosed with the Bidding Documents. 
 
9.02 EMD 

 
Pursuant to Clause 8.0(b) above, the bidder shall furnish, as part of its bid, a EMD 
amounting to R s .  8.00 lakhs as already specified in the Section-I.  The EMD is 
required to protect the Company against the risk of Bidder‘s conduct which would 
warrant forfeiture. 
   
The EMD shall be denominated in any of the following form: 

 
 (a) Demand Draft/Pay Order drawn in favors of BSES Yamuna Power Ltd, payable at  

Delhi. 
 
 (b) Bank Guarantee/Fixed Deposit Receipts (FDR) from a scheduled bank in favour of 

BSES Yamuna Power Limited valid for 03 (Three) months after last date of receipt 
of tenders 

 
 (c) In case of RTGS/NEFT transaction, bidder will furnish the details of transaction at 

least 2 hours before the scheduled date/time of tender opening for verification and 
copy of UTR will be submitted in the techno-commercial envelope. 

 
Earnest money given by all the bidders except the lower bidder shall be refunded within 4 
(four) weeks from the date of opening of price bid. The amount of EMD by the lowest 
bidder shall be adjustable in the security bank guarantee. 
The EMD may be forfeited in case of: 

a. If the Bidder withdraws its bid during the period of bid validity specified by 
the Bidder in the Bid Form 

Or 
 (b) In the case of a successful Bidder, if the Bidder does not 

(i)  Accept the Purchase Order, or 
(ii) Furnish the required performance security BG. 
 
 

10.0 BID PRICES 
 
10.01 Bidders shall quote for the entire Scope of work with a break-up of prices for 

individual items. The tenderer is required, at his expense, to obtain all the 
information he may require to enable him to submit his tender including 
necessary visits to the site to ascertain   the local conditions, procurement   of 
necessary   materials, labour, etc., requirements of the local/government/public 
authorities in such matters. 

 
            Prices quoted by the Bidder shall be “Firm” and not subject to any price 

adjustment during the performance of the Contract. A Bid submitted with an 
adjustable price will be treated   as non -responsive and rejected. 
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11.0 BID CURRENCIES 

 
           Prices shall be quoted in Indian Rupees Only. 
 
 
12.0 PERIOD OF VALIDITY OF BIDS 

 
12.01   Bids shall remain valid & open for acceptance for a period of 90 days from the date 

of opening of the Bid. 
 
12.02   Notwithstanding Clause12.01 above, the Company may solicit the Bidder‘s consent 

to an extension of the Period of Bid Validity. The request and the responses thereto 
shall be made in writing and sent by Fax/post/courier 

 
 
13.0 ALTERNATIVE BIDS 

 
           Bidders shall submit Bids, which comply with the Bidding Documents. Alternative Bids 

will not be considered.  The attention of Bidders is drawn to the provisions 
regarding the rejection of Bids in the terms and conditions, which are not 
substantially responsive to the requirements of the Bidding Documents. 

 
14.0 FORMAT AND SIGNING OF BID 

 
14.01  The original Bid Form and accompanying  documents(as specified  in  Clause 9.0), 

clearly marked "Original Bid", must be received by the Company at the date, time 
and place specified pursuant to Clauses15.0 and16.0. 

 
14.02 The original copy of the Bid shall be typed or written in indelible ink and shall be  

  Signed by the Bidder or a person or persons duly authorized to sign on behalf of the 
  Bidder. Such authorization shall be indicated by written Power-of-Attorney  
  accompanying the Bid. 

 
14.03 The Bid shall contain no interlineations, erasures or overwriting except as  necessary 

to correct errors made by the Bidder, in which case such corrections shall be initialed 
by the person or persons signing the Bid. 

 
 
 D.   SUBMISSION OF BIDS 

 
15.0 SEALING AND MARKING OF BIDS 

 
15.01   Bid submission: One original (hard copies) of all the Bid Documents shall be sealed 

and submitted to the Company before the closing time for submission of the bid. 
 
15.02 The Technical Documents and the EMD shall be enclosed in a sealed envelope and 

the said  envelope  shall  be  super scribed  with — “Technical  Bid  &  Commercial  
Terms  & Conditions “. The price bid shall be inside another sealed envelope with 
super scribed — “Financial Bid“. Both these envelopes shall be sealed inside another 
big envelope. All the envelopes should bear the Name and Address of the Bidder and 
marking for the Original. The envelopes should be super scribed with —“Tender Notice 
No. &  Due Date of opening.” 
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15.03 The Bidder has the   option of sending the Bids in person. Bids submitted by 

Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the 
Company to collect the proposals from Courier/Airlines/Cargo Agents etc shall be 
entertained by the Company. 

 
 
16.0 DEADLINE FOR SUBMISSION OF BIDS 

 
16.01   The original Bid, together with the required copies, must be received by the Company 

at the address specified no later than 2.30 P.M. on 09.03.2021 
 
16.02   The Company may, at its discretion, extend the deadline for the submission of Bids 

by amending the Bidding Documents in accordance with Clause 9.0, in which case all 
rights and obligations of the Company and Bidders previously subject to the deadline 
will there after be subject to the deadline as extended 

 
17.0 ONE BID PER BIDDER 

 
           Each Bidder shall submit only one Bid by itself. No Joint Venture is acceptable. A 

Bidder who submits or participates in more than one Bid will cause all those Bids to be 
rejected. 

 
18.0 LATE BIDS 

 
            Any Bid received by the Company after the deadline for submission of Bids prescribed 

by the Company, pursuant to Clause 16.0, will be declared "Late" and rejected and 
returned unopened to the Bidder. 

 
19.0 MODIFICATIONS AND WITHDRAWAL OF BIDS 

 
19.01   The Bidder is not allowed to modify or withdraw its Bid after the Bid‘s submission. 

 
 
E. EVALUATION OF BID 
 
20.0 PROCESS TO BE CONFIDENTIAL 
 
           Information relating to the examination, clarification, evaluation and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process. Any effort by a 
Bidder to influence the Company's processing of Bids or award decisions may result in 
the rejection of the Bidder's Bid. 

 
21.0 CLARIFICATION OF BIDS 

 
           To assist in the examination, evaluation and comparison of Bids, the Company may, at 

its discretion, ask the Bidder for a clarification of its Bid. All responses to requests for 
clarification shall be in writing and no change in the price or substance of the Bid shall 
be sought, offered or permitted. 
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22.0 PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 
 
22.01 Company will examine the Bids to determine whether they are complete, whether 

any computational errors have been made, whether required sureties have been 
furnished, whether the documents have been properly signed, and whether the Bids 
are generally in order. 

 
22.02 Arithmetical errors will be rectified on the following basis. If there is a discrepancy 

between the unit price and the total price per item that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail and the total price per item 
will be corrected. If there is a discrepancy between the Total Amount and the sum 
of the total price per item, the sum of the total price per item shall prevail and the 
Total Amount will be corrected. 

 
22.03   Prior to the detailed evaluation, Company will determine the substantial 

responsiveness of each Bid to the Bidding Documents including production capability 
and acceptable quality of the Goods offered. A substantially responsive Bid is one, 
which conforms to all the terms and conditions of the Bidding Documents without 
material deviation. 

 
22.04   Bid determined as not substantially responsive will be rejected by the Company 

and/or the Company and may not subsequently be made responsive by the Bidder by 
correction of the non - conformity. 

 
23.0 EVALUATION AND COMPARISON OF BIDS 

 
23.01   The evaluation of Bids shall be done based on the delivered cost competitiveness 

  basis. 
 
23.02 The evaluation of the Bids shall be a stage-wise procedure. The following stages are 

identified for evaluation purposes: In the first stage, the Bids would be subjected to a 
responsiveness check. The Technical Proposals and the conditional ties of the 
Bidders would be evaluated. 

 
Subsequently, the Financial Proposals along with Supplementary Financial Proposals, 
if any, of Bidders with Techno-commercially Acceptable Bids shall be considered for 
final evaluation. 

 
23.03   The Company's evaluation of a Bid will take into account, in addition to the Bid price, 

the following factors, in the manner and to the extent indicated in this Clause: 
 
            (a) Work completion schedule 
            (b) Conformance to Qualifying Criteria 
            (c) Deviations from Bidding Documents  
 

Bidders shall base their Bid price on the terms and conditions specified in the Bidding 
Documents. 

 
            The cost of all quantifiable deviations and omissions from the specification, terms 

and conditions specified in Bidding Documents shall be evaluated. The Company will 
make its own assessment of the cost of any deviation for the purpose of ensuring fair 
comparison of Bids. 
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23.04   Any adjustments in price, which result from the above procedures, shall be added for 

the purposes of comparative evaluation only to arrive at an "Evaluated Bid Price.” 
Bid Prices quoted by Bidders shall remain unaltered. 

 
 
 
F. AWARD OF CONTRACT 
 

 
24.0 CONTACTING THE COMPANY 

 
24.01   From the time of Bid opening to the time of contract award, if any Bidder wishes 

to contact the Company on any matter related to the Bid, it should do so in 
writing. 

 
24.02    Any effort by a Bidder to influence the Company and/or in the Company‘s decisions in 

respect of Bid evaluation, Bid comparison or Contract Award, will result in the rejection 
of the Bidder‘s Bid. 

 
 25.0  THE COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR A 

LL BIDS 
 
            The Company reserves the right to accept or reject any Bid and to annul the 

Bidding process and reject all Bids at anytime prior to award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Company‘s action. 

 
26.0 AWARD OF CONTRACT 

 
           The  Company  will  award  the  Contract to the successful Bidder whose Bid has 

been determined to be the lowest-evaluated responsive Bid, provided further that the 
Bidder has been determined to  be qualified to satisfactorily perform the Contract. 
Company reserves the right to award order to other bidders in the tender, provided it 
is required for progress of project & provided he agrees to come to the lowest rate. 

 
27.0 THE COMPANY ’S RIGHT TO VARY QUANTITIES 

 
The Company reserves the right to vary the quantity i.e. increase or decrease the 
numbers/quantities without any change in terms and conditions during the 
Execution of the Order 

 
28.0 LETTER OF INTENT/ NOTIFICATION OF AWARD 

 
The letter of intent/ Notification of Award shall be issued to the successful Bidder 
whose bids have been considered responsive, techno-commercially acceptable and 
evaluated to be the lowest (L1).  The  successful  Bidder  shall  be  required  to  
furnish  a  letter  of acceptance  with in 7 days of issue  of the letter of intent 
/Notification of Award by Company. 
 
 

29.0 CORRUPT OR FRADULENT PRACTICES 
 
29.01   The Company requires that the Bidders observe the highest standard of ethics during 

the procurement and execution of the Project. In pursuance of this policy, the 
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Company: 

 
       (a)  Defines, for the purposes of this provision, the terms set forth below as follows: 

 
(i) "Corrupt practice" means behavior on the part of officials in the public or 
private sectors by which they improperly and unlawfully enrich themselves and/or 
those close to them, or induce others to do so, by misusing the position in which they 
are placed, and it includes the offering, giving, receiving, or soliciting of anything of 
value to influence the action of any such official in the procurement process or in 
contract execution; and 

 
(ii) "Fraudulent practice" means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Company, and includes collusive practice among Bidders (prior to or after Bid 
submission) designed to establish Bid prices at artificial non -competitive levels and to 
deprive the Company of the benefits of free and open competition. 

 
  (b)  Will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in 
question ; 

 
       (c)  Will declare a firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract  if it at any time determines that the firm has engaged in corrupt 
or fraudulent practices in competing for, or in executing, a contract. 

 
29.02 Furthermore, Bidders shall be aware of the provision stated in the Terms and 

Conditions of Contract. 
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SECTION – III: TERMS AND CONDITIONS 
 

1.0) DEFINITIONS: 
The following terms shall have the meaning hereby assigned to them except where 
the context otherwise requires: 

 
a. Company shall mean BSES Yamuna Power Limited, having its office at 

Shak t i  K i ran  Bu i ld ing ,  Karkardooma,  Delhi    and shall include its 
authorized representatives, agents, successors and assigns 

 
b. Engineer in Charge (EIC) shall be the person authorized by the Company or 

from time to time duly appointed by the Company for the purpose of the contract 
i.e. AsVP/AVP(Civil)BYPL 

 
c. Contractor shall mean the successful Tenderer / vendor to whom the contract 

has been awarded. 
 

d. Sub-Contractor shall mean the persons, firm or company to whom any part of 
the contract has been sublet by the Contractor with the prior written consent of 
the Company. 

 
e. Contract,  shall  mean  and  include  the  general  terms  and  conditions,  

technical specifications, drawings, priced bill of quantities, schedule of rates and 
prices, if any, tender, Company’s letter of intent, the work order and any 
correspondence letters concerned to the tender, when completed. 

 
f. Site, shall  mean the actual place in over or under which, permanent works 

or temporary works is to be executed by the Contractor. 
 

g. Contract Price shall mean the f ixed and f i rm sum named in the letter of 
acceptance, subject to such additions thereto and /or deductions there from as 
may be made under the provisions hereinafter contained. 

 
h. Temporary Works shall mean all temporary works of every kind required in or 

about the execution or maintenance of the works. 
 

i. Permanent Works   shall mean the permanent works to   be executed and 
maintained in accordance with the Contract. 

 
j. Specifications  shall  mean  specification  referred  to  in  the  tender  and  

any modification thereof or addition thereto as may, from time to time be 
instructed by the Company/ the Structural Consultant. 

 
k. Drawings   shall  mean  the  drawings  issued  along  with  this  tender  and  

any modification in such drawings issued by the Architect/Structural Consultant of 
the Company from time to time. 

 
l. Approved,  shall  mean  approved  in  writing  by  Company  including  

subsequent written confirmation of previous verbal approval and “approval” 
means approval in writing by Company, including as aforesaid. 
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m.   Language and Measurement: 
 

The order issued to the contractor by the company and all correspondence 
and documents relating to the order placed on the contractor shall be written in 
English language. 

 
Metric  System  shall  be  followed  for  all  dimensions,  units  etc.,  the  mode  
of measurement shall be as per IS 1200. 

 
n. Cost: 

 
The word “Cost” shall be deemed to be all inclusive, firm fixed price basis and 
also include overhead costs and all taxes whether on or off the site. 
 

1.1) Contractor’s obligations: 
  

Contractor shall at all times provide the Services always in accordance and in full 
compliance with: 
 
All directions given by BYPL in relation to the Services from time to time; and 
all applicable laws, rules, regulations, notifications. 
 
All the labour, power, tool and tackles and technical supervision etc. are included 
in your scope of work. Adequate number of engineers, supervisors, and labours 
shall be posted at site. 
  
Procure at its own cost all tools, equipments, manpower, materials and 
consumables required for road restoration work. 
 
Arrange all transport / Lifting facilities at various locations for material, 
equipments, manpower as well as debris. 
 
Take necessary steps to ensure that the equipments and the installation of MCD/ 
BYPL and other utility services like water supply pipelines, sewer pipelines, open 
drains, telephone cables etc. are not damaged during road restoration period. 
The contractor shall be responsible for all such damages and shall have to 
repair/ compensate. 
 
Work only after taking prior written permission from the BYPL. The contractor 
shall ensure compliance all safety precautions before commencing the work. 
 
The work to be carried out under the qualified supervision and the supervisor 
must be available at site while the work is at progress. 
 
Deploy adequate number of staff /workmen / employees (manpower) fully trained 
and equipped for the purpose of providing Services. 
 
Pay the taxes or dues payable to the Government or any other local authority in 
connection with all the work provided for in the contract and all materials brought 
on the sites and/ or used for the work and shall indemnify BYPL and hold 
harmless against any liability on account of any such levies , charges & taxes. 
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In case of rains and other eventuality, if the trench gets filled with the foreign 
materials, the contractor shall clean the same with no extra cost to BYPL. 
 
In the event of any obstruction at the site, change in scheme due to any reasons, 
or if the work is suspended temporarily on the instructions of the BYPL, 
extension of the time may be considered by the BYPL if required on the written 
request of the contractor. No claim for any compensation of this account will be 
entertained. 
 
All the Contractors storage will be within the site premises.  All the incoming and 
outgoing materials, equipment, tools, tackles and any other items related to said 
work shall be entered into the register kept for this purpose and shall be in the 
custody of Contractor, however, Company does not hold any responsibility for 
any loss or damage caused to Contractors material etc. 
 
The work area should be properly barricaded by the Contractor. 
 
Water and Power shall be arranged by the Contractor at his own cost. 
 
The Contractor at its own cost, provide all safety appliances, including but not 
limited to, safety belts, safety shoes, Safety Gloves, Helmet, Goggles and rain 
gears  to its personnel. 
 

1.2) BYPL Obligations: 
 

BYPL will: 
Provide the list of the sites where road restoration to be carried out in 
accordance with the scope of work as defined in the Annexure -I, 
Provide access to Establishment/ site to Contractor in order to enable Contractor 
to provide Services. 
Intimation to the contractor regarding the location / site / details of the electrical 
cable laying works so as to facilitate the contractor advance planning of his work. 

 
 

2.0) PERFORMANCE BOND: 
 
2.1) The contractor to furnish security Performance Bank Guarantee issued on behalf of 

Contractor in the prescribed format within fifteen (15) days from the date of issuance 
of Work Order  for due performance of one contract for RR for cable faults. The 
same shall be released after completion of the job. 

 
2.2) The security Performance Bank Guarantee shall be of five percent (5%) of total 

contract value and shall be valid till completion, plus six (6) months towards claim 
period. 

 
2.3) Performance Bank Guarantee shall be issued from any nationalized bank as per 

Company format. 
 
2.5) The Company shall reserve the right to invoke the performance bond unconditionally 

and without recourse to the Contractor, if there is failure to perform any part of the 
Contract for whatsoever reason. This clause is pertaining to performance of 
contractual obligations and the decision of Company shall be final in this regard. 

 
2.6) In the event, in Company sole judgment, the Contractor has fulfilled all its 
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obligations under this Contract, Company shall release the performance bank 
guarantee without interest, within seven (7) days from the last date up to which 
the performance bank guarantee is to be kept valid or if it is assessed by the 
Company that Contractor has not fulfilled its obligation then the performance bank 
guarantee shall be extended by the Contractor till that period as requested by the 
Company. 

 
 
 
3.0) TERMS OF PAYMENT: 
 
 
3.1 CABLE LAYING 

 

"Dig & Restore Policy 2018":  
The payment to the contractor will be released only after certificate/NOC for satisfaction 
completion of road restoration has been issued by the TPQA. (80% payment after work done & 
clearance from EIC, 10% payment after clearance by TPQA & 10% payment retained as security 
money & will be released after defect liability period. 
 
Bill verification : The bill shall be submitted by the contractor within a week from the date of 
completion of the work to the designated Engineer In Charge of the company .The bill will be 
verified by Engineer In Charge BYPL & his team. Work completion certificate to be signed by 
Engineer In Charge.  
 
 
3.2 CABLE FAULT 

 
Contractor has to raise one bill for the work executed against monthly OMS report in each 
division. 
 
100 % payment shall be made after satisfactory execution of the work within 30 days from the 
date of receipt of bill at our KKD office. The work to be certified by concern Engineer In- charge 
& TPQA by certifying that the work has been completed in full satisfaction of all relevant clauses 
applicable under the work order.The measurment sheet clearly indicating the fault ID/Shut down 
ID as per OMS against each work should be submitted along with proper check list. 
 
Contractor shall raise correct bills on the Company for the jobs performed under this Order along 
with all such supporting documents that may be required by the Company. 
 
Notwithstanding the release/ payment of bills by the Company to the Contractor, the Contractor 
shall at all times ensure the due and timely payment of wages to all persons, including workmen, 
employed by the Contractor pursuant to this Order and compliance with other applicable 
statutory time limits. Nothing contained herein shall establish any link between release / payment 
of the bill by the Company to the Contractor and the payment of any salary, wages or any other 
dues whatsoever by the Contractor to its employees, workmen and labourers. 
 
Contractor shall, at no point of time, claim or have the right to claim any additional fees, 
expenses or charges of any nature whatsoever, other than the Rates set out in ANNEXURE. 
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"Engineer In Charge shall inform to Nodal Officer (TPQA) deputed by the management/Govt of 
NCT Delhi for counter verification of Road Restoration works, at the time of start of every work 
for quality verification.  Nodal officer (TPQA) report is to be attached with certified bills of the 
agency for payment, if applicable". 
 
The Salary/wages to all deployed manpower is to be distributed through ECS only into the bank 
accounts of all individuals and not later than 7th of succeeding month. In case of unavoidable 
circumstances  the payment may be made through crossed cheques in the name of the 
individual and information of all such cases need to be submitted to HR(CMC). 
 
All the Bank guarantees shall be submitted as per our format and from any scheduled Bank. 
 
3.3   BYPL shall make payments of the bills either; 
3.4   By crossed cheque; or 
3.5 By electronic transfer directly to Contractor’s designated bank account, 
 
 
4.0) TAXES & DUTIES: 

 
Prices are inclusive of all taxes and duties except GST leviable by State or Central 
Government or local bodies including any duties which may be levied by the Govt. during 
currency of this order. IT as per applicable rate will be deducted from your bills as Tax 
Deduction at Source (TDS). 

 
However GST as applicable shall be paid extra on submission of GST Registration and 
self declaration on your letter head stating that you have deposited/or will deposit the Tax 
as per the applicable GST laws. 

 
Any statutory variations i.e. increase/decrease in Taxes / Duties introduces by central 
Govt. / State Govt. of shall be reimbursed/recovered to/from Contractor against 
documentary evidence and proof. 

 
 
5.0) TENDER RATES & PRICES ALL INCLUSIVE: 

 
5.1) Prices are inclusive of all taxes and duties except GST leviable by State or Central 
Government or local bodies including any duties which may be levied by the Govt. during 
currency of this order. IT as per applicable rate will be deducted from your bills as Tax Deduction 
at Source (TDS). 
 
However GST as applicable shall be paid extra on submission of GST Registration and self 
declaration on your letter head stating that you have deposited/or will deposit the Tax as per the 
applicable GST laws. 
 
The rates set out in ANNEXURE are also inclusive of reasonable incidental expenses incurred 
by Contractor on the following: 
 
5.1. Cost of labour, tools, tackles, supervision & insurance covers including third party liability 
insurance. 
 
5.2. Cost of all auxiliary equipment and all operations for completing the job. 
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5.3. Conveyance of the Contractor's employees up to place of work and/ or from one place to 
another place for carrying out the job. 
5.4. Accommodation of the Contractor's employees. 
5.5. Rates shall be valid for all depths and locations. 
5.6. All other expenses incidental to the job. 
5.7 All the material required. 
 
Any statutory variations i.e. increase/decrease in Taxes / Duties introduces by central Govt. / 
State Govt. of shall be reimbursed/recovered to/from Contractor against documentary evidence 
and proof. 
 
5 (C) within 7 days of receipt of the contract the contractor shall submit a Bank Guarantee, from 
a Scheduled/Nationalized Bank, for 5 % of contract value which shall be valid up to six months 
beyond the contract period. The said Bank Guarantee shall be returned by the Company to the 
Contractor after 6 months from the expiry/termination of the Contract. 
 
 

 
 
6.0) MATERIALS & WORKMANSHIP: 

 
6.1) Quality Assurance Programme: 

 
The Contractor before the start of work shall submit for approval a quality 
assurance programme to the EIC indicating measures that he proposes to implement 
to ensure that the quality of work shall be in accordance with requirements, 
specifications laid down in the Contract. The Contractor shall strictly adhere to this 
programme and any failure attributable to the Contractor shall attract the penal 
provisions determined by the EIC. 
 

 
6.2) Quality of materials and workmanship and tests: 
 

The Contractor shall procure all equipment from genius sources as approved by 
the Company & as per Company specifications. Cement shall be of grade 43 
ordinary port land cement conforming to IS 8112/53 grade O.P.C. conforming to IS 
12269, aggregate for cement concrete shall confirm to IS 383, reinforcement for 
cold twisted bars shall confirm to IS 1786, the bricks for brick work shall correspond 
to IS 1077, Structural steel shall confirm to relevant IS code, water to be used shall 
comply with requirement of IS 456.  Contractor shall provide all requisite facilities 
for field tests and laboratory tests shall be carried out in the laboratory having ISO 
9001-2000 Certified Testing Lab for which no extra payment shall be made.   The 
Contractor shall maintain mandatory Test Register with Engineer-in-Charge as 
provide in latest Indian Standard Specifications. 

 
All materials and workmanship shall be of the respective kinds described in the 
Contract and in accordance with the Engineer-in-Charge's instructions and shall be 
subjected from time  to  time  to  such  tests  as  the  Engineer-in-Charge  may  direct  
at  the  place  of manufacture or fabrication or on the site or at such other places 
or places as may be specified in the Contract, or at all or any of such places.  The 
Contractor shall provide at no additional cost to the Company such assistance, 
instruments, machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or quantity of any 
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material used and shall supply samples of materials before incorporation in the works 
for testing as may be selected and required by the EIC. 
 

 
6.3) Cost of samples and tests: 

 
All samples shall be supplied to Company if required by the Contractor at his own 
cost. Cost of tests required by the EIC shall be borne by the Contractor and are 
deemed to be included in the unit rates quoted in the BOQ. The Contractor shall 
take approval of the EIC prior to start the work for all samples of materials including 
mix design of concrete to be utilized for the works to be executed.  The mix design of 
concrete, testing of reinforcement steel and structural steel shall be carried out by 
an external agency approved by the Company. The cost of such tests carried out by 
the external agencies or consultants shall be borne by the Contractor at his own cost. 

 
6.4) Sampling and Testing Concrete on Site 

 
          The Contractor can also have cubes tested in an approved laboratory in lieu of a 

testing machine at site but at his own cost and with the prior written consent of the 
Company. 

 
6.5) Inspection of operations: 

 
The Engineer-in-Charge or any person authorized by them shall at all times have 
access to the works and to all workshops and places where work is being prepared 
or from where materials, manufactured articles or machinery are being obtained for 
the works and the Contractor shall afford every facility for and every assistance in or 
in obtaining the right to such access. 
 
 
 

6.6) Examination of work before covering up: 
 

No work shall be covered up or put out of view without the approval of the EIC or 
his representative  and  the  Contractor  shall  afford  full  opportunity  to  the  EIC  
or  his representative to examine and measure any work which is about to be 
covered up or put out of view and to examine foundations before permanent work is 
placed thereon.  The Contractor shall give due notice to the EIC or his representative 
whenever any such work or foundations is or are ready or about to be ready for 
examination and the EIC or his representative shall, without unreasonable delay, 
unless he considers it unnecessary, attend for the purpose of the examining such 
foundations. 

 
7.0)     MOBILISATION: 

 
The Contractor shall have to mobilize their Plants & Equipments, Tools & Tackles, 
Work Labour  Force,  project  team  including  Engineering  Staff  and  materials  
required  for execution of work immedia te ly  on  receipt of LOI or Work Order 
whichever is earlier. 
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8.0) DEFECT LIABLITY PERIOD: 

 
The defects liability period shall be 12 (Twelve) calendar months from the date of 
the successful completion of the contract as certified by the EIC including any 
extension (s) of time that may have been granted to the Contractor under the scope 
of this Contract. In case any defect in the work is observed during the defect liability 
period, the same shall be rectified by the Contractor at own cost including supply of 
all materials (as per prevailing rates), labour,  equipments  and any  other appliance  
in this regards for the fulfillment of all obligations under the Contract and to the 
satisfaction of the Company. 
 

 8.1)      FOLLOWING ARE EXCLUDED FROM GUARANTEE & DEFECT: 
 

Deterioration of road restoration work due to other than normal wear & tear  of 
elements as mechanical tear or damage, welding, abrasion, fire, explosions collision 
with objects, exposure to acids/ alkalies / solvents. 
 

  9.0) DAMAGE OF PRIVATE PROPERTIES / LIFE: 
 

The Contractor shall be so le ly  responsible for all risk to the works to be 
performed under its obligation under the Contract and for trespassers, and shall  
make good at his own expenses  all  losses  and damages  whether to the works, 
themselves, or to  any other property of the company or the lives, persons or 
property of other forms, whatsoever cause, in connection with the works, although all 
reasonable and proper precautions may have been taken by the contractor, and in 
case Company is called upon to make good any such costs, loss or damages or to 
pay compensation to any person(s) sustaining damages by  reason of  any act,  or   
any  negligence or omission on the part of the Contractor, the amount of  any  
costs or charges (including costs and charges  towards legal proceedings) which the 
Company may incur in reference thereto, shall be charged to the Contractor. The 
Contractor shall reimburse such costs immediately to the Company without any 
demur or protest. 
 
 
 

10.0)   APPROACHES: 
 

The Contractor shall have to make his own arrangements for all approaches to the 
site required for transporting his men and material to site of work. The 
Company shall entertain no payment or claims on account of “Making of 
Approaches”. 
 
 

11.0)   SITE OFFICE AND SITE FACILITIES: 
 

The Contractor shall also make his own arrangement for the 
accommodation/conveyance requirements for its staff. He shall be provided at site 
the adequate open space for construction of site store for storing the materials, 
tools, tackles etc. All the contractor's storage will be within the site premises in a 
manner affording convenient access for identification and inspection at all times. The 
storage of arrangements shall be subject to IS: 4082. All the incoming and  outgoing 
materials, equipment,  tools, tackles and  any other items related to said work shall 
be entered into the register kept for this purpose and shall be in the safe custody 
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of Contractor, however company does not  hold any responsibility for any loss or 
damage caused to Contractor's material etc. 

 
11.1) The Contractor shall strictly control the labour so that the site is not polluted, made 

dirty or littered with debris, wastes or the likes. 
 
11.2) Any person, labour found creating mess or litter or pollution shall be removed from 

the site immediately at the Contractors cost and shall also be subject to penalty at 
the discretion of the EIC. 

 
 
 
11.3) Water & Power: 

 
Water and Electricity Power shall be arranged by the Contractor at his own. 

 
Water for construction and other uses: 

 
It shall be the responsibility of the Contractor to make arrangements at his own 
expense for supply of water for construction and other uses.  The Contractor shall 
make arrangements for water tankers, construct temporary storage tanks and 
distribute the water to various points in works Site as required. The Contractor at 
his own expense shall make arrangement for operating and maintaining pumps & 
distribution lines, connections, which are installed by him for water. 

 
11.4) Watching & Lighting: 
 

The Contractor shall in connection with the works provide and maintain at his own 
cost all lights, guards, fencing and watching when and where necessary for the 
protection of works, or for the safety and convenience of the public or others. The 
care, housekeeping and safety of the materials and works within the works site shall 
be sole responsibility of the Contractor. 
 

   
 
12.0) SCHEDULE OF COMPLETION, PERIOD OF MOBILISATION: 
 

The time schedule for carrying out the work and period for mobilization shall be as under: 
 
The Contract shall be valid for one year unless extended or terminated earlier by BYPL in 
accordance with the provisions or time extension. 
 
Contractor shall mobilize its resources to carry out the Services immediately on receipt of FO. 
 
The entire work under the CONTRACT as indicated in the scope of work shall be carried out and 
completed as per the directions of Engineer In charge. 
 
 Progress Review Meeting between the contractor and the Engineer in charge shall be held at 
site at least once in a week.  Also the report giving the details of the manpower engaged at 
different locations and the details of the major job completion and progress report shall be 
submitted to Engineer In charge on weekly basis. 
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The time schedule must be strictly adhered to and improved upon wherever possible.  In the 
event we find that your work is not progressing in quality of time frame as per above agreed 
schedule and to our satisfaction, we reserve the right to withdraw the work in whole or in part 
without further notice and liability of the Company. 
 
 In CONTRACT to maintain the time schedule, if necessary the contractor shall carry out the 
work on all Sundays and Holidays except National Holidays. 
 
The contractor has to submit a detailed bar chart showing the start and completion of various 
activities involved in the works for our review and for onward submission to Third Party Quality 
Assurance. 
 
13.0) INSPECTION / MEASUREMENT / WORK INTIMATION 
 

13.1 Inspection shall be performed by an inspector / consultant authorised by BYPL. Any 
statutory / local authority may also carry out site inspections. 

 
13.2 The contractor at his sole expenses shall correct defective work. 

 
13.3 FO will be issued by C&M department only based on the Work Execution  
 intimation by the DGM/AsVP/AVP.  DGM/ AsVP/AVP  should inform immediately (On E-
Mail) to C&M for issue of FO. 
 
13.4 The Third Party Quality Assurance have been appointed by BYPL for supervision of 
proper quality control for each and every site. Their certificate is required for declaration 
of “completion” of work with specified quality standards.  

 
14.0) PENALTY AND LIQUIDATED DAMAGES 
 

14.1   Penalty:  A penalty of 2.5% of bill amount shall be levied in each case of non-
compliance of safety practices and site cleanliness. 

 
14.2 Liquidated Damages: If the Contractor failed to perform the services, due to the   
       sole reasons attributed to the Contractor, within the time period specified for the    
       individual work, the Company shall deduct liquidated damages a sum equivalent to  
      2 % of the order value for each week or balance part there of delay until the actual  
     date up to a maximum deduction of 20 % of order value. Once the maximum is     
      reached the Company may consider termination of contract without any liabilities to  
      the Company. 
 
14.3  Penalty For Violation: All costs towards damages / penalties  or any other incidental  

expenses paid by BYPL to any authorities due to the fault of the contractor shall 
be paid / recovered from the contractor's unpaid bills / bank guarantees or any 
other payments becomes due to the contractor against the contract or any other 
payments due to the contractor. 
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14.4 EXTENSION OF TIME LIMIT & TIME OVER RUN: 

 
If delay is not attributable to the Contractor, the extension of time may be considered 
at the discretion of the Company without prejudice to the right of the Company for 
recovery of liquidated damages.  This is also subject to the Contractor having 
taken sufficient precautions to mitigate the delay and submitted to the Company a full-
detailed particular of any extension of time to which he may consider himself entitled 
within 10 days after such work has been commenced or such circumstances have 
arisen. The extension of time may be granted and without any financial increment 
in the contract price to the Company. 

 
15.0) RELEASE OF INFORMATION AND CONFIDENTIALITY: 

 
The Contractor shall not communicate or use in advertising, publicity, sales release 
or in any medium photograph or reproduction of the works under this contract, or 
description of the site, dimensions, quantity or any other information concerning the 
works unless prior written permission is obtained by Company.  The Contractor 
shall keep all the information obtained directly or indirectly through appointment of 
this contract confidential and shall not reveal the same to any other party without the 
prior written permission of the Company. The technical information, drawing and 
other related documents forming part of order and the information obtained during 
the  course of execution under this order shall be the Company’s exclusive property 
and shall not be used  for  any  other  purpose  except  for  the  execution  of  the  
order.  The  technical information drawing, records and other document  shall not 
be copied, transferred, or divulged and/or disclosed to third party in full/part, not 
misused in any form whatsoever except to the extent for the execution of this order. 
This technical information, drawing and other related documents shall be returned to 
the Company  with  all  approved  copies  and  duplicates  including  drawing/plans  
as  are prepared by the Contactor during the executions of this order, if any, 
immediately after they have been used for agreed purpose. 

 
In the event of any breach of this provision, the contractor shall indemnify the 
Company against any loss, cost or damage or claim by any party in respect of such 
breach. 

 
 
 
16.0) SITE REPRESENTATIVE, SITE SUPERVISION AND ADVANCE INTIMATION: 

 
 The Contractor shall have to appoint and authorize a Site In Charge/ Project 
 Manager (PM) along with its project team, who shall be available always at site till 
 the completion of the contract as certified by the Company’s Engineer In Charge 
 (EIC). 

 
16.1) The Contractor shall be responsible for supervising the works by employing 

competent and experienced engineers and support teams to inspect the work and 
check the quality of  work  to  ensure  that  the  work  is  carried  out  in  accordance  
with  the  drawings, specifications and instructions of the  EIC.  Such inspection and 
supervision shall not relieve the Contractor from any of his obligations towards use of 
material, workmanship, sequence of working and completion of project as per the 
stipulated period. 

 
16.2) On receipt of the LOI or Work Order whichever is earlier the Contractor shall furnish 
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to the Company, for approval, the proposed site setup with list of Engineers, 
Supervisors and other staff to be deployed by him with their dates of joining. 

 
16.3) The Contractor’s Project Manager shall obtain the written approval and instructions 

from the EIC prior to commencement of any works at site. The PM shall give written 
advance intimation for approval of all activities including deployment of resources, 
procurement of materials, concrete pours etc., shall be given to EIC by PM. 

 
 
17.0) AWARD / SUBLETTING OF CONTRACT: 

 
The Company reserves the right to reduce/ award consolidated order or separate 
orders for one or more parts against above work. 

 
The Contractor will not be permitted to sublet his job in whole or Part without the 
prior written permission of the Company. The Contractor shall submit to the Company 
a list of Sub- Contractor, suppliers (not less than three names) for the approval of the 
Company. The Company may approve all or any of the names or reject all names, 
which in his opinion do not meet the prerequisite qualifications. The Contractor shall 
re-submit a fresh list of names for approval. Further in the event that none of the 
names submitted by the contractor are acceptable to the Company, the Company 
may suggest names to the Contractor and it shall be binding upon the Contractor to 
accept the names suggested. 

 
 
18.0) SITE LOCATION: 

 
The Contractor must see the site of the work, surrounding locality, local traffic rules, 
site approaches etc. carefully.  No claim of any sort shall be entertained on account 
of any site conditions.  If any approach from main road is required or existing 
approach is to be improved and maintained, for cartage and materials by the 
contractor, the same shall be provided, improved and maintained by him at his own 
cost. 

 
 
 
19.0) SAFETY CODE: 

 
The Contractor shall ensure adequate safety precautions at site as required under the 
law of the land and shall be entirely responsible for the complete safety of their 
workman as well as other workers at site and premises. The contractor must ensure 
that prior to excavation, barricades and lamps on both sides of route for safety of 
pedestrians/vehicles were installed and Caution Boards were installed at different 
locations along the route. And also to ensure that the barricades and boards were 
removed after completion of work at site. The contractor shall not deploy any worker 
below the age of 18 years. 

 
 
20.0) CO-ORDINATION WITH OTHER AGENCIES: 

 
The  Contractor  shall  execute  the  work  in  strict  consultation  with  the  Company  and  
in co-ordination   with other   agencies   appointed   by   the   Company who   will also 
simultaneously execute the components of work allotted to them. 
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The Contractor at his own cost shall also extend their site facilities, plant and 
equipments on written request of the Company/ EIC for use by other contractors 
appointed by the Company. 

 
21.0) MAINTENANCE OF WORK: 

 
The Contractor shall maintain in perfect condition all works executed till the 
completion of the entire work allotted to him.  Where phased handing-over of 
completed portion of the work is required, the provisions mentioned herein will apply to 
each phase. 

 
 
 
22.0) TESTING OF MATERIALS: 

 
All  materials  received  at  site  shall  be  accompanied  by  the  Test  certificate  of  
the manufacturer.  The Engineer-In-Charge reserves the right to instruct any 
material to be further  tested  in  an  approved (NABL) laboratory  for  which  the  
Contractor  shall  make  no additional claims.   Where ever test requirements are not 
specified in the specifications relevant IS code of practice shall govern. 

 
 
23.0) STATUTORY OBLIGATIONS: 

 
a. The Contractor shall take all steps as may be necessary to comply with the 

various applicable laws/rules including the provisions of contract labour 
(Regulation & Abolition Act) 1970 as amended, Minimum wages Act, 1984, 
Workman Compensation Act, ESI Act, PF Act, Bonus Act and all other 
applicable laws and rules framed there under including any statutory approval 
required from the Central/State Governments, Ministry of Labour. Broadly, the 
compliance shall be as detailed in ANNEXURE I enclosed. 

 
Before issue of Work order it would be mandatory for the Contractor to 
furnish the company the permanent PF code no, ESI registration, etc. 

 
 
b. The Contractor shall carry out works so as to enable the Company to lay down or 

place electric supply lines without the area of supply, without that area carry out 
works such as - (a) to open and break up the soil and pavement of any street, 
railway; (b) to open and break up any sewer, drain or tunnel in or under any 
street, railway; (c) to alter the position of any line or works or pipes, other than a 
main sewer pipe; (d) to lay down and place electric lines, electrical plantand other 
works; (e) to repair, alter or remove the same; (f) to do all other acts necessary for 
transmission or supply of electricity.  

 
c. The Contractor shall seek consent in writing of the Appropriate Government, local  
     authority, owner or occupier, as the case for carrying out the works. 
 
d. The Contractor shall make payment of compensation or rent to the persons 

affected by works.; undertake restoration of property affected by such works and 
maintenance thereof. 

 
The Contractor shall, cause as little damage, detriment and inconvenience as maybe, 
and shall make full compensation for any damage, detriment or inconvenience 
caused by him or by any one employed by him.  
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24.0) MEASUREMENT OF WORK: 

 
Unless specifically mentioned elsewhere, the work shall be measured for payment as 
per the provisions of IS 1200. 
 
 

  25.0)   ENVIRONMENTAL, HEALTH & SAFETY PLAN: 
 
Contractor will ensure that the Environment, Health & Safety (EHS) requirements are 
clearly understood and faithfully implemented at all levels at site as per instruction of 
Company. 
Contractors must comply with these requirements: 
 
a) Comply with all of the elements of the EHS Plan and any regulations 
applicable to the work. 
 
b) Comply with the procedures provided in the interests of Environment, Health 
and Safety. 
 
c) Ensure that all of their employees designated to work are properly trained and 
competent. 
 
d) Ensure that all plant and equipment they bring on to site has been inspected 
and serviced in accordance with legal requirement and manufacturer's or suppliers' 
instructions. 
 
e) Make arrangements to ensure that all employees designated to work on or visit 
the site present themselves for site induction prior to commencement of work. 
 
f) Provide details of any hazardous substances to be brought onsite. 
 
g) Ensure that a responsible person accompanies any of their visitors to site. 
 
 
All Contractor/workers are accountable for the following: 
 
1. Use the correct tools and equipment for the job and use safety equipment and 
protective clothing supplied, e.g. helmets, goggles, ear protection, etc. as instructed. 
 
2. Keep tools in good condition. 
 
3. Report to the Supervisor any unsafe or unhealthy condition or any defects in plant 
or equipment. 
 
4. Develop a concern for safety for themselves and for others. 
 
5. Prohibit horseplay. 
 
6. Not to operate any item of plant unless they have been specifically trained are 
authorized to do so. 
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26.0) GENERAL CONDITIONS: 

 
26.1) No idle labour charges will be admissible in the event of any suspension of 

work by the Company or stoppage caused in the work resulting in contractors’ 
labour or equipments being rendered idle due to any cause at any time. 

 
26.2) The LOI followed by Work Order shall supersede all other correspondence and 

conditions of contract if furnished earlier in the event of any ambiguity. 
 
26.3) If the Contractor needs to carry out any work or rework due to change in 

drawings or structural consultants instructions, the Contractor shall take the 
prior permission of the Company/ EIC before commencing such works. The  
Contractors  quoted  price  shall include such rework or incidentals due to 
quantity variation, or methodology to carry out the  works,  wherever  required  
and  shall  not  be  entitled  for  any  extra  payment  or extension of time. 

 
26.4) The Company reserves the right to claim and recover from the security deposit 

the damages/ losses incurred due to non-compliance to work delay in the 
progress of work by the Contractor as agreed upon. The decision of the 
Company in this regard shall be final and binding. 

 
26.5) The Contractor agrees to abide by other terms and conditions stipulated by the 

Company from time to time in addition to the above for the proper and 
satisfactory performance of their obligations under this Contract. 

 
27.0) INSURANCE: 

 
The Contractor at its own cost shall also arrange, secure and maintain the 
following insurance covers: - 

 
 
27.1)   WORKMEN COMPENSATION: 

 
The Contactor shall take insurance policy under the Workman Compensation Act to 
cover such workers, who are not covered under ESI and PF by the Contractor 
however engaged to undertake the jobs covered under this order and a copy of 
this insurance policy will be given to Engineer-In-Charge. This insurance policy shall 
be kept valid at all times. In case there are no workers involved other than those who 
are covered under ESI and PF by the Contractor, the Contractor shall certify for the 
same. 

 
The Contractor shall keep the Company indemnified at all times, against all  
claims of compensation under the provisions of Workmen Compensation Act 1923 
and as amended from time to time or any compensation payable under any other 
law for the time being workman engaged by the Contactor/sub-Contactor/sub-agent 
in carrying out the job involved under this  order and against costs  and  
expenses, if any, incurred by the Company in connection therewith and without 
prejudice to make any recovery. 

 
The Company shall be entitled to deduct any money due to or to become due to 
the Contractor, money paid or payable by way of compensation as aforesaid or 
cost or expenses in connection with any claims thereto and the Contactor  shall  
abide by the decision of the Company as to the sum payable by the Contactor under 
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the provisions of this clause. 
 

 
27.2) THIRD PARTY INSURANCE 

 
Before commencing the execution of the work the Contractor shall insure against 
any damage or loss or injury which may occur to any property or to any person or 
any employee or representative of any outside Agency/Company engaged or not 
engaged for the work of the Company, by or arising out the execution of the 
permanent work or temporary work or in carrying out of this work order. 

 
28.0) SETTLEMENT OF DISPUTES/ ARBITRATION: 

 
28.1) To the best of their ability, the parties hereto shall endeavor to resolve amicably 

between themselves all disputes arising in connection with this work order. If the 
same remain unresolved within thirty (30) days of the matter being raised by either 
party may refer the dispute for settlement by arbitration. 

 
           The arbitration to be undertaken by two arbitrators, one each to be appointed by either  
         party. The arbitrators appointed by both the parties shall mutually nominate a person  
         to act asumpire/third arbitrator. The arbitration proceeding shall be conducted in  
           accordance with this provisions of the Indian Arbitration & Conciliation Act, 1996 and  
           the venue of such arbitration shall be city of New Delhi only. 
 

 
30.0) QUANTITIES IN THE BOQ: 

 
Company reserves the right of deletion of any item in full or in part or to reduce, 
increase or to modify the Scope of Work. The rates quoted by the Contractor shall 
remain firm even if there are any variations in the quantities mentioned in the Bill of 
Quantities, or due to any idling of resources due to non availability of fronts, details, 
etc. 

 
31.0) VARIATIONS AND EXTRA ITEMS 

 
31.1) The Contractor shall carry out and complete the works in every respect in 

accordance with this Contract and In accordance with the directions and to the 
satisfaction of the Engineer in charge. 

 
31.2) The Engineer In Charge may, at his discretion, from time to time, issue further 

drawings and/ or written instructions, details, directions and explanations which are 
herein after referred to as “EIC’s Instructions” in regard to: 
a)   The variation or modification of the design, quality, specification or quantity of 

works or the omission or substitution of any work. 
 
b)   The timing or sequencing of work. 
 
c) Any discrepancy between the drawing and / or the Bill of Quantities and /  
 or Specifications. 
 
d)   The removal from the site of any materials/ equipment/ resources brought 

thereon by the Contractor and the substitution of the same thereof. 
 
e)   The Execution of additional works of any kind necessary for the completion of the 
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work. 

 
f) The removal and /or re-execution of any works executed by the Contractor. 
 
g)   The substitution from the site of the works of any person employed there
  upon.  
 

              h)   The amending and making good of any defects under clause “Defects  
  Liability”  
 

h) The opening up for inspection of any work covered up. 
 

  j) Changes in lines, levels, positions and dimensions of any part of the Work. 
 
31.3) The Contractor shall forthwith comply with and duly execute any work comprised in 

such EIC’s instructions provided always that verbal instructions, directions and 
explanations given to the Contractor or his supervisor upon the works by the 
Engineer In Charge shall if involving a variation be confirmed in writing by the 
Contractor within seven days and the Engineer in charge’s written approval is 
obtained. 

 
31.4) If compliance with  the  Engineer In Charge’s Instructions as  aforesaid involves 

work beyond that contemplated by the Contract, then unless the same were issued 
owing to some breach of this Contract by the Contractor, the EIC shall pay to the 
Contractor the cost of the said work as an extra to be valued and as hereinafter 
provided. 

 
31.5) No such variation shall in any way vitiate or invalidate the Contract but the value, if 

any, of all such variations shall be taken into account in ascertaining the amount of 
the final certification. 

 
 
31.6) No such variations shall be carried out by the Contractor without instructions, in 

writing from the Engineer in charge.  Provided that no instructions in writing shall be 
required for increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an instruction given under this clause, but is the result 
of the quantities exceeding or being less than those stated in the Bill of Quantities. 
If the Engineer in charge shall consider it desirable to give any instructions verbally, 
the Contractor shall comply with such an instruction and any confirmation in writing of 
such verbal instruction given by the Engineer in charge whether before or after the 
carrying out of such work, shall be deemed to be  an instruction in writing within 
the meaning of this clause. Provided further that if the Contractor shall within 7 
days confirm in writing to the Engineer in charge and such confirmation shall not 
be contradicted in writing within 30 days by the Engineer in charge, it shall be 
deemed to be an instruction in writing by the Engineer in charge. 

 
31.7) all extra or additional work done on the instructions of the Engineer In Charge shall 

be valued at the rates and prices set out in the Contract.   If the Contract does not 
contain any rates or prices applicable to the extra or additional work, then suitable 
rates or prices shall be agreed upon between Company and the Contractor as per 
the following, in the order of preference: 

 
(i)   The rate shall be derived from any one of the quoted rates for similar items of 
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work in the tender. 

 
(ii)  In case similar items are not available in the tender, then rates shall be worked 

out as per the following: 
 

a) The direct cost of labour including indirect charges thereon.  The labour 
components shall be computed wherever possible from the related BIS 
Codes and the quantity of materials to be based on consumption factor as per 
standard norms or as accepted by the EIC. 
 

b)   The material cost inclusive of taxes, levies, fees, duties etc. as delivered to 
the site.  Proof of cost in form of an invoice to be submitted along with the 
extra work claim along with other working documents. 

 
c) The Plant & Equipment cost inclusive of hire charges of plant & equipment 

and operational charges as per standard norms or as accepted by the EIC. 
 
d)   In addition the Contractor shall be entitled to payment towards overheads 

and profit. 
 

31.8) In cases where the items of works  are  not  accepted as complete,  or not fully 
in accordance with the Specification, the Engineer in Charge shall make payments of 
such items at such reduced rates, as he may consider reasonable in approval of 
Interim Bills and the Final Bill. 

 
31.9) In all cases  the Contractor shall furnish detailed  Rate Analysis along  with  

necessary details as and when required by the Engineer in Charge. The Engineer in 
Charge on establishing the validity of such claims shall certify the amount payable 
for such work and rates so determined shall be final and binding on the Contractor. 

 
31.10)  The quantities of the various kinds of work to be done and materials to be 

furnished under this Contract as listed in the Bill of Quantities are estimated and 
approximate only and shall be subject to re-measurement upon completion. The 
Contractor shall make no claim for  anticipated profits, for loss  of  profits  or for 
damages because no work is ordered under certain items or because of  a 
difference between the quantities of  the various kinds of  work to be done  or 
materials actually delivered and the  estimated quantities set forth in the Bill of 
Quantities. 

 
31.11)  The  rate/  prices  quoted  by  the  Contractor  in  the  Bills  of  Quantities  shall  be  

firm irrespective of any variation in the quantities of individual items of work and / or 
in the Total Contract Sum. 

 
32.0) EXECUTION OF ADDITIONAL WORKS 

 
The  Contractor  shall  be  bound  to  carry  out  any  items  of  work  necessary  for  
the completion of the works even though such items may not be part of his offer. 
Such work shall be instructed in writing by the Engineer in Charge and formal 
amendment to the work order. 
 

33.0) FORCE MAJEURE 
 

If either Party is unable to carry out his obligations under this Contract due to an Act 
of God, war, riot, blockade, strike (i.e. national/ state or city), lockout, flood or 
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earthquake or Government orders/ restrictions not within the control  of the parties 
hereto which results in an inability, in spite of due diligence of either party in 
performing its obligation in time, this Contract shall remain effective, but the obligation 
which the affected party is unable to carry out shall be suspended for a period equal 
to the duration of the relevant circumstances provided that : 

 
a) The non-performing party shall give the other Party prior written notice 

describing particulars of the inability including but not limited to the nature of 
occurrence with its expected duration and the steps which the non-forming 
parties is taking to fulfill its obligation. 
 

b) Upon receipt of such notice the other party shall discuss the matter with the 
non- performing  party  with  a  view  to  helping  the  non-performing  party  to  
fulfill  its obligations.   This clause does not envisage financial assistance. 

 
 

c) If in any event the Force Majeure situation continues for a period of three 
weeks both the parties shall meet again and discuss whether the Contract can be 
amended to overcome the Force Majeure situation so the Project can proceed 
further. 

 
 
Notwithstanding anything contained to the contrary it is clarified that economic 
hardship, non-availability of material, labour and transport shall not constitute Force 
Majeure. The overall responsibilities and obligations of the parties shall not be 
excused by reasons of Force Majeure situation. 

 
Notwithstanding the above if the Force Majeure continues for a period of three 
months or more in that event without prejudice to the rights of the parties, the 
Company shall have the right thereafter to terminate this contract. 

 
 
34.0)   INDEMNITY: 
 

Contractor shall indemnify and save harmless Company against and from any and all 
liabilities, claims, damages, losses or expenses arising due to or resulting from: 

 
34.1) any breach non-observance or non-performance by contractor or its employees or 

agents of any of the provisions of this Contract. 
 
34.2) any act or omission of contractor or its employees or agents. 
 
34.3) any negligence or breach of duty on  the part  of contractor, its employees  or agents 

including any wrongful use by it or them of any property or goods belonging to or by 
Company or any other third party at site including adjoining   neighbors. 

 
34.4) Contractor shall at all times indemnify Company against all liabilities to other persons, 

including employees or agents of Company or other contractors for bodily injury, damage 
to property or other loss which may arise out of or in consequence of the execution or 
completion of Project and against all costs charges and expenses that may arise. 
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35.0). SECRECY CLAUSE: 
 
35.1 The technical information, drawing and other related documents forming part of order and 
the information obtained during the course of investigation under this order shall be the 
Company’s exclusive property and shall not be used for any other purpose except for the 
execution of the order. The technical information drawing, records and other document shall not 
be copied, transferred, or divulged and/or disclosed to third party in full/part, not misused in any 
form whatsoever except to the extent for the execution of this order. 
 
35.2 These technical information, drawing and other related documents shall be returned to the 
Company with all approved copies and duplicates including drawing/plans as are prepared by 
the Contractor during the executions of this order, if any, immediately after they have been used 
for agreed purpose. 
 
35.3 In the event of any breach of this provision, the Contractor shall indemnify the Company 
against any loss, cost or damage or claim by any party in respect of such breach.  
 
 
36.0) RISK & COST:  
  
If the Contractor fails to execute the work as per specification / as per the direction of Engineer's 
In-charge within the scheduled period and even after the extended period, the contract shall got 
cancelled and company reserves the right to get the work executed from any other source at the 
Risk & Cost of the Contractor. The Extra Expenditure so incurred shall be debited to the  
Contractor. 
 
37.0) PREMATURE TERMINATION 
 
The order can be terminated by the Company before the expiry of its term under the following 
conditions: 
 
i)   The Contractor fails to perform as per requirement of the Company 
ii)   It is found by the Company that the Contractor has intentionally manipulated while working. 
iii) The Contractor repudiates this order or otherwise evidences intention not to be bound by    
      this order; 
iv) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge  
     any of its obligations or rights in contravention to the provisions of this order; or, transfers or      
    novates any of its obligations in contravention to the provisions of this order. 
 
v)   The Contractor breaches the Secrecy Clause. 
 
vi)  If at any stage during the tenure of the work order , Contractor is found to be involved or 
indulging or even attempting  illegal, unlawful action or activities or some fraudulent or even 
trying to give bribe official/staff or misuse or abuse any meter of the Company. 
 
The Company shall be entitled to deduct from any money due or to becomes due to the 
Contractor, money paid or payable by way of compensation as aforesaid or cost or expenses 
connection with any claims there to and the Contractor shall abide by the decision of the 
Company as to the sum payable by the Contractor under the provision of this clause. 
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38.0)  INSURANCE POLICY FOR LIFE COVER 
Contractor must take a Life Insurance Policy for staff deployed in BYPL for this work to insure 
against any loss of life which may occur during the contract period for the work of the BYPL. The 
Policy shall have coverage of Rs. 10 Lacs (Death+ Permanent Total Disability + Partial 
Permanent Disability due to external accidents. 
 
 
39.0)  MEDICLAIM POLICY 
 Employee not eligible under ESI scheme shall be covered under suitable mediclaim policy    
 with family floater (Min.2 lakhs) 
 
 
40.0) ACCEPTANCE & TERMINATION: 
 
Vendor confirms to have gone through the Policy of BYPL on legal and ethical code required to 
be followed by vendors encapsulated in the "Vendor Code of Conduct" displayed on the official 
website of BYPL (www.bsesdelhi.com) also, which shall be treated as a part of the 
contract/PO/WO. 
 
Vendor undertakes that he shall adhere to the Vendor code of Conduct and also agrees that any 
violation of the Vendor Code of Conduct shall be treated as breach of the contract/PO/WO. 
In event of any such breach, irrespective of whether it causes any loss/damage, Purchaser 
(BYPL) shall have the right to recover loss/damage from Vendor. 
 
In event of any such breach, irrespective of whether it causes any loss/damage, Purchaser 
(BYPL) shall have the right to recover loss/damage from Vendor. 
 
The Contractor/Vendor herby indemnifies and agrees to keep indemnified the Purchaser (BYPL) 
against any claim/litigation arising out of any violation of Vendor Code of Conduct by the 
Contractor/Vendor or its officers, agents & representatives etc. 
 

40.1 Acceptance of this Work Order expressly stipulates and includes acceptance of all terms 
and conditions enumerated in this Order, detailed scope of work, detailed technical specification 
& detailed equipment, drawing. Complete scope of work and the Contractor’s and Company’s 
contractual obligation are strictly limited to the terms set out in the order. No amendments to the 
concluded order shall be binding unless agreed to in writing for such amendment by both the 
parties. 
 

40.2 The Contract can be terminated by either party by giving to the other one month's notice 
thereof. The Company reserves the right to terminate the contract without notice incase of 
unsatisfactory work or non-compliance with any of the above stated terms. 
 

40.3  Notwithstanding anything contained in this Work Order, if, at any time during the course of 
the execution of the Work Order, the Company is of the view that the work under the Work Order 
is not being performed in accordance with the terms of this Work Order, the Company reserves  
the right  to cancel this Work Order forthwith without assigning any reason and the Company 
shall be entitled to recover all damages and expenses, including losses suffered due to such 
non-performance or under performance. 
 

40.4 BSES reserve the right to blacklist you for a period of 2 years in case of unsatisfactory work 
or non-compliance with any of the above stated terms and 3 years in case of serious complaints, 
during the period no review shall be entertained. 
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"I hereby confirm to follow and comply all the applicable statutory compliances of Minimum 
wages, PF, ESI, Bonus, Leave, insurance etc. 
We request you to please sign the duplicate copy of this order as a token of your acceptance of  
the terms and conditions set out herein and return the same to us. 
 
" We expect your services and supplies are aligned to our Vision, Mission and Values. Please 
refer to the following link to know about our Vision, Mission and Values; 
 

www.bsesdelhi.com 
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SECTION IV: SCOPE OF WORK 
 
Road Restoration work is to be done as per procedure laid by the department & direction of EIC. 
Any penalty during restoration work raised by any Govt. / Civic bodies due to the lapses towards 
poor quality of work, delay in restoration, non installation of caution- cum information boards, non 
barricading of trenches/ excavated portion, non removable surplus earth / malba / material etc. 
shall be borne by the contractor. 
 
1. Location of work: Road Restoration work shall be carried out simultaneously at the location of 
BYPL. 
 
2.  Contractor will be accountable for acceptance of MCD/PWD/DDA other road owning 
agencies of Delhi for our restoration. 
 
3.  Contractor shall have to take photograph of site before, during and after execution of the 
Road Restoration work. 
 
4.  Laboratory testing of material if required shall be got done by Contractor as and when 
required at his cost by NABL lab. 
 
5.  If, any damages cause to the services of the other utility during execution of work then the 
same shall be rectified / repaired by contactor with his own cost or the cost incurred by the other 
utility shall be recovered from the bill/ bill of contractor’s. 
 
6.  Proper joints are required between old road / pavement & new RR work. 
 
7.  Adjoining surfaces damaged during digging are also required to be made good by Contractor. 
 
8.  Malba / debris are to be removed prior to taking up restoration this will help in maintaining the 
proper level & clean edges of restoration surface. 
 
9.  Level should be matched with existing road surface. 
 
10.  Uniform line / edges should be maintained during restoration. 
 
11.  Surface should be dressed to the desired slope so that no water accumulation takes place 
either on surface or around the restored surface. 
 
12. Excavation, de-watering, Malba removal / disposal - required for road restoration work. 
 
13. The scope shall include all measures for quality control, curing, shoring, placement of 
concrete, proper compaction of backfilling, resurfacing / restoration of the roads and pavements. 
 
14. All the equipments, materials, labour required for completion of work is included in the 
scope of work. 
 
15.      Cement shall be of 43/53 Grade only 
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16. Providing safety measures barricading of trenches and traffic indications. 
 
17. Liaisoning with MCD including getting road cutting permission, release of BG,( If any) co-
ordination for extension of road cutting permission, waiver of penalties from MCD, RTO, local 
police or any other statutory / local bodies . 
 
18.  Coordination with TPQA during site inspection and obtaining the certificate. 
 
19. While carrying out the Road restoration work in case of rains and other eventuality, if the 
trench gets filled with the foreign materials, the contractor will be required to clean the same. 
 
20.  Any work which is not as per the specifications then Contractor shall rectify at no extra 
cost to the company. 
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WORK EXECUTION INTIMATION 
 
1.0  Nature of work    : Road Restoration Work. 
2.0  Contractors Name   : 
3.0.  Vendor Code             : 
4.0  Name of Engineer in charge  : 
5.0  Contract order no.             : 
6.0  Date                            : 
7.0  Location            : 
8.0  Road / Gali /Lane no.    : 
9.0  Circle      : 
10.0  Division                     : 
11.0      Scheme No.                 : 
12.0      Work to be carried out by the Contractor : 
 
 
S.No.     Type of Road                               Approx.Length          Type of Trench   
1 Bituminous Road type-1 (category 1&2)      
2 Bituminous Road type-2 (category 3)      
3 Cement concrete road      
4 Kota/Rajasthan road      
5 Brick      
6 Interlocking Paving      
7 Agra Stone      
8 Chequered Tile      
9 Asphalting layer   
10   CC Slab 
11   Fixing of Curve Stone 
12   Providing and Fixing Curve Stone 
13   WBM Road 
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Annexure - I 

 
The Contractor must submit the following to Engineer-In-Charge before commencement of 
work: 

 
a) An Electrical license. (If applicable) 

 
b) PF Code No. and all employees to have PF A/c No. under PF every Act, 1952. 

 
c) All employees to have a temporary or permanent ESI Card as per ESI Act. 

 
d) ESI Registration No. 

 
e)        PAN No. 

 
f) GST no 
 
g) Labour License under Contract Labour Act (R &  A) Act 1970 (All Engineer-in-

charge responsible for execution of the job should obtain a copy of Labour 
License as per guidelines of HR department before start of the work by the 
contractor.) 

 
The Contractor must follow: 

 
a) Third party Insurance Policy before start of work. 

 
b) To follow Minimum Wages Act prevailing in the state. 

 
c) Salary/   Wages to   be distributed   in   presence   of   representative   of Company’s 

representative not later than 7th of each month. 
 
d) To maintain Wage-cum-Attendance Register. 

 
e) To maintain First Aid Box at Site. 

 
f) Latest P.F. and E.S.I. challans pertaining to the period in which work was 

undertaken along with a certificate mentioning  that P.F. and E.S.I. applicable to all 
the employees has been deducted and deposited with the Authorities within the 
time 
Limits specified under the respective Acts. 

 
g) Workman Compensation Policy. (If applicable) 

 
h) Labour license before start of work. (If applicable) 
 
I) Contractor must take a Life Insurance Policy for staff deployed in BYPL for this work to 

insure against any loss of life which may occur during the contract period for the work 
of the BYPL. The Policy shall have coverage of Rs. 10 Lacs (Death+ Permanent Total 
Disability + Partial Permanent Disability due to external accidents) 
 

J) Employee not eligible under ESI scheme shall be covered under suitable mediclaim  
              policy with family floater (Min.2 lakhs) 
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Annexure - II 
BID FORM 

To  

Head of Department 
Contracts & Material Deptt 
BSES Yamuna Power Ltd 
3rd Floor, A Block 
Shakti kiran Building, Karkardooma 
Delhi 110032 
 
Sir,  

We understand that BYPL is desirous of carrying out Road Restoration Works for 
cable laying & cable faults in BYPL in it‘s licensed distribution network area in 
Delhi. 
 

1. Having examined the Bidding Documents for the above named works, we the  
undersigned, offer to provide our services in full conformity with the term and conditions and 
technical specifications for the sum as per price bid or such other sums as may be determined 
in accordance with the terms and conditions of the contract .The above amounts are in 
accordance with the Price Schedules attached herewith and are made part of this bid. 
 

2. If our Bid is accepted, we under take to provide our services as per completion schedule 
mentioned in  the tender document from the date of award of work order/letter of intent. 

 

3. If our Bid is accepted, we will furnish a performance bank guarantee  for due  
performance of the Contract in accordance with the Terms and Conditions. 
 

4. We agree to abide by this Bid for a period of 90 days from the due date of bid  
submission and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period.  
 

6 Unless and until Letter of Intent is issued, this Bid, together with your written acceptance  
there of, shall constitute a binding contract between us. 
 

7. We understand that you are not bound to accept the lowest, or any bid you may receive.  
 

8. There is provision for Resolution of Disputes under this Contract, in accordance with the  
Laws and Jurisdiction of Contract. 
 
 

Dated this............................... day of................................................. 2021 
 

Signature.............................................. In the capacity of ……………………………… 

..................................................................duly authorized to sign for and on behalf of 

 
(IN BLOCK CAPITALS)............................................................................... 
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Annexure - III 

 

FORMAT FOR EMD BANK GUARANTEE 

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  

Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid dated [date of 
submission of bid] for the carrying out of [name and/or description of the Job] (here after called the 
“Bid”).  

KNOW ALL PEOPLE by these presents that WE [name of bank] at [Branch Name and address],having 
our registered office at[address of the registered office of the bank](herein after called the “Bank“),are 
bound unto BSES Yamuna Power Ltd., with its Corporate  Office at BSES Shakti Kiran Building, 
Karkardooma, Delhi -110032, (herein after called —the “Purchaser“)in the sum of Rs. ………/- (Rupees 
…………only) for which payment well and truly to be made to the said Purchaser, the Bank binds itself, 
its successors, and assigns by these presents.  
Sealed with the Common Seal of the said Bank this_____ day of________ 2021 

TH E CONDITIONS of this obligation are: 

1 If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid 
Form ; or 
  
2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period of 
bid validity:  
            (a)       Fails or refuses to execute the Contract Form, if required; or  
            (b)       Fails or refuses to furnish the performance security, In accordance with the  
                       Instructions to Bidders/ Terms and Conditions;  
 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 
without the Purchaser having to substantiate its demand, provided that is its demand the purchaser will 
note that amount claimed by it is due to it, owing to the occurrence of one or both of the two condition(s), 
specifying the occurred condition or condition(s).  

This guarantee will remain in force up to and including Ninety (90) days after the due date of submission 
bid, and any demand in respect thereof should reach the Bank not later than the above date.  

 
(Stamp & signature of the bank)  

Signature of the witness    

CMC/BY/21-22/RB/PM/15 Page 44 of 70 Bidder's Seal & Signature



 
Annexure- IV 

COMMERCIAL TERMS AND CONDITIONS 
 

Sl 
No 

 

Item 
Description 

 
AS PER BYPL BIDDER’S 

CONFIRMA
TION 

1 Validity 90 days from the due date of submission  
 
 

2 

 
 

Price basis 

Firm. Prices shall be inclusive of all taxes & duties, 
construction cess & octroi, turnover tax etc leviable by state 
or central government or local bodes.  

 

 
 
 
 
 
 

3 

 
 
 
 
 
 
 

Payment      
terms  

A. FOR CABLE LAYING 
 

Dig & Restore Policy 2018" The payment to the contractor 

will be released only after certificate/NOC for satisfaction 

completion of road restoration has been issued by the TPQA. 

(80% payment after work done & clearance from EIC, 10% 

payment after clearance by TPQA & 10% payment retained 

as security money & will be released after defect liability 

period. 
 

B.  FOR CABLE FAULT 
 

100 % payment shall be made after satisfactory execution 
of the work within 30 days from the date of receipt of bill at 
our KKD office. The work to be certified by concern 
Engineer In- charge & TPQA by certifying that the work 
has been completed in full satisfaction of all relevant 
clauses applicable under the work order. The measurment 
sheet clearly indicating the fault ID/Shut down ID as per 
OMS against each work should be submitted along with 
proper check list. 

The Salary/wages to all deployed manpower is to be 
distributed through ECS only into the bank accounts of all 
individuals and not later than 7th of succeeding month. In 
case of unavoidable circumstances  the payment may be 
made through crossed cheques in the name of the 
individual and information of all such cases need to be 
submitted to HR(CMC) 

 

 

 
4 

 
Completion  

 
As spelt out by EIC 

 

 
5 

Defect 
Liability 
period 

 
12 months from the date of successful completion of the 
project  

 

 
 

6 

 
Liquidated 
damages 

 
2% of contract value for every week delay subject to 
maximum of 20% of contract value. 

 

 
 

7 

Performanc
e Bank 
Guarantee 

5% (Five Percent) of the Contract Price valid till completion 
period/handing over plus 6 months towards claim period. 
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Annexure-V 
 
Work completion certificate 
 
Work completion certificate No. 
Date : 
 
Subject: Contract with M/s.                           for road restoration work. 
 
Reference : 
1. Work Order No.---------------     Dated       ----------------  
2. Work Execution Intimation/FO no. ----------------- dated ------------ 
 
This is to certify that M/s.                 have carried out road restoration work and 
 
1.0 DTU (TPQA) have certified the quality of work vide their letter no.-------------   dated---------and 
the same has been found satisfactory. 
 
2.0 The work has been / has not been carried out as per safety norms , regulations , norms laid 
down by MCD/DDA/NCD/ANY OTHER statutory bodies. There has not been / has been cause for levy 
of penalty by MCD. The amount of penalty has been worked out at Rs.-------. 
 
3.0 The work has/ has not been completed within stipulated time period.  
 
4.0 The debris has been removed from site. 
 
5.0 All safety norms have been complied while carrying out the work. 
 
6.0 Cable laying route sketch clearing indicating the type of trench and length/Segments and type of top 
surface. (To be certified by DGM O&M and attached with the bill. (YES/NO) 
 
 
Regards, 
 
Engineer-In-Charge                                                          
AsVP/AVP(Civil)BYPL 
Name, Title & Sign Circle & District 
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Annexure-VI 
 
Additional Guidelines for RR work under "Dig & Restore 

Policy-2018" w.e.f. 1.11.2018: 
 
Reference: Circular No.F.4 (125)/2015-16/PWD-II/Roads/5386-5414 dt 19.04.2018 issued by Special 
Secretary (PWD) & OSD(UD/PWD)/Min health/2018-19/6474-85 dt 8.8.2018 issued by OSD to Minister 
(PWD). 
 
It would be mandatory for the contractor /agency to intimate the concerned site engineer /authorities in 
the O&M department/Project implementing authorities (PIA) before start/completion of digging/cutting 
and repairs of the road(s). 
 

1. The contractor shall indemnify Road Owning Agencies against any mishap or accident    
      occurring during RR execution only. 

 
2. The contractor shall comply with all applicable laws, rules, regulations & notifications as per  
      WO and amendments thereon. 

 
3. The contractor shall make arrangement for necessary barricading and provide caution boards  
     during the execution of work as per new guidelines under "Dig & Restore Policy 2018" if    
      required. 

 
4. Before starting the digging/road cut work, the contractor shall publicly display at site the details  
     of work being done alongwith proposed date of completion of work. 

 
5. The contractor shall submit the schedule for road restoration to the site engineer/EIC and will  
   carry out work strictly as per the specifications approved by the road owning agencies. 

 
      6. After completion of digging work, restoration work to be carried out at the earliest possible but  
          within 48 hours or as per direction of EIC. 
 
      7.   The work shall be carried out by the contractor without disturbing the flow of traffic and road    
          will not be completely closed without permission of the traffic police. 
 
      8 . The contractor to carry out road restoration work strictly matching with the existing road and  
         adjoining areas or as per direction of EIC. 
 

9. The contractor will get quality of work inspected during execution itself from the Third Party  
Quality Assurance Agency (TPQA) and it will be the responsibility of the contractor to arrange 
quality certificate from the TPQA engaged by the site engineer/EIC. 

 
10. During road restoration, the contractor shall follow all the mandatory requirements and other  

provisions and guidelines to take care of traffic congestion and security/safety issues. 
 

11. All mandatory tests to be got carried out by the contractor at its own cost as per direction of  
EIC. 

 
12. Backfilling of trench and surface dressing should be done progressively during the execution  

of work ( by cable laying agency) and surplus earth/malba to be removed simultaneously by 
road cutting contractor ( by cable laying agency) & the necessary photographs shall be provided 
to Civil EIC after completion of cable laying. The RR agency must ensure that the surplus earth / 
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malba must be removed by cable laying agency before start of RR work otherwise inform EIC 
for the same & his dicision will be final on this subject. 

 
13. After completion of work, excavated earth/malba should not be left dumped on the existing   

road. 
 

14. The payment to the contractor will be released only after certificate/NOC for satisfaction  
completion of road restoration has been issued by the TPQA. (80% payment after work done & 
clearance from EIC, 10% payment after clearance by TPQA & 10% payment retained as 
security money & will be released after defect liability period. 

 
15. Sometimes during road digging/cutting, the adjoining areas are also disturbed such as  

footpath, drains and other utilities while laying/restoring the services. The restoration of such 
areas, services must be done as per the existing condition/specification. 

 
16. In case of any dispute regarding road digging and restoration, the decision of the committee  

constituted by Special Secretary (PWD) vide his circular dated 19.04.2018 & subsequent 
circulars issued on the subject up to the date  shall be final and binding. 

 
17. All the specifications for carrying out of RR work (Cable Fault & Cable Laying) from time to  

time, frequency of photographic evidence to be taken, testing intervals, items for which tests are 
required etc. shall be provided by EIC. 
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Annexure-VII (Safety Clause) 

 
Safety Clauses as per  direction of Head( Safety) BYPL  
 
1.00 All contractors have to observe safety day/ week on 4th March to 10th march every year with 

proper planning and record to create safety awareness inside their organization. A detail report 
of observing the same to be forwarded to safety department every year. 

 
2.00 Guidelines for Penalty Policy Implementation 
 
 2.1 Penalty for not following SOP already circulated. 
 

A penalty of Rs. 500/- shall be levied on contractor for not following SOP and creating unsafe 
condition at work place. 

 
 
2.2 Penalty for Misconduct: 
2.2.1) A penalty of Rs. 10000.00 shall be levied on contractor for the first incident of misconduct. 
 
2.2.2) A penalty of Rs. 25000.00 shall be levied on contractor for the second incident of misconduct. 
 
2.2.3) A penalty of Rs. 50000.00 shall be levied on contractor for the third incident of misconduct &  
         termination of  the contractor. 
 
2.2.4) Depending upon the level of mal practice, Engineer In-Charge/Head (Civil) can take decision   
         which  will have on report of misconduct, the matter will be  scrutinized at appropriate level and  
          the complaint found genuine above Penalties shall be applicable. 
 
 
2.3   Penalty Policy on Safety Violation 
 
         Class / Type of Offense / Penalty Detail / Execution Channel 
 
2.3.1  Not Wearing Safety Helmets Safety boots/ Safety Goggles/Electrical insulating hand Gloves  
         (Poor quality or damaged item means noncompliance) 
 
       # First Offence -  Warning Note & Rs.2000/- 
        
       # Second Offence -  Warning Note & Fine of Rs.5000/- 
       # Third Offence-  Note of recommendation of the concerned workmen / supervisors /agency  for    
                                    termination of his job & Fine of Rs.15000/-   
 
  Recommendation by OHS-Representative/ EIC/Head (Civil). 
  Approval by Safety Head, Deduction by Finance & Account 
 
2.3.2. Not wearing Full Body Harness/fall arresters while working at a height more than 1.8 meter or 
wherefrom a person may fall. Not using Safety Net to arrest falling objects and personnel. (Poor quality 
or damaged item means noncompliance)  
 
# First Offence - Warning Note & Fine of Rs.5000/- 
# Second Offence -  Warning Note for dismissal and a Fine of  Rs.10000/- 
# Third Offense -  Action for the concerned workman/ supervisor/agency for termination of his  
                                    job and a fine of Rs.25000/- 
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Recommendation by OHS-Representative/ /EIC/Head(Civil), 
Approval by Safety Head, Deduction by Finance & Account 
 
2.3.3 Not wearing Electrical Gloves/Electrical Safety boots/ Not using electrically safe tools and 
equipments. (Poor quality or damaged item means noncompliance) 
  
# First Offence -  Warning Note & Fine of Rs.5000/- 
# Second Offence -  Warning Note for dismissal and a Fine of Rs.10000/- 
# Third Offence - Action for the concerned workman/ supervisor for termination of his job  
                                     and a fine of Rs.25000/-  
 
Recommendation by OHS-Representative/EIC/Head (Civil), 
Approval by Safety Head, Deduction by Finance & Account 
 
 
2.3.4. Any other unsafe work practices or condition which is considered having potential for fatality or 
injury to personnel. 
 
# First Offence -  Warning Note & Fine of Rs.10000/- 
# Second Offence -  Action for the concerned workmen/ supervisors for termination of his job and 
fine of Rs.20000/-. 
 
Recommendation by OHS-Representative/EIC/Head (Civil) 
Approval by Safety Head, Deduction by Finance & Account 
 
Notes: 
 
# If there are 03 violations by an individual employee / supervisor of the vendor, services will be 
terminated. 
 
# If there are 10 violations in one quarter, will be recommended for termination of contract order. 
 
 

1. Total penalty shall be calculated by multiplying the number of safety violations and the penalty                
Amount specified for such violations. (Example - If at first offence 3 persons are found working 
without safety helmet, the penalty would be  3X2000 = Rs.6000/-) 

 
2. The amount of penalty can be increased or decreased based upon the seriousness of safety   

violations. The decision of recommending authority shall be final one. 
 
    3. Recommending authority shall fill the Annexure #1  
          Based upon his factual observations and shall send it to /EIC/Head(civil) and Safety Head who   
          in turn shall either reject or approve it. If approved, he shall send it to Finance & Accounts for  
          execution. Finance Accounts shall execute the penalty and confirm the same in the Annexure        
          & shall send it back to EIC/Head(Civil) and Safety Head. 
 
   4.    Recommending Authority means all, EIC, HODs, Site Safety officer / Supervisor,  

representatives from  EHS and other personnel authorized jointly by O&M / Civil. 
 
   5. EIC/Head(Civil), and Safety Head may impose penalty for serious violations directly. 
 

6.  All penalties shall be imposed directly on the concerned contractors. No penalty shall be  
      imposed  on individuals. 

 
   7. Safety violations to be considered for Penalty are classified as A, B & C. 
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ANNEXURE-VIII 
 

BSES YAMUNA POWER LIMITED 
(Name of Site) 

 
Safety Appreciation / Violation Memo 

 
DIVISION/Area: -------------    Date & Time: ---------- 
 
Name of Contractor: -------------   Activity: ------------- 
 
Name of EIC: ---------------------------------          
Appreciation/Penalty Memo: 
 
S.N  Safety Violation  Class (A/B/C) No. of Violations 
      Details    
 
  Penalty per       Penalty Amount   Remarks 
  Violation (Rs)    (Rs) 
 
1 
       
2 
       
3 
       
4 
    
5 
       
 
Safety Appreciation/Violation Note: 
 
 
Recommended By:   Name: --------------   Designation: -------Sign/Date: ------------- 
 
 
Approved By (EIC):   Name: ---------  Designation: ---------- Sign/Date: ------------- 
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ANNEXURE-IX 

 
BSES YAMUNA POWER LIMITED 

(Name of Site) 
 

Monthly Status of PPE's / Tool Kit 
 
Location/Area: -------------- Date & Time: ---------------- 
 
Name of Contractor: --------------    No of Labourers   
 
Status of PPE's 
 
S.N Name of PPEs / Tool   No. Of PPEs Condition     Remarks 
 (if applicable)   
1 Safety Helmet    
 
2 Safety Goggle    
3   Electrical Insulating Hand gloves    
4    Full Body Harness    
5 Safety Shoes    
6    Reflective Jacket    
     
 
Signature / Date …………. 
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ANNEXURE-X 

 
BSES YAMUNA POWER LIMITED 

(Name of Site) 
 

Monthly Status - Accident / Incident 
 
Location/Area: -----------------    Date & Time: ----------- 
 
Name of Contractor: --------------------------------------    
  
 
Table - 1: Summary of Accident /Incident / Near Miss / Dangerous Occurrences / First Aid: 
 
S.N  Type of Accident /Incident   Person Injured   Brief   /Near Miss 
/Dangerous          Description 
   Occurrences 
  / First Aid         
   
      
1    
2 
3 
4 
5    
 
 
Table - 2: Learning from Incidents: 
 
S.N   Brief Description Root Cause Recommendation 
1    
2 
    
3 
    
4 
    
5    
 
 
Table - 3: Summary of Person Injured: 
S.N  Name of Employee  Type of Injury  Duration of Medical Rest 
  Emp. ID / Designation      From :   To 
  /PF no/ESI no    
     
1      
2 
3 
4 
5      
 
Table - 3 : Safety Inspections / Violation 
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S. No. Date Location Discrepancies Compliance 
1     
2     
3     
4     
5     
 
Table - 4 : Health & Safety Complaints & Sugesstions : 
 
S. No. Date Location Complaints / Sugestion 
1    
2    
3    
4    
5    
 
 
Measures to avoid recurrences for all above mentioned discrepancies (Attach relevant documents if 
required) 
 
----------------------------------------------------- 
---------------------------------------------------- 
  
 
Signature / Date …………. 
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ANNEXURE-XI 
 

BSES YAMUNA POWER LIMITED 
(Name of Site) 

 
 

Format - PPE's Receipt by workers 
 
 
Division: 
 
Name of Contractor: 
 
 
 
S.NO. NAME DESI. Safety Helmet Electrical Insulating Hand     
      gloves  
 
  Full Body Harness Safety Shoes Safety Goggle  
  Reflective Jacket SIGNATURE 
1 
2 
3 
4 
 
 
Signature of Contractor / Date………….. 
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ANNEXURE-XII 
 

QUALITY OF SAFETY TOOLS 
 
 
1). Safety Shoes - With Composite/Fiber toes (CE approved / IS 15298) - Mandatory for all personnel 
working at BYPL O&M. The safety shoes shall meet the following features: 
 
1. Electric Shock Resistant Sole 
2. Impact Resistant 
3. Scrap/Heat Resistant 
4. Slip Resistant 
5. Oil and Acid Resistant 
Lead MAKE: BATA/LIBERTY 
 
 
2).Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap - Mandatory for all personnel working at 
BYPL O&M. The specification of safety helmet shall be as given below: 
V-GARD HDPE Yellow With 4 Point Fast Trac Ratchet Suspension 
Shell Material  UV stabilise HDPE, Non vented 
Suspension " With 4 Point Fas Trac Ratchet Suspension  sewn headband 
" Textile straps made from polyester Suspension 
" point fixing: good positioning, ...stability, better air circulation due to ...limited contact areas with 
the head 
" Easy clean sweatband 
Size  52-62 cm 
Accessory slot Standard 30 mm with removable HDPE dead plugs suitable to leak proof fitting 
Approvals  ANSI/ IEC Z89.1 Class E (electrical) 
Additional Low temperature -10°C (acc. to GB2811), High temperature +50°C 
Colours  Yellow 
weight 360 g 
 
Lead MAKE: 3M / KARAM/Honeywell 
 
3). Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) - Shall be used while 
work is in progress at height more than 1.8 meter or where from a person may fall and get injured. The 
specification of the Full body harness shall be as given below: 
Anchorage  Adjustable two chest attachment D-rings and A dorsal attachment D-ring 
Adaptability Adjustable shoulder and thigh straps 
Convenience  Shoulder and thigh straps differentiated by a dual colour scheme. 
Ergonomics Idealy. Positioned sit strap for extended comfort. 
Size Standard 
weight 1200GMS 
ENERGY ABSORBING FORKED LANYARDS : 
 
Spec. 44mm wide polyamide webbing. 
Length 1.5 Meter 
 
4)Safety Spectacles - Shall be used to protect workers eyes from foreign materials and flying particles. 
Mandatory for all personnel working at BYPL O&M. Safety goggles shall meet the following feature 
1. Poly carbonate/ Acetate lens for special applications requiring superior chemical resistance. 
2. Industrial version of tough and popular first responder goggles. 
3. SoftFlex low profile frosted frame for increased comfort. 
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4. Comfortable headband with length adjustment. 
5. Indirect venting for comfortable, long lasting wear can be worn with safety helmets and over 
prescription spactacles. 
6. Sightgard + premium anti-fog coating (EN 166 "N") with good anti- scratch properties. 
Technical Specification: 
Weight 95g. 
Lens thickness 1.0mm 
Overall width 173mm 
Overall length 90mm 
Bridge 47.6mm 
Lens base 5.5 curve 
Lens size 86.1mm verticle, 174mm diagonal 
Headband Adjustable length at max.440mm(long enough to fit together with helmets) 
Material & colours 
Lens Acetate clear, coating, Sightgard + anti-fog according to EN 166 "N" & anti scratch. 
Body PVC smoke 
Headband holder Nylone 
Headband Adustable grey elastic fixed on frame side parts 
Marking / Approvals 
Standard number EN 166 
Frame marking MSA EN 166 34-FT CE 
Lens marking 2C-1.2 MSA 1 FT  N CE 
Filter class 2C (Ultra violet radiation with enhanced colour recognition) 
Scale number 1.2: luminous trasmittance-89% 
Optical class 1 (best class, for permanent wear) 
Mechanical resistance F (low energy impact 45m/s) T (at extreme temperature -5 to +550 C) 
Resistance to N(distorted vision due to lens fogging) 
UV filter 99.9% 
Ordering information 10145578-FlexiChem Sightgard + clear , 6x 
 
Lead MAKE: MSA / UVEX/ 3M 
 
 
5) Electrical Insulating Hand Gloves - Shall be used to prevent electric shock based upon the 
hazards/risks involved in a particular activity. Safety goggles shall meet the following feature 
Breakthrough manufacturing process delivers exception dry grip. 
Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 
Ergonomic design featuring tapered fingers to reduce hand fatigue. 
Relaxed wrist for easy on/off. 
Length  360mm 
Class  2 
Thickness  3.6mm 
Proof test voltage 20000 
Maximum use voltage 11000 
Tensile strength >16mpa[Mega Pascal] 
Puncture resistance >18N/mm [Newton per mili meter] 
Elongation at break  >600% [Stretching length] 
Tension set <15% 
 
It should be resist to oil, acid, ultra violet rays and very low temperature. 
Each pair of glove should be marked with class, category, month & year of manufacturing, CE logo, 
batch no. and certified laboratory no. 
EN certified to electrical and thermal hazards, 
EN certified to thermal & electrical hazards to confirm EN 60-903, 
EN certified to mechanical hazard to EN-388 
Lead MAKE: Honeywell / ANSELL 
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6) Reflective Safety Jacket - Class -2 Safety Vest mandatory for all personnel working at BYPL O&M. 
Shall be used by the worker during the work. 
 
7) Warning Tapes - HDPE or LDPE Made of 50 micron thick, non adhesive, width 75mm -Safety Logo 
embossed at every foot with white and red strips on both sides in Tubular form - Shall be used for 
barricading area around excavated pit to warn the personnel not to enter in such areas.  
 
8) Road barricading cone with barricading tape - Shall be used by the worker during the operation / 
maintenance work.  
 
9)Arc Protection Suit - shall be used by the worker for all HT/ EHV related works. 
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                                                          SECTION V :  PRICE FORMAT 
 

ROAD RESTORATION WORKS FOR CABLE LAYING AND FAULTS IN BYPL. 
I) Rates for East Circle 
S.No.  Description  Unit  Rate 

1 
Road Restoration work for the trench excavated for laying of cable as per 
specification. Roads upto 20'  As per detail RR‐01(A)(Category‐I)  Sqm 

  

2 
Road Restoration work for the trench excavated for laying of cable as per 
specification. Roads  20' to 40' As per detail RR‐01(A)(Category‐II)  Sqm 

  

3 
Road Restoration work for the trench excavated for laying of cable as per 
specification. Roads above 40'(Category‐III) As per detail RR ‐01(B)  Sqm 

  

4 
Carriage of building rubbish, material, surplus excavation by mechanical 
transport including loading, unloading and stacking lead upto 19.00 km  
initial lead upto 50 m.  Building rubbish, surplus excavation malba etc. 

Cum 

5 
Providing and laying Readymade Cold cut Bitumen wearing coarse 
thickness 40mm to 50mm including seal coat and compaction of the 
surface as per requirement and to the satisfaction of EIC. 

Sqm 

6 

Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering ‐All work upto plinth level‐
1:2:4 (1 Cement : 2 Coarse sand :4 graded  stone aggregate 20mm nominal 
size) 

Cum 

  

7 
Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering‐ All work upto plinth level 
1:4:8 (1 Cement : 4 Coarse Sand : 8 Graded stone agg. 40 mm nominal size) 

  Cum   

8 

Dry bricks on edges flooring with FPS bricks of class, designation 75 and 
filling the joints with Jamuna Sand over the bed of mud mortar (standard 
size of bricks shall be 9"x4 1/2"x2 1/2 i/c cost of excavation & back filling 
the same in layers not exceeding 20cm in depth with proper watering and 
consolidation (using mechanical compactor) as per direction of Engineer‐in‐
Charge. 

Sqm 

  

9 

Dry bricks on edges flooring with FPS bricks of class, designation 75 on the 
bed of Cement Mortar 1:5(1 Cement : 5 Coarse Sand )10 mm Thick over 
100 thick CC 1:5:10 (1Cement : 5 Coarse sand : 10 graded stone agg 40 mm 
nominal size ) properly compacted with mechanical vibrator including the 
cost of excavation & back filling the same in layers not exceeding 20cm in 
depth complete with proper watering and consolidation (using mechanical 
compactor) as per direction of Engineer‐in‐Charge. 

Sqm 

  

10 

Restoration work of the Kota stone footpath by P/L 50mm thick Kota stone 
over 20mm average thick base mortar 1:5 (1Cement : 5 Coarse sand) 
jointed with  Cement Mortar 1:3 (1Cement : 3 Coarse sand) over 100mm 
thick CC 1:5:10    (1Cement :  5Coarse sand : 10graded stone agg. 40mm 
nominal size) properly  compacted with mechanical vibrator i/c the cost of 
excavation and backfilling the  same in layers not exceeding 20cm in depth 
complete with proper watering and   consolidation (using mechanical 
compactor) as per direction of engineer‐ in‐charge 

Sqm 
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11 

40mm thick rough chisel dressed red sand stone flooring over 20mm thick 
base of 1:5 (1 Cement : 5Coarse sand) over under layer of CC 1:5:10 
(1Cement : 5 Coarse sand : 10 graded stone agg. 40mm nominal size) 
100mm thick properly compacted with mechanical vibrator and pointing 
with cement mortar 1:3  (1Cement : 3 Coarse Sand) with an admixture of 
pigment to match the shade of stone with base complete including the cost 
of excavation and backfilling the same in layers not exceeding 20cm in 
depth complete with proper watering and consolidation (using mechanical 
compactor) as per direction of engineer‐ in‐charge 

Sqm 

  

12  

Road Restoration work of existing interlocking paver surface by P/L  grey 
colour interlocking paver blocks of approved design and manufactured 
with M‐30 grade cement concrete on 50mm Jamuna sand bed over 100mm 
thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the 
cost of excavation and refilling the same in layers not exceeding 20cm in 
depth complete with proper watering and  consolidation (using mechanical 
compactor) as per  direction of engineer‐ in‐charge. 

 

  
      (a)  60mm thick  Sqm 

      (b)  80mm thick  Sqm 

13 

Road Restoration work of footpath with P/F precast CC slab of size 
400x400x50mm of mix 1:1.5:3 (1 Cement : 1.5 Coarse Sand : 3 Graded 
stone agg. 20mm down nominal size) compressed under Hydraulic 
pressure of 3000psi in required pattern on a bed of 12mm thick (average) 
Cement Mortar 1:5 (1 Cement : 5 Coarse Sand) having joints not exceeding 
10mm thick filled with same mortar and 6mm Cement plaster 1:1 
(1Cement:1Coarse sand + marble powder) with zero size chip on the top 
surface for smooth finish and chamfered edges over 100mm thick CC 
1:5:10 (1 Cement : 5 Coarse Sand :10 Graded stone agg. 40mm nominal 
size) properly with mechanical vibrator including the cost of excavation and 
refilling the same in layers not exceeding 20cm in depth complete with 
proper watering and consolidation (using mechanical compactor) as per 
direction of engineer‐ in‐ charge. 

Sqm 

  

14 

Chequered precast cement concrete tiles 22 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to match 
the shade of tiles including rubbing and cleaning etc. complete on 20 mm 
thick bed of cement mortar 1:4 (1 cement :4 coarse sand) over 100mm 
thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the 
cost of excavation and refilling the same in layers not exceeding 20cm in 
depth complete with proper watering and  consolidation (using mechanical 
compactor) as per direction of engineer‐in‐charge. 

Sqm 

  

15 

Providing and laying 25mm thick bitumen mastic wearing course (as per 
specifications) with industrial bitumen of grade 85/25 conforming to IS : 
702 prepared by using mastic cooker and laid to required level and slope 
including providing antiskid surface with bitumen precoated fine grained 
hard stone chipping of approved size at the rate of 0.005 cum per 10 sqm 
and at approximate spacing of 10 cm centre to centre in both directions, 
pressed  into  surface   protruding  1mm to 4mm  over mastic surface, 
including  cleaning the  surface, removal of debris etc. all complete 

Sqm 

  

CMC/BY/21-22/RB/PM/15 Page 60 of 70 Bidder's Seal & Signature



                                   

16 

Taking out the kerb stone and refixing of the same ,setting in position to 
the defined line, leveland curvature ,jointed with cement motrtar1:3(1 
cement:3 coarse sand ) including making joints with or without 
groove(thickness of joints except at sharp curve not to be more than 
5mm)including preparation of earthen base to facilitate embedding of kerb 
stone upto at least 7.5 cm below the adjoining finished road surface 
complete as per the direction of engineer(length of finished kerb edging 
shall be measured at its top surface for payment) 

Meter 

  

17 

Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering ‐ All work up to plinth level 
1:5:10 (1 Cement : 5 coarse sand : 10 graded stone aggregate 40 mm 
nominal size) 

Cum 

  

18 
Brick work with F.P.S. bricks of class designation 75 in  foundation and 
plinth in : Cement mortar 1:6 (1 cement : 6 coarse sand)  Cum 

  

19 

Providing and fixing (factory made) precast c.c. kerb stone following size 
with one side taper of 100 mm shadow of mix 1:1.5:3 (1cement : 1.5 coarse 
sand : 3 graded stone aggregate 20 mm down nominal size) steam 
moulded and compressed hydraulic pressure of 3000 psi in ready size and 
the like including fixing in cm 1:2 (1 cement : 2 fine sand) including required 
centring and shuttering etc. complete as per direction of Engineer‐in‐
charge. 

 

  

       a)  300 x 300 x 150mm  Meter 

        b)  450 x 450 x 250mm  Meter    

20 
Reinforcement for R.C.C. work including straightening, cutting, bending, 
placing in position and binding all complete. Cold twisted bars  KG 

21 
Structural steel work riveted, bolted or welded in built up sections, trusses 
and framed work including cutting, hoisting, fixing in position and applying 
a priming coat of approved steel primer all complete. 

Kg 

22 
 

Structural steel work in single section fixed with or without connecting 
plate including cutting, hoisting, fixing in position and applying a priming 
coat of approved steel primer all complete. 

Kg 

23 
Welding by gas or electric plant including transportation of plant at site etc. 
complete  CM 

24 

Providing and laying non ‐pressure NP2 class RCC pipes (Light duty) with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 
(1 Cement :2 Fine sand) including testing of joints etc. complete 150 mm 
dia. R.C.C. pipe 

Meter 

  

25 

Providing and laying non ‐pressure NP2 class RCC pipes (Light duty) with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 
(1 Cement :2 Fine sand) including testing of joints etc. complete 250 mm 
dia. R.C.C. pipe 

Meter 

  

26 

Providing and laying non ‐pressure NP2 class RCC pipes (Light duty) with 
collars jointed with stiff mixture of cement mortar in the proportion of 1:2 
(1 Cement :2 Fine sand) including testing of joints etc. complete 300 mm 
dia. R.C.C. pipe 
 

Meter 
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27 

Providing and fixing of precast reinforced cement concrete railing of size 
1000x1000x50 mm (thickness) of superior make like K. K. company or 
equivalent as approved by the Engineer‐In‐charge and as per enclosed 
drawing manufactured by using M‐30 grade of cement concrete by Vibro 
Compaction process, using G.R.P. (Glass Reinforced Plastic) joint less mould 
to get shuttering finish and reinforced with one no. of 8 mm dia for steel 
bar in each member of railing. 

Sqm 

  
28  12 mm cement plaster of mix : 1:4 (1 cement : 4 coarse sand)  Sqm    
29  12 mm cement plaster of mix 1:4 ( 1 cement : 4 fine sand)    Sqm    

30  15 mm cement plaster on rough side of single or half brick wall  of mix :1:4 
(1 cement : 4 coarse sand)  Sqm 

31  Cement plaster 1:3 (1Cement : 3 Coarse sand) finished with a float of neat 
cement: 12 mm cement plaster  Sqm 

32  Neat cement punning  Sqm    

33  Painting with synthetic enamel paint of approved brand and manufacture 
to give an even shade. Two or more coats on new work  Sqm 

34  Painting with synthetic enamel paint of approved brand and manufacture 
to give an even shade one or more coats on old work. 

  Sqm 

35  Extra for providing & mixing the dark shade pigment in top layer of washed 
stone grit plaster.   Sqm 

36 

Providing and applying Tack coat using hot straight run bitumen of grade 
80/100 including heating the bitumen spraying the bitumen with 
mechanically operated spray unit fitted on bitumen boiler, cleaning and 
preparing the existing road surface as per specification.  On WBM @ 0.76 
Kg/sqm. 

Sqm 

  

37 

Providing & laying seal coat of premixed stone dust with residual 
petroleum bitumen of penetration 80/100 (S‐90) of approved quality using 
128 kg of residual petroleum bitumen per cum of fine aggregate and 60 
cum of fine aggregate per 100 sqm. Of road surface i/c rolling & finishing 
with road roller all complete (The seal coat is to be applied immediately 
and rolled). 

Sqm 

  

38 

Providing and laying 5cm. Thick dense bituminous concrete surface course 
using mineral aggregate satisfying the gradation set out in the specification 
with 6% binder content 80/100 or equivalent (by weight of total mix) with 
the aid of hot mix plant and paver finisher including rolling with road roller 
to achieve the required compaction and density. 

Cum 

  

39 
Supplying and filling in plinth with Jamuna sand under floors including, 
watering, ramming consolidating and dressing complete.  Cum 

40 

Filling available excavated earth (excluding rock) in trenches plinth, sides of 
foundations etc. in layers not exceeding 20 cm in depth : consolidating Ea 
deposited layer by ramming and watering, lead upto 50 m and lift upto 1.5 
m 

Cum 

41 

Providing and laying in position specified grade of reinforced cement 
concrete excluding the cost of centring, shuttering, finishing and 
reinforcement ‐ All work upto plinth level‐1:1.5:3 (1 Cement : 1.5 coarse 
sand : 3 graded stone aggregate 20 mm nominal size) 
 

Cum 

42 
Centring and shuttering including strutting, propping etc. and removal of 
form work for: Foundations, footings, bases of columns. 
 

Sqm 
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43 

Centring and shuttering including strutting, propping etc. and removal of 
form work for: Retaining walls, return walls, walls (any thickness) including 
attached pilasters, buttresses, plinth and string courses fillets , kerbs and 
step etc. 
 

Sqm 

 44  Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering ‐ All work upto plinth level‐
1:1.5:3 (1 Cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm 
nominal size) 
 

Cum   

   45  Providing and fixing gang saw cut mirror polished pre moulded and pre 
polished, machine cut for footpath and similar work of required size of 
approved shade, colour and texture laid over 20 mm thick base cement 
mortar 1:4 (1 Cement : 4 coarse sand) with joints treated with white 
cement, mixed with matching pigment, epoxy touch ups, including rubbing 
,curing, moulding and polishing to edges to give high gloss finish etc. 
complete at all levels. Granite of any colour and shade. Area of slab over 
0.5 Sqm 
 

   

         a)  18 mm thick  Sqm   

         b)  30 mm thick  Sqm   

   46   Providing and laying in position ready mixed plain cement concrete in road 
/ taxi track/runways, with cement content as per approved design mix, 
using coarse sand and graded stone aggregate up to 40mm nominal size in 
appropriate proportions as per approved & specific design criteria and 
manufactured in fully automatic batching plant and transported to site of 
work in transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for plain cement 
concrete work, including pumping of R.M.C. from transit mixer to site of 
laying, spreading, compacting mechanically by using needle and surface 
vibrator, levelling to required slope/camber and curing, including the cost 
of centring, shuttering and finishing, including cost of curing, admixtures in 
recommended proportions as per IS : 9103 to accelerate/ retard setting of 
concrete, improve workability without impairing strength and durability as 
per direction of the Engineer‐in‐charge.  All works up to plinth level :M‐10 
grade plain cement concrete (cement content consider @ 220 kg/cum) 
 

Cum   

 47  Providing and laying in position ready mixed plain cement concrete in road 
/ taxi track/runways, with cement content as per approved design mix, 
using coarse sand and graded stone aggregate up to 40mm nominal size in 
appropriate proportions as per approved & specific design criteria and 
manufactured in fully automatic batching plant and transported to site of 
work in transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for plain cement 
concrete work, including pumping of R.M.C. from transit mixer to site of 
laying, spreading, compacting mechanically by using needle and surface 
vibrator, levelling to required slope/camber and curing, including the cost 
of centring, shuttering and finishing, including cost of curing, admixtures in 
recommended proportions as per IS : 9103 to accelerate/ retard setting of 
concrete, improve workability without impairing strength and durability as 
per direction of the Engineer‐in‐charge.  All works upto plinth level :M‐30 
grade plain cement concrete (cement content consider @ 340 kg/cum) 

Cum   
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48  Supply, precast RCC trench cover of various size varying 1500 mm. in 

"length, 500 mm. in width & 75 mm. in thickness, with 3 mm thick 50mm 
"wide, ms strip all around welded to the steel reinforcement bar of 8mm" 
dia, 100 mm centre to centre & two no. hooks of 12 mm dia bar for " lifting 
giving finishing top surface & minimum grade of cement concrete M‐
30(Cement content considered @340kg/cum)(Item to be executed 
during/after energisation).‐50mm thick 

Sqm   

49  Supply, precast RCC trench cover of various size varying 1500 mm. in 
"length, 500 mm. in width & 75 mm. in thickness, with 3 mm thick 75mm 
"wide, ms strip all around welded to the steel reinforcement bar of 8mm" 
dia, 100 mm centre to centre & two no. hooks of 12 mm dia bar for " lifting 
gaving finishing top surface & minimum grade of cement concrete M‐
30(Cement content considered @340kg/cum)(Item to be executed 
during/after energisation).‐75mm thick 

Sqm   

50  Supply, precast RCC trench cover of various size varying 1500 mm. in 
"length, 500 mm. in width & 100 mm. in thickness, with 3 mm thick 100mm 
"wide, ms strip all around welded to the steel reinforcement bar of 8mm" 
dia, 100 mm centre to centre  & two no. hooks of 12 mm dia bar for " 
lifting gaving finishing top surface & minimum grade of cement concrete 
M‐30(Cement content considered @340kg/cum)(Item to be executed 
during/after energisation).‐100mm thick. 

Sqm   

51  50mm thick fine dressed and rubbed stone flooring over 20 mm (average) 
thick base of CM 1:5 (1 cement:5 coarse sand) over under layer of M‐10 
grade (Cement content @ 220kg/cum) 100mm  properly compacted with 
mechanical vibrator,  including pointing with cement mortar 1:2 (1cement: 
2 stone dust) with an admixture of pigment to match the shade of stone 
with base complete including the cost of excavation & backfilling the same 
in layers not exceeding 20 cm in depth complete with proper watering & 
consolidation using mechanical compactor as per direction of Engineer in 
Charge (Cost for M‐10 shall be paid separately). Red sand stone Polished 
50mm thick 

Sqm   

  52  Constructing brick masonry manhole in cement mortar 1:4 (1 cement:4 
coarse sand) RCC top slab with 1:2:4 mix (1 cement: 2 coarse sand: 4 
graded stone aggregate 20 mm nominal size), foundation concrete 1:4:8 
mix ( 1 cement: 4 coarse sand: 8 graded stone aggregate 40mm nominal 
size), inside plastering 12 mm thick with cement mortar 1:3 (1cement: 3 
corse sand) finished with floating coat of neat cement and making channels 
in cement concrete 1:2:4(1 cement: 2 coarse sand: 4 graded stone 
aggregate 20 mm nominal size) finished with a floating coat of neat cement 
complete as per standard design : Inside size 90x80cm and 45cm deep 
including CI cover with frame(light duty) 455x610mm internal dimensions’, 
total weight of cover and frame to be not less than 38kg (weight of cover 
23kg and weight of frame 15kg)  With common burnt clay F.P.S (non 
modular) bricks with class designation 7.5  
 

Each   

53  Extra for depth for manholes Size 90x80 cm With common burnt clay F.P.S. 
(non modular )bricks class designation  7.5 
 

Meter   

54  Repairs to plaster of thickness 12mm to 20mm in patches of area 2.5 sq. 
metres and under, including cutting the patch in proper shape, raking out 
joints and preparing and plastering the surface of the walls complete, 
including disposal of rubbish to the dumping ground within 50 metres lead: 
With cement mortar 1:4 (1 cement : 4 fine sand) 

Sqm   
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55 
Demolishing cement concrete manually/ by mechanical means including 
disposal of material within 50 metres lead as per direction of engineer in 
charge. Nominal concrete: 1:3:6 or richer mix (i/c equivalent design mix) 

 
 
Cum 

56  Demolishing brick work manually /by mechanical means including stacking 
of serviceable material and disposal of unserviceable material within 50 
metres lead as per direction of Engineer‐In‐charge.: In cement mortar 

Cum   

57  Cutting holes upto 23x23x25 cm in walls & making good the same after 
fixing hangers in CC 1 :2 :4(1 Cement : 2 Coarse sand : 4 Graded stone agg. 
20 mm nominal size ) 

Each   

58  Cutting holes upto 30x30 cm in walls including making good the same: With 
common burnt clay F.P.S. (non modular) bricks. 
 

Each   

59  Trimming of any no. of branches of any size of any type of tree overhanging 
on building / terrace so as to keep them away from building by at least 2.00 
metre at the time of trimming in such a way that they do not fall on the 
bldg, terrace, GI/ACC shed, live transformer, electric/telephone wire by any 
means Use axe, saw, ropes etc. as per site conditions. The trimmed 
material to be disposed to the MCD bin by any means. Nothing shall be 
allowed to be burnt or flamed. 

Each   

60  Providing and fixing in position precast R.C.C. manhole cover and frame of 
required shape and approved quality. L D‐ 2.5 Rectangular shape 600x450 
mm internal dimensions, 

Each   

61  Providing and fixing in position precast R.C.C. manhole cover and frame of 
required shape and approved quality. L D‐ 2.5 : Square shape 450 mm 
internal dimensions. 

Each   

62  Providing and fixing in position precast R.C.C. manhole cover and frame of 
required shape and approved quality H D ‐ 20  : Circular shape 560 mm 
internal diameter 

Each   

63  Extra for using M‐30 in place of CC‐1:2:4 in S.No. 10,20&30 for thickness 
100mm 

Sqm   

64  Extra for using M‐10 in place of CC‐1:5:10 in S.No. 10 & 20 for thickness 
100mm 

Sqm   

65  Extra for using M‐10 in place of CC‐1:5:10 in S.No. 30 for thickness 250mm  Sqm   
66  Extra for using CC‐1:1.5:3 in place of CC‐1:2:4 for thickness 100mm  Sqm   
67  Providing and laying Dense Graded Bituminous Macadam using crushed 

stone aggregates of specified grading, premixed with bituminous binder 
and filler, transporting the hot mix to work site by tippers, laying with 
paver finisher equiped with electronic sensor to the required grade, level 
and alignment and rolling with smooth wheeled, vibratory and tandem 
rollers as per specifications to achieve the desired compaction and density, 
complete as per specificatons and directions of Engineer‐in‐Charge. 
50 to 100 mm average compacted thickness with bitumen of grade VG‐30 
@ 5% (percentage by weight of total mix) and lime filler @ 2% (percentage 
by weight of Aggregate) prepared in Batch Type Hot Mix Plant of 100‐120 
TPH capacity. 

Cum   

68  Providing and laying bituminous macadam using crushed stone aggregates 
of specified grading premixed with bituminous binder, transported to site 
by tippers, laid over a previously prepared surface with paver finisher 
equiped with electronic sensor to the required grade, level and alignment 
and rolling with smooth wheeled, vibratory and tandem rollers as per 
specifications to achieve the desired compaction and density, complete as 
per specificatons and directions of Engineer‐in‐Charge. 
50 to 100 mm average compacted thickness with bitumen of grade VG‐30 
@ 3.50% (percentage by weight of total mix) prepared in Batch Type Hot 

Cum   
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Mix Plant of 100‐120 TPH capacity. 

69  Providing and laying semi‐ dense Bituminous concrete using crushed stone 
aggregates of specified grading, premixed with bituminous binder and 
filler, transporting the hot mix to work site by tippers, laying with paver 
finisher equiped with electronic sensor to the required grade, level and 
alignment and rolling with smooth wheeled, vibratory  and tandem rollers 
to achieve the desired compaction and density as per specification, 
complete and as per directions of Engineer‐in‐ Charge. 
25 mm compacted thickness with bitumen of grade VG‐ 30 @ 5% 
(percentage by weight of total mix) and lime filler @ 2% (percentage by 
weight of Aggregate) prepared in Batch Type Hot Mix Plant of 100‐120 TPH 
capacity. 

Sqm   

70  Providing and laying Bituminous concrete using crushed stone aggregates 
of specified grading, premixed with bituminous binder and filler, 
transporting the hot mix to work site by tippers, laying with paver finisher 
equiped with electronic sensor to the required grade, level and alignment 
and rolling with smooth wheeled, vibratory and tandem rollers to achieve 
the desired compaction and density as per specification, complete and as 
per directions of Engineer‐in‐Charge. 
40/50 mm compacted thickness with bitumen of grade VG‐30 @ 5.5% 
(percentage by weight of total mix) and lime filler @ 3% (percentage by 
weight of Aggregate) prepared in Batch Type Hot Mix Plant of 100‐120 TPH 
capacity. 

Cum   

71  Construction of granular sub‐base by providing close graded Material 
conforming to specifications, mixing in a mechanical mix plant at OMC, 
carriage of mixed material by tippers to work site, for all leads & lifts, 
spreading in uniform layers of specified thickness with motor 
grader on prepared surface and compacting with vibratory power roller to 
achieve the desired density, complete as per specifications and directions 
of Engineer‐in‐Charge. 
With material conforming to Grade‐I (size range 75 mm to 0.075 mm) 
having CBR Value‐30 

Cum   

72  Construction of granular sub‐base by providing close graded Material 
conforming to specifications, mixing in a mechanical mix plant at OMC, 
carriage of mixed material by tippers to work site, for all leads & lifts, 
spreading in uniform layers of specified thickness with motor 
grader on prepared surface and compacting with vibratory power roller to 
achieve the desired density, complete as per specifications and directions 
of Engineer‐in‐Charge. 
With material conforming to Grade‐II (size range 53 mm to 0.075 mm ) 
having CBR Value‐25 

Cum   

73  Construction of granular sub‐base by providing close graded Material 
conforming to specifications, mixing in a mechanical mix plant at OMC, 
carriage of mixed material by tippers to work site, for all leads & lifts, 
spreading in uniform layers of specified thickness with motor 
grader on prepared surface and compacting with vibratory power roller to 
achieve the desired density, complete as per specifications and directions 
of Engineer‐in‐Charge. 
With material conforming to Grade‐III (size range 26.5 mm to 0.075 mm ) 
having CBR Value‐20 
 

Cum   

74  Providing, laying, spreading and compacting graded stone aggregate (size 
range 53 mm to 0.075 mm ) to wet mix macadam (WMM) specification 
including premixing the material with water at OMC in for all leads & lifts, 

Cum   
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laying in uniform layers with mechanical paverfinisher in sub‐ base / base 
course on well prepared surface and compacting with vibratory roller of 8 
to 10 tonne capacity to achievethe desired density, complete as per 
specifications and directions of Engineer‐in‐Charge. 

75  Providing and Erecting Continuous Steel Barricading (MS sheet) of size 1.80 
mtrs x 1.20 mtrs at site as per drawing / direction of Engineer‐in‐Charge 
which includes cost of material, plant, consumable, transport & labour for 
shifting, placing, painting, arrangement for traffic diversion such as traffic 
signals during construction at site for day and night, glow lamp, reflective 
signs, marking, flags, caution tape etc and regular maintenance complete. 
The barricading provided shall be retained in position at site continuously 
i/c shifting of barricading from one location to another location as many 
times as required during the execution of the entire work till its 
completion.  The barricading shall not be removed without prior approval 
of Engineer‐in‐Charge. “(Note: ‐ One time payment shall be made for 
providing barricading from start of work till completion of work i/c shifting. 
The barricading provided shall remain to be the property of the contractor 
on completion of the work). 

Meter   

76  Providing and laying design mix cement concrete of M‐30 grade, in roads/ 
taxi tracks/ runways, using cement content as per design mix, using coarse 
sand and graded stone aggregate of 40 mm nominal size in appropriate 
proportions as per approved & specified design criteria, spreading and 
compacting mechanically by using needle and surface vibrators, levelling to 
required slope/ camber, finishing with required texture, including curing 
complete all as per direction of Engineer‐in‐charge  
Note:‐ Cement content considered in M‐30 is @ 340 kg/cum.  

Cum   

77  Preparation and consolidation of sub grade with compactor after 
excavating earth to an average of 22.5 cm depth, dressing to camber and 
consolidating with compactor including making good the undulations etc. 
and re‐compacting the sub grade and disposal of surplus earth with lead 
upto 50 metres. 

Sqm   

78  Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering ‐All work upto plinth level: 
1:2:4 ( 1 Cement: 2 coarse sand : 4 graded stone aggregate 20 mm nominal 
size) using C&D waste material 
 

Cum   

79  Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering ‐ All work up to plinth level 
:1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 mm 
nominal size)‐ Using C&D waste material. 
 

Cum   

80  Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering ‐ All work up to plinth level 
:1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40 mm 
nominal size) ‐ Using C&D waste material 
 

Cum   

81  Road Restoration work of existing interlocking paver surface by  grey color 
interlocking paver blocks of approved design and manufactured with C&D 
waste material on 50mm Jamuna sand bed over 100mm thick CC 
1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal size) 
properly compacted with mechanical vibrator including the cost of 
excavation and refilling the same in layers not exceeding 20cm in depth 
complete with proper watering and  consolidation (using mechanical 
compactor) as per  direction of engineer‐ in‐charge.‐ 60mm thick‐ Using 

Sqm   
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C&D waste material‐ GREY COLOR 
 

82  Road Restoration work of existing interlocking paver surface by  Red color 
interlocking paver blocks of approved design and manufactured with C&D 
waste material on 50mm Jamuna sand bed over 100mm thick CC 
1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal size) 
properly compacted with mechanical vibrator including the cost of 
excavation and refilling the same in layers not exceeding 20cm in depth 
complete with proper watering and  consolidation (using mechanical 
compactor) as per  direction of engineer‐ in‐charge.‐ 60mm thick‐ Using 
C&D waste material‐ RED COLOR 
 

Sqm   

83  Road Restoration work of existing interlocking paver surface by  yellow 
color interlocking paver blocks of approved design and manufactured with 
C&D waste material on 50mm Jamuna sand bed over 100mm thick CC 
1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal size) 
properly compacted with mechanical vibrator including the cost of 
excavation and refilling the same in layers not exceeding 20cm in depth 
complete with proper watering and  consolidation (using mechanical 
compactor) as per  direction of engineer‐ in‐charge.‐ 60mm thick‐ Using 
C&D waste material ‐ YELLOW COLOR 
 

Sqm   

84  Providing and fixing (factory made‐C&D waste material) precast c.c. kerb 
stone size 300 X 300 X 150 mm with one side tapper of 100 mm shadow 
made up of C&D waste material in ready size and the like including fixing in 
c.m 1:2 (1 cement : 2 fine sand) including required centring and shuttering 
etc. complete as per direction of Engineer‐in‐charge. Kerb stone size 300 x 
300 x 150 mm using C&D waste material 
 

Meter   

85  Chequerred precast cement concrete tiles 25 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to match 
the shade of tiles including rubbing and cleaning etc. complete on 20 mm 
thick bed of cement mortar 1:4 (1 cement :4 coarse sand) over 100mm 
thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the 
cost of excavation and refilling the same in layers not exceeding 20cm in 
depth complete with proper watering and  consolidation (using mechanical 
compactor) as per direction of engineer‐in‐charge ‐ Grey color with C&D 
waste material. 
 

Sqm   

86  Chequerred precast cement concrete tiles 25 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to match 
the shade of tiles including rubbing and cleaning etc. complete on 20 mm 
thick bed of cement mortar 1:4 (1 cement :4 coarse sand) over 100mm 
thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the 
cost of excavation and refilling the same in layers not exceeding 20cm in 
depth complete with proper watering and  consolidation (using mechanical 
compactor) as per direction of engineer‐in‐charge ‐ RED color with C&D 
waste material. 
 

Sqm   

87  Chequerred precast cement concrete tiles 25 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to match 
the shade of tiles including rubbing and cleaning etc. complete on 20 mm 

Sqm   
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thick bed of cement mortar 1:4 (1 cement :4 coarse sand) over 100mm 
thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the 
cost of excavation and refilling the same in layers not exceeding 20cm in 
depth complete with proper watering and  consolidation (using mechanical 
compactor) as per direction of engineer‐in‐charge ‐ YELLOW color with 
C&D waste material. 
 

88  Extra for using M 30 in place of CC 1:1.5:3 
 

Cum   

89  Road Restoration work for the trench excavated for laying of cable as per  
specification.Roads upto 20'  As per detail .RR‐01(A)(Categary‐I) with 
100mm th CC 1:1.5:3 & 100 mm thick CC 1:5:10. 
 

Sqm   

90  Road Restoration work for the trench excavated for laying of cable as per  
specification.Roads  20' to 40' As per detail .RR‐01(A)(Categary‐II) with 100 
mm th CC 1:1.5:3 & 100 mm thick CC 1:5:10 
 

Sqm   

91  Road Restoration work for the trench excavated for laying of cable as per  
specification.Roads above 40'(Categary‐III) As per detailNo.RR ‐01(B) with 
100 mm th CC 1:1.5:3 & 250 mm thick CC 1:5:10 
 

Sqm   

92  Brick work with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above plinth level up to floor V level in all 
shapes and sizes in : Cement mortar 1:4 (1 cement : 4 coarse sand) with 
C&D waste material 

Cum   

93  Brick work with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundation and plinth in cement mortar 1 : 6 (1 cement : 
6 coarse sand )with C&D waste material 

Cum   

II) Rates for Central Circle …………………% at par/below/above the quoted rates. 
 

Specifications for item no 1, 2 & 3. 

• Road width up to 20 ft wide –RR‐01 (A) Category 1:   
Filled up compacted earth + 100mm M10 (Cement content @220Kg/cum)+ 100mm M30 (Cement content @ 
340Kg/cum) 
 

• Road width 20 ft to 40 ft  wide –RR‐01 (A) Category 2:   
Filled up compacted earth + 100mm M10 (Cement content @220Kg/cum)+ 100mm M30 (Cement content @ 
340Kg/cum) 
 

• Road width above 40 ft wide –RR‐01 (B) Category 3:   
Filled up compacted earth + 250mm M10 (Cement content @220Kg/cum)+ 100mm M30 (Cement content @ 
340Kg/cum) 
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ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 
 
BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire 
tendering process. All the bidders who are found as techno commercial qualified based on the tender 
requirements shall be eligible to participate in the reverse auction event. 
 
The following terms and conditions are deemed as accepted by the bidder on participation in the bid 
event: 
 

1. BYPL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization letter in lieu of the same be submitted along with the signed and stamped 
acceptance form) 
 

2. BYPL will make every effort to make the bid process transparent. However, the award 
decision by BYPL would be final and binding on the supplier. 
 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
BYPL, bid process, bid technology, bid documentation and bid details. 
 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event. 
 

5. In case of bidding through internet medium, bidders are further advised to ensure availability 
of the entire infrastructure as required at their end to participate in the auction event. Inability 
to bid due to telephone line glitch, internet response issues, software or hardware hangs; 
power failure or any other reason shall not be the responsibility of BYPL. 
 

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, BYPL has 
sole discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding. In case of an auction event is restarted, the best bid as already available 
in the system shall become the start price for the new auction. 
 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall 
be presumed that the bidder has no further discounts to offer and the initial bid as submitted 
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. 
Any offline price bids received from a bidder in lieu of non-participation in the auction event 
shall be out rightly rejected by BYPL. 
 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at BYPL site. 
 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. No 
further communication will be there. 
 

11. No requests for time extension of the auction event shall be considered by BYPL. 
 

12.  The original price bids of the bidders shall be reduced on pro-data basis against each line 
item based on the final all inclusive prices offered during conclusion of the auction event for 
arriving at contract amount. 
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