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VOLUME – I: INFORMATION TO BIDDER (ITB) 
 

1.00  EVENT INFORMATION 

 
1.01 BSES Yamuna Power Ltd (hereinafter referred to as “BYPL”) invites sealed tenders in 2 

envelopes for following scope of works: 

 

Sr. 

Scheme Description 

Location 
Scheme Description  

Estimate 
Cost 

EMD  

Qty. 
Value In 

INR 

Value In 

INR 

1 

CONVERSION OF EXISTING TOWERS & 

RAISING OF HEIGHT OF 66 KV O/H LINE OF 

CIRCUIT 1 & 2 BETWEEN OLD KONDLI GRID 
TO DALLUPURA GRID BY ERECTING 04 NOS 

MONO POLE ALONG THE DRAIN 

2.29 

Crore 

4.58 

Lakh 

AS PER BOQ 

(Bidder is 

requested to 
verify the 

same before 
bidding by 

visiting the 

site) 

 

The bidder must qualify the requirements as specified in clause 2.0 stated below.  

 
All envelopes shall be duly super scribed “CONVERSION OF EXISTING TOWERS & RAISING OF 

HEIGHT OF 66 KV O/H LINE OF CIRCUIT 1 & 2 BETWEEN OLD KONDLI GRID TO DALLUPURA 
GRID BY ERECTING 04 NOS MONO POLE ALONG THE DRAIN”. 

 
Bid shall be submitted in two (02) parts. Details of part are as follow: 

 

Part A – Techno Commercial Bid 
Part B – Price Bid 

 
1.1.  The schedule of specifications with detail terms & conditions can be obtained from address given 

below against submission of non-refundable demand draft of Rs.1,180/- drawn in favour of 

BSES Yamuna Power Ltd, payable at Delhi. The tender documents & detail terms and conditions 
can also be downloaded from the website www.bsesdelhi.com --> BSES YAMUNA POWER 

LTD --> Tender --> Open Tenders                                         
In case tender papers are downloaded from the above website, then the bidder has to enclose a 

demand draft covering the cost of bid documents. 
 

1.2. Bids will be received up to 17.12.2019, 14:30 PM. at the address given below.  

 
Part A of the Bid shall be opened on 17.12.2019, 15:00 PM.  

 
Part B of the Bid will be opened in case of Techno-Commercially qualified Bidders and the date of 

opening of same shall be intimated in due course.  It is the sole responsibility of the bidder to 

ensure that the bid documents reach this office on or before the last date. 
 

Head of Department 

http://www.bsesdelhi.com/
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   Contracts & Materials Deptt. 
BSES Yamuna Power Ltd 

   Ground Floor 

Shaktikiran Building, Karkardooma 
Delhi 110032 

 
1.3   BSES Yamuna Power Ltd reserves the right to accept/reject any or all tenders without assigning any 

reason thereof in the event of following: 
a) Tender fee of requisite value. 

b) Earnest Money Deposit  (EMD) of value 2 % of the estimated value of 

quoted package is not deposited in shape of Demand Draft/Pay 

Order/Banker’s Cheque /Bank Guarantee drawn in favor of BSES Yamuna 

Power Ltd, payable at Delhi. 

c) The offer does not contain prices indicating break-up towards all taxes & 

duties in prescribed format 

d) Complete Technical details are not enclosed.  

e) Tender is received after due date and time.  

f) Technical offer contains any prices 

g) Prices are not  FIRM and subject to Price Variation. 

 
2.00 QUALIFICATION CRITERIA 

 
The prospective bidder must qualify all of the following requirements and shall be eligible 
to participate in the bidding who meets following requirements and management has a right to 

disqualify those bidders who do not meet these requirements. 

 
2.02 Technical Criteria: 

 

Sl 
No. 

Criteria 
Documents to be 

submitted by bidder 

1 
Bidder must have designed & supplied 66KV or higher 

rating Monopole in last 5 years. 

Manufacturer self certificate 
and factory incorporation 

certificate 

2 

Bidder shall procure monopoles as per enclosed 
specification and for major equipments, line items, 

accessories etc shall be procured from BYPL approved 
Vendor. 

i. Undertaking meeting 

the qualifying criteria 

3 

The bidder should have established project management, 

field quality assurance system & safety organization 
designed to achieve high level of reliability at various 

stages of field services required for successful erection, 

testing & commissioning and shall have designed, 
supplied, installed & commissioned project (of 66KV or 

higher), having minimum 05 Nos Mono Pole’s in last 3 
years. The list of such projects shall be furnished as per 

Format attached in SCHEDULE I (List of Projects). 

i. Turnkey Purchase 
order/Work order copy 

ii. Work completion 
certificate copy 
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4 
Performance certificate for 1 (One) year satisfactory 
performance from at least 02 companies should be 

submitted (of 66KV or higher) 

Performance certificate 

5 The bidder must possess valid ISO 9001 certification Valid copy of ISO Certificate 

6 

The bidder should possess valid Electrical Contractor 
License issued by competent statutory agency to 

undertake work in NCT Delhi. In case bidder is not 
having this license, Bidder to give the undertaking that it 

will be obtained by them before the start of the work at 

site or suitable sub-contractor having the valid license 
shall be engaged for works at site where copy of valid 

license shall be submitted to BYPL before the start of the 
work. 

i. Electrical Contractor 

License Copy 
ii. Undertaking meeting 

the qualifying criteria 

 

2.02 Commercial Criteria: 
 

Sl 

No. 
Criteria 

Documents to be 

submitted by bidder 

1 

The bidder must have adequate Financial Stability and 

status to meet the financial obligation pursuant to the 
scope of work and shall have average annual turnover of 

minimum Rs 3 Crores during last three (3) Financial 

Years preceding the date of opening of bid 

Duly certified CA certificate 

to be submitted 

2 

An undertaking (self certificate) that the bidder has not 

been blacklisted/debarred by any central/state 

government institution including electricity boards. 

Undertaking 

3 

The bidder should have registered under GST ACT and 

shall submit PAN, EPF and GST Registration Number, in 
addition to other statuary compliances. The bidder must 

submit the copy of registrations and submit an 

undertaking that the bidder shall comply all the statutory 
compliances as per the applicable laws/rules etc before 

the start of the work. 

i. Relevant Statutory 

Documents Copy 

ii. undertaking 

Notwithstanding anything stated above, BYPL reserves the right to assess bidder’s capability to 
perform the contract, assess the capability and installed capacity of the Bidder for carrying out 

the supplies, should the circumstances warrant such assessment in the overall interest of the 
purchaser. In this regard the decision of the purchaser is final.  

 
3.00 BIDDING AND AWARD PROCESS  

 
 

Bidders are requested to submit their offer strictly in line with this tender document. NO 

DEVIATION IS ACCEPTABLE. BYPL shall response to the clarifications raised by various 

bidders and the will be distributed to all participating bidders through website. 

3.01  BID SUBMISSION 

 The bidders are required to submit the bids in 2(two) parts and submitted in 1 original 

+ 1 Duplicate to the following address: 
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Head of Department 
Contracts & Material Deptt. 

BSES Yamuna Power Ltd 

3rd Floor, A Block 
Shaktikiran Building, Karkardooma 

Delhi 110032 
 

  PART A  :: TECHNICAL BID comprising of following: 
 
 

Sr. No Descriptions Type of Documents 

Commercial : 

1 Tender Fee - Demand Draft 

(Rs.1180/-) (Incl GST) 

Non-refundable demand draft for Rs 1180/- in 

case the forms are downloaded from website 

2 EMD In prescribed format 

3 Power-of-Attorney In prescribed stamp paper & format 

4 PQR Compliances Documentary evidence in support of qualifying 

criteria like : 
1. Details of constitution of the company 

(Proprietary/Limited/etc along with the details), 

Memorandum of Association of the company 
2. Bidders shall submit the certified annual 

Balance sheets for the last completed three (3) 
financial years 

3. Supportive document on Positive Net worth. 

Credit rating/solvency certificate from competent 
authority. 

4. Copies of Orders, Execution /Performance 
Certificate & Other Documents to support 

qualification Criteria 

5 Signed Tender document Original Tender documents duly stamped & 

signed on each page as token of acceptance 

6 Black listing undertaking Bidder should submit a Self undertaking signed by 
its Authorized Signatories that the Bidder or any 

of their sub contractor has not been 

blacklisted/barred by any Govt. Organization or 
Regulatory Agencies in India or abroad. 

7 No litigation Certificate Duly signed No Litigation Certificate as per 

attached format. 

8 Commercial Terms and 
Conditions 

Acceptance on Commercial Terms and Conditions 
viz Delivery schedule/period, Payment terms, PBG 

etc. 

9 Acceptance on Reverse Auction Duly signed Acceptance Form For Participation In 
Reverse Auction Event as per attached format 

10 Bid Form (Unpriced) Duly Signed Duly Signed Bid Form as per attached format 
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Sr. No Descriptions Type of Documents 

11 Un price Bid Duly Signed Duly Signed Un price Bid as per attached format 

Technical: 

12 Technical Details/ Filled in 

GTP/Drawings 

Bidder shall submit duly filled GTP with all 

Technical documents and Drawings. 

13 Field Quality and assurance Plan 
(QAP) 

Bidder shall submit the detailed QAP plan in their 
technical proposal. 

14 Type Test Reports Bidders shall submit the copy of type test reports 

in their technical bids in support of PQR 
conditions 

15 Project Implementation Plan and 
Methodology 

Bidder shall submit detail Project Implementation 
plan and methodology in their technical bid. 

16 Testing Facilities Bidder shall submit the details of testing facilities 
available at their works/factory. 

17 Organization Chart & Manpower 

Details. 

Bidder shall submit the details of Manpower to be 

deployed for project management with 
qualification and experience. 

18 List of Current Commitments/ 
Work In Progress. 

Bidder shall submit the list of projects (Current 
Commitments/Work in Progress ) 

 
 

PART B       :: FINANCIAL BID comprising of (01 original only) 

 Price strictly in the Format enclosed indicating Break up of basic price, taxes &  

duties, transportation etc 
 

3.02     TIME SCHEDULE  
 

The bidders should complete the following within the dates specified as under: 

 

S.No. Steps Due date 

1 Last Date of Sale of Bid Documents 16.12.2019 

2 Date of Site Visit (If require) 04.12.2019, 10:00HRS 

3 Pre-Bid Meeting 04.12.2019, 15:00HRS 

4 Last Date of Queries, if any 05.12.2019 

5 Last Date of Receipt of Bid Documents 17.12.2019, 14:30HRS 

6 
Date & Time of Opening of PART A - Technical and 

Commercial Bid 
17.12.2019, 15:00HRS 

 

This is a two part bid process. Bidders are to submit the bids in 2(Two) parts 
Both these parts should be furnished in separate sealed covers super scribing NIT no. DUE DATE 

OF SUBMISSION, with particulars as PART-A TECHNICAL BID & COMMERCIAL TERMS & 
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CONDITIONS and Part-B FINANCIAL BID and these sealed envelopes should again be 
placed in another sealed cover which shall be submitted before the due date & time specified. 

 

Part – A:: Technical Bid should not contain any cost information whatsoever and shall be 
submitted within the due date. 

 
PART B:: This envelope will be opened internally after techno-commercial evaluation and only of 

the qualified bidders.  
 

Bidder has to submit the item wise price bifurcation in bid. Un priced copy must be attached with 

the Part A (Technical Bid). Reverse Auction will be carried out on Lump sum Basis/Total Landed 
Cost i.e. Supply + Services 

 
REVERSE AUCTION CLAUSE :: Purchaser reserves the right to use reverse auction as optional 

tool through SAP – SRM as an integral part of the entire tendering process. All techno-

commercially qualified bidders shall participate in reverse auction. 
 

Notwithstanding anything stated above, the Purchaser reserves the right to assess bidder’s 
capability to perform the contract, should the circumstances warrant such assessment in the 

overall interest of the purchaser. In this regard the decision of the purchaser is final. Bidder to 
submit their acceptance as per format attached ANNEXURE-C 

 

Bidder shall bids for one or more packages, however bid to be submitted for complete package 
comprising of Supply, Installation, testing and Commissioning of Grid, In-feed and Outgoing 

feeders as per scope of work/ BOQ of respective package for each and every items & activities. 
 

BIDS RECEIVED AFTER DUE DATE AND TIME MAY BE LIABLE TO REJECTION 

4.00  AWARD DECISION 

 
4.01  Purchaser intends to award the business on a lowest bid basis, so suppliers are encouraged to 

submit the bid competitively. The decision to place purchase order/LOI solely depends on 

purchaser on the cost competitiveness across multiple lots, quality, delivery and bidder‘s capacity, 
in addition to other factors that Purchaser may deem relevant. 

 
4.02  In the event of your bid being selected by purchaser (and / or its affiliates) and you subsequent 

DEFAULT on your bid; you will be required to pay purchaser (and / or its affiliates) an amount 

equal to the difference in your bid and the next lowest bid on the quantity declared in NIT/RFQ. 
 

4.03  In case any bidder is found unsatisfactory during the Project execution, the award will be 
cancelled and BYPL reserves the right to award other bidders who are found fit. 

 

4.05  The purchaser reserves all the rights to award the contract to one or more bidders so as to meet 
the Project execution requirement or nullify the award decision without citing any reason. 

 
4.06  Qty Variation: The purchaser reserves the rights to vary the quantities to +/- 30% 

 
5.00 MARKET INTEGRITY 

 

We have a fair and competitive marketplace. The rules for bidders are outlined in the Terms & 
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Conditions. Bidders must agree to these rules prior to participating. In addition to other remedies 
available, we reserves the right to exclude a bidder from participating in future markets due to 

the bidder’s violation of any of the rules or obligations contained in the Terms & Condition. 

Bidders who violate the marketplace rules or engage in behavior that disrupts the fair execution 
of the marketplace restricts a bidder to length of time, depending upon the seriousness of the 

violation. Examples of violations include, but are not limited to: 
 Failure to honor prices submitted to the marketplace. 

 Breach of the terms of the published in Request For Quotation/NIT. 

 

6.00 SUPPLIER CONFIDENTIALITY 
All information contained in this RFQ is confidential and shall not be disclosed, published or 

advertised in any manner without written authorization from BYPL. This includes all bidding 

information submitted. 

All RFQ documents remain the property of BYPL and all suppliers are required to return these 

documents to BYPL upon request. 

Suppliers who do not honor these confidentiality provisions will be excluded from participating in 

future bidding events. 

 

7.00 CONTACT INFORMATION  

 
Technical clarification, if any, as regards this RFQ shall be sought in writing and sent by 
post/courier to following address. The same shall not be communicated through phone 

 Technical Commercial 

Contact 

Person 

Mr Ashwani Aggarwal & Gaurav 
Sharma 

Copy to : Mr. Rakesh Bansal 

Mr Rakesh Bansal & Rajesh Srivastava 

Address 

BSES Yamuna Power Ltd , 3rd floor, B 

Block, Shaktikiran Building, 
Karkardooma, Delhi 110032 

C&M Deptt. 3rd Floor , A-Block, BSES 
Yamuna Power Ltd 

Shaktikiran Building, Karkardooma, Delhi 
110032 

E-Mail 

ID 

ashwani.aggarwal@relianceada.com 

gaurav.a.sharma@relianceada.com 

rakesh.bansal@relianceada.com 

rajesh.r.srivastava@relianceada.com 

8.00      BID FORM 

 The Bidder shall submit one ”Original”, “Copy- 1”, of the Un price Bid Form, Supporting 

Documents & Technical Data Sheets duly filled in as per attached specification/BOM etc enclosed. 

9.00 EMD 

 The bidder shall furnish, as part of its bid, an EMD amounting as specified in the RFQ. The EMD 

is required to protect the Purchaser against the risk of Bidder‘s conduct which would warrant 
forfeiture. 

The EMD shall be denominated in any of the following form: 

(a) Bank Guarantee drawn in favour of BSES Yamuna Power Ltd, payable at Delhi. 
(b) EMD shall be valid for One Hundred Eighty (180) days after due date of submission or 

amended due date of submission drawn in favour of BSES Yamuna Power Ltd 

mailto:rakesh.bansal@relianceada.com
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The EMD may be forfeited in case of: 

(a) the Bidder withdraws its bid during the period of specified bid validity  

or 

  (b) the case of a successful Bidder, if the Bidder does not 

               (i)  accept the Purchase Order, or  

               (ii) furnish the required contract performance BG.  

10.00 BID PRICES 

 
10.01 Bidders shall quote for the entire Scope of Supply/Work with a break-up of prices for individual 

items and Taxes & Duties. The total Bid Price shall also cover all the Supplier's obligations 

mentioned in or reasonably to be inferred from the Bidding Documents in respect of Design, 

Supply, Transportation to site, all in accordance with the requirement of Bidding Documents. The 
Bidder shall complete the appropriate Price Schedules included herein, stating the Unit Price for 

each item & total Price with taxes, duties & freight upto destination. 

10.02 The prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies paid or 

payable during execution of the supply work, breakup of price constituents, should be there.  

10.03 Prices quoted by the Bidder shall be “Firm” and not subject to any price adjustment during the 

performance of the Contract. A Bid submitted with an adjustable price/ Price Variation 
Clause will be treated as non-responsive and rejected.  

10.04 The qty break-up shown else-where in Price Schedule is tentative. The bidder shall 
ascertain himself regarding material required for completeness of the entire work. Any item not 

indicated but is required to complete the job, shall be deemed to be included in the prices 

quoted. 

10.05 The format for price bid is attached as Annexure B. 

11.00 BID CURRENCIES 

 
11.01 Prices shall be quoted in Indian Rupees Only. 

 
12.00 PERIOD OF VALIDITY OF BIDS  

12.01  Bids shall remain valid for 180 days from the due date of submission of the Bid & subsequent 

corrigendum/amendment/extension of due date of submission. 

12.02  Notwithstanding Clause above, the Purchaser may solicit the Bidder’s consent to an extension of 

the Period of Bid Validity. The request and the responses thereto shall be made in writing and 
sent by post/courier/e-mail. 
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13.00   ALTERNATIVE BIDS  

13.01  Bidders shall submit Bids, which comply with the Bidding Documents. Alternative Bids will not be 

considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in 

the terms and conditions, which are not substantially responsive to the requirements of the 
Bidding Documents.  

14.00 FORMAT AND SIGNING OF BID 

14.01 The original Bid Form and accompanying documents, clearly marked "Original Bid" plus copy1, 

m u s t  be received by the Purchaser at the date, time and place specified pursuant to Clauses 

15.0 and 16.0. In the event of any discrepancy between the original and the copies, the original 
shall govern. 

14.02 The original and copies of the Bid shall be typed or written in indelible ink and shall be signed by 
the Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such 

authorization shall be indicated by written Power-of-Attorney accompanying the Bid.  

14.03 The Bid shall contain no interlineations, erasures or overwriting except as  necessary to correct 

errors made by the Bidder, in which case such corrections shall be initialed by the person or 
persons signing the Bid. 

15.00 SEALING AND MARKING OF BIDS  

15.01 Bid submission: One original, & copy1 (hard copies) of all the Bid Documents shall be sealed and 

submitted to the Purchaser before the closing time for submission of the bid. 

15.02 The Technical Documents and the EMD shall be enclosed in a sealed envelope and the said 

envelope shall be superscribed with —“Technical & EMD”. The price bid shall be inside another 

sealed envelope with superscribed “Financial Bid”. Both these envelopes shall be sealed inside 
another big envelope. All the envelopes should bear the Name and Address of the Bidder and 

marking for the Original, & copy1. The envelopes should be superscribed with —“Tender Notice 
No. & Due date of opening”.  

15.03 The Bidder has the option of sending the Bids in person. Bids submitted by Email/Telex/Telegram 
/Fax will be rejected. No request from any Bidder to the Purchaser to collect the proposals from 

Courier/Airlines/Cargo Agents etc shall be entertained by the Purchaser. 

16.00 DEADLINE FOR SUBMISSION OF BIDS 

16.01   The original Bid, together with the required copies, must be received by the Purchaser at the 
address specified earlier. 

16.02  The Purchaser may, at its discretion, extend the deadline for the submission of Bids by amending 

the Bidding Documents, in which case all rights and obligations of the Purchaser and Bidders 
previously subject to the deadline will there after be subject to the deadline as extended. 

17.00  ONE BID PER BIDDER 

17.01  Each Bidder shall submit only one Bid by itself. No Joint Venture/consortium is acceptable. 
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A Bidder who submits or participates in more than one Bid will cause all those Bids to be rejected.  

18.00 LATE BIDS 

18.01   Any Bid received by the Purchaser after the deadline for submission of Bids prescribed by the  
Purchaser, pursuant to Clause 16.0, will be declared "Late" and may be rejected and returned 

unopened to the Bidder. 

19.00 MODIFICATIONS AND WITHDRAWAL OF BIDS 

 
19.01 The Bidder is not allowed to modify or withdraw its Bid after the Bid’s submission. 

 

20.00  THE PURCHASER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS  

20.01   The Purchaser reserves the right to accept or reject any Bid and to annul the Bidding process and 
reject all Bids at anytime prior to award of Contract, without thereby incurring any liability to the 

affected  Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Purchaser‘s action.  

21.00 AWARD OF CONTRACT  

           The Purchaser will award the Contract to the successful Bidder whose Bid has been Determined 

to be the lowest-evaluated responsive Bid, provided further that the Bidder has been determined 
to be qualified to satisfactorily perform the Contract. Purchaser reserves the right to award order 

to other bidders in the tender, provided it is required for timely execution of project & provided 

he agrees to come to the lowest rate. 

22.00 LETTER OF INTENT/ NOTIFICATION OF AWARD  

           The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids 
have been considered responsive, techno-commercially acceptable and evaluated to be the lowest 

(L1). The successful Bidder shall be required to furnish a letter of acceptance within 7 days of 
issue of the letter of intent /Notification of Award by Purchaser. The date of LOI/LOA shall be 

treated as Start date of Project. 

23.00 CONTRACT PERFORMANCE BANK GAURANTEE 

  Within 15 days of the receipt of Notification of Award/ Letter of Intent/PO from the Purchaser, 

the successful Bidder shall furnish Contract Performance Bank Guarantee towards faithful 
performance of Contract for an amount of 10% (Ten percent) of the Contract Price. The 

Performance Bond shall be valid upto completion period/handing over, whichever is earlier plus 3 
months claim period.  Upon submission of the performance security, the EMD shall be released. 

03 (three) nos. separate CPBG’s shall be submitted against Supply, ETC & Civil Contract. 

24.00 PACKAGE COMPLETION PERIOD (PROJECT) 

24.01 Vendor require to complete the project a s  per package wise schedule a s  under 
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Package Name 

Total Months for 

Handling over of the 

Package, From Zero 

Date 

Total No. of Day 

for Handling over 

of the Package 

From Zero Date 

Conversion of Existing Towers & Raising of 
Height of 66 kV O/H line of Circuit 1 & 2 

between Old kondli Grid to Dallupura grid by 
erecting 04 Nos Mono Pole along the drain 

4 months 120 days 

25.00 GENERAL 

All the Bids shall be prepared and submitted in accordance with these instructions. 

25.01 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the 

Purchaser will in no case shall be responsible or liable for these costs. 

25.02  The Bid should be submitted by the Bidder in whose name the bid document has been issued and 

under no circumstances it shall be transferred /sold to any other party. 

25.03 The Purchaser reserves the right to request for any additional information and also reserves the 

right to reject the proposal of any Bidder, if in the opinion of the Purchaser, the data in support of 

NIT requirement is incomplete. 

25.04 The Bidder is expected to examine all instructions, forms, terms & conditions and specifications in 

the Bid Documents. Failure to furnish all information required in the Bid Documents or submission 
of a Bid not substantially responsive to the Bid Documents in every respect may result in rejection 

of the Bid. However, the Purchaser’s decision in regard to the responsiveness and rejection of 
bids shall be final and binding without any obligation, financial or otherwise, on the Purchaser. 
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APPENDIX I 

(FORMAT FOR EMD BANK GUARANTEE) 

 

 

(To be issued in a Non Judicial Stamp Paper of Rs.50/-purchased in the name of the bank)  

Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid dated[date of 
submission of bid] for the supply of [name and/or description of the goods] (here after called the “Bid”).  

KNOW ALL PEOPLE by these presents that WE [name of bank] at [Branch Name and address],having our 

registered office at[address of the registered office of the bank](herein after called the “Bank“),are bound 

unto BSES Yamuna Power Ltd., with it‘s Corporate  Office at Shaktikiran Building, Karkardooma, Delhi -

110032, (herein after called —the “Purchaser“)in the sum of Rs………………………  

(Rupees………………………………………………………. only) for which payment well and truly to be made to the 

said Purchaser, the Bank binds itself, its successors, and assigns by these presents.  

Sealed with the Common Seal of the said Bank this_____ day of________ 20____.  

The conditions of this obligation are:  

1 If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid 

Form ; or 
  

2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period of 

bid validity:  
            (a) fails or refuses to execute the Contract Form ,if required; or  

            (b)       fails or refuses to furnish the performance security, In accordance with the  
                       Instructions to Bidders/ Terms and Conditions;  

 

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 

without the Purchaser having to substantiate its demand, provided that is its demand the purchaser will 

note that amount claimed by it is due to it, owing to the occurrence of one or both of the two 

condition(s), specifying the occurred condition or condition(s).  

This guarantee will remain in force up to and including One Hundred Eighty (180) days after the due date 

of submission bid, and any demand in respect thereof should reach the Bank not later than the above 

date.  

(Stamp & signature of the bank)  

Signature of the witness  
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BID FORM 

To  

Head of Department 
Contracts & Material Deptt. 

BSES Yamuna Power Ltd 
Shaktikiran Building, Karkardooma,  

Delhi 110032 

 
Sir,  

1 We understand that BYPL is desirous of procuring…………………………………….. for  it‘s licensed 
distribution network area in Delhi 

2 Having examined the Bidding Documents for the above named works, we the undersigned, offer 
to deliver the goods in full conformity with the Terms and Conditions and technical specifications for the 

sum indicated in Price Bid or such other sums as may be determined in accordance with the terms and 
conditions of the contract .The amounts are in accordance with the Price Schedules attached herewith 

and are made part of this bid.  

3 If our Bid is accepted, we under take to deliver the entire goods as) as per delivery schedule 
mentioned in Section IV from the date of award of purchase order/letter of intent. 

4 If our Bid is accepted, we will furnish a performance bank guarantee for an amount of 10% 
(Ten)percent of the total contract value for due performance of the Contract in accordance with the 

Terms and Conditions.  

5 We agree to abide by this Bid for a period of 180 days from the due date of bid submission and it 
shall remain binding upon us and may be accepted at any time before the expiration of that period.  

6 We declare that we have studied the provision of Indian Laws for supply of equipments/materials 
and the prices have been quoted accordingly.  

7 Unless and until Letter of Intent is issued, this Bid, together with your written acceptance there 
of, shall constitute a binding contract between us.  

8 We understand that you are not bound to accept the lowest, or any bid you may receive.  

9 There is provision for Resolution of Disputes under this Contract, in accordance with the Laws 
and Jurisdiction of Contract.  

 
Dated this............................... day of................................................. 20 

 
Signature.............................................. In the capacity of ……………………………… 

..................................................................duly authorized to sign for and on behalf of 

 

(IN BLOCK CAPITALS) ............................................................................... 
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ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

 
(To be signed and stamped by the bidder) 

 
BSES Yamuna Power Ltd (hereinafter referred to as “BYPL”) intends to use the reverse auction through 

SAP-SRM tool as an integral part of the entire tendering process. All the bidders who are found as techno 
commercial qualified based on the tender requirements shall be eligible to participate in the reverse 

auction event. 

 
The following terms and conditions are deemed as accepted by the bidder on participation in the bid 

event: 
 

1. BYPL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization letter in lieu of the same be submitted along with the signed and stamped 

acceptance form) 

2. BYPL will make every effort to make the bid process transparent. However, the award decision by 
BYPL would be final and binding on the bidder. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
BYPL, bid process, bid technology, bid documentation, bid details, and etc. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event. 
5. In case of bidding through internet medium, bidders are further advised to ensure availability of 

the entire infrastructure as required at their end to participate in the auction event. Inability to 
bid due to telephone line glitch, internet response issues, software or hardware hangs; power 

failure or any other reason shall not be the responsibility of BYPL. 

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, BYPL has 
sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding. In case of an auction event is restarted, the best bid as already available in 

the system shall become the start price for the new auction. 
7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 
price bids received from a bidder in lieu of non-participation in the auction event shall be out 

rightly rejected by BYPL. 
8. The bidder shall be prepared with competitive price quotes on the day of the reverse auction 

event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 
taxes, duties and levies and shall be FOR Landed Cost basis at BYPL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
11. No requests for time extension of the auction event shall be considered by BYPL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 
based on the final all inclusive prices offered during conclusion of the auction event for arriving at 

contract amount. 

 
 

 
 

Signature & seal of the Bidder 
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LITIGATION HISTORY 

 

Year 
Name of 

client 

Details of 

contract & 

date 

Cause of  

Litigation/arbitration 

and dispute 

Disputed 
amount 

          

          

 

 

CURRENT CONTRACT COMMITMENTS / WORK IN PROGRESS 
 

Year 
Name of 

client 

Details of 

contract & 
date 

Value of 

outstanding 
work 

Estimated 

completion 
date 

          

 

FINANCIAL DATA 
(Duly Certified by Chartered Accountant) 

 

  Actual in previous 5 financial years 

  FY 18-19 FY 17-18 FY 16-17 FY 15-16 FY 14-15 

Total assets           

Current assets           

Total Liability           

Current Liability           

Profit before taxes           

Profit after taxes           
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VENDOR CODE OF CONDUCT 

 

Purchaser is committed to conducting its business in an ethical, legal and socially responsible manner. 

To encourage compliance with all legal requirements and ethical business practices, Purchaser has 
established this Vendor Code of Conduct (the "Code") for Purchaser’s Vendors. For the purposes of this 

document, "Vendor" means any company, corporation or other entity that sells, or seeks to sell goods 
or services, to Purchaser, including the Vendor's employees, agents and other representatives. 

 
Fundamental to adopting the Code is the understanding that a business, in all of its activities, must 

operate in full compliance with the laws, rules and regulations of the countries in which it operates. 

This Code encourages Vendors to go beyond legal compliance, drawing upon internationally recognized 
standards, in order to advance social and environmental responsibility. 

 
I. Labour and Human Rights 

 

Vendors must uphold the human rights of workers, and treat them with dignity and respect as 
understood by the international community. 

 
  . Fair Treatment - Vendors must be committed to a workplace free of harassment. Vendors shall not 

threaten workers with or subject them to harsh or inhumane treatment, including sexual harassment, 
sexual abuse, corporal punishment, mental coercion, physical coercion, verbal abuse or unreasonable 

restrictions on entering or exiting company provided facilities. 

  . Antidiscrimination - Vendors shall not discriminate against any worker based on race, colour,   
age,gender,sexual orientation, ethnicity, disability, religion, political affiliation, union membership, 

national origin, or marital status in hiring and employment practices such as applications for 
employment, promotions, rewards, access to training, job assignments, wages, benefits, discipline, and 

termination. Vendors shall not require a pregnancy test or discriminate against pregnant workers 

except where required by applicable laws or regulations or prudent for workplace safety. In addition, 
Vendors shall not require workers or potential workers to undergo medical tests that could be used in a 

discriminatory way except where required by applicable law or regulation or prudent for workplace 
safety. 

  . Freely Chosen Employment - Forced, bonded or indentured labour or involuntary prison labour is not 

to be used. All work will be voluntary, and workers should be free to leave upon reasonable notice. 
Workers shall not be required to hand over government-issued identification, passports or work permits 

as a condition of employment. 
  . Prevention of Under Age Labor - Child labor is strictly prohibited. Vendors shall not employ children. 

The minimum age for employment or work shall be 15 years of age, the minimum age for employment 
in that country, or the age for completing compulsory education in that country, whichever is higher. 

This Code does not prohibit participation in legitimate workplace apprenticeship programs that are 

consistent with Article 6 of ILO Minimum Age Convention No. 138 or light work consistent with Article 7 
of ILO Minimum Age Convention No. 138. 

  .Juvenile Labor - Vendors may employ juveniles who are older than the applicable legal minimum age 
for employment but are younger than 18 years of age, provided they do not perform work likely to 

jeopardize their health, safety, or morals, consistent with ILO Minimum Age Convention No. 138. 

  . Minimum Wages - Compensation paid to workers shall comply with all applicable wage laws, 
including those relating to minimum wages, overtime hours and legally mandated benefits. Any 

Disciplinary wage deductions are to conform to local law. The basis on which workers are being paid is 
to be clearly conveyed to them in a timely manner. 
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  . Working Hours - Studies of good manufacturing practices clearly link worker strain to reduced 
productivity, increased turnover and increased injury and illness. Work weeks are not to exceed 

maximum set by local law. Further, a work week should not be more than 60 hours per week, including 

overtime, except in emergency or unusual situations. Workers should be allowed at least one day off 
per seven-day week. 

  . Freedom of Association - Open communication and direct engagement between workers and 
management are the most effective ways to resolve workplace and compensation issues. Vendors are 

to respect the rights of workers to associate freely and to communicate openly with management 
regarding working conditions without fear of reprisal, intimidation or harassment. Workers’ rights to 

join labour unions seek representation and or join worker’s councils in accordance with local laws 

should be acknowledged. 
 

II. Health and Safety 
 

Vendors must recognize that in addition to minimizing the incidence of work-related injury and illness, a 

safe and healthy work environment enhances the quality of products and services, consistency of 
production and worker retention and morale. Vendors must also recognize that ongoing worker input 

and education is essential to identifying and solving health and safety issues in the workplace. 
 

The health and safety standards are: 
 

  . Occupational Injury and Illness - Procedures and systems are to be in place to prevent, manage, 

track and report occupational injury and illness, including provisions to: a) encourage worker reporting; 
b) classify and record injury and illness cases; c) provide necessary medical treatment; d) investigate 

cases and implement corrective actions to eliminate their causes; and e) facilitate return of workers to 
work. 

. Emergency Preparedness - Emergency situations and events are to be identified and assessed, and 

their impact minimized by implementing emergency plans and response procedures, including: 
emergency reporting, employee notification and evacuation procedures, worker training and drills, 

appropriate fire detection and suppression equipment, adequate exit facilities and recovery plans. 
. Occupational Safety - Worker exposure to potential safety hazards (e.g., electrical and other energy 

sources, fire, vehicles, and fall hazards) are to be controlled through proper design engineering and 

administrative controls, preventative maintenance and safe work procedures (including lockout/ragout), 
and ongoing safety training. Where hazards cannot be adequately controlled by these means, workers 

are to be provided with appropriate, well-maintained, personal protective equipment. Workers shall not 
be disciplined for raising safety concerns. 

. Machine Safeguarding - Production and other machinery is to be evaluated for safety hazards. 
Physical guards, interlocks and barriers are to be provided and properly maintained where machinery 

presents an injury hazard to workers. 

.Industrial Hygiene - Worker exposure to chemical, biological and physical agents is to be identified, 
evaluated, and controlled. Engineering or administrative controls must be used to control 

overexposures. When hazards cannot be adequately controlled by such means, worker health is to be 
protected by appropriate personal protective equipment programs. 

.Sanitation, Food, and Housing - Workers are to be provided with ready access to clean toilet, facilities 

potable water and sanitary food preparation, storage, and eating facilities. Worker dormitories provided 
by the Participant or a labour agent are to be maintained clean and safe, and provided by the 

Participant or a labour egress, hot water for bathing and showering, and adequate heat and ventilation 
and reasonable personal space along with reasonable entry and exit privileges. 
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. Physically Demanding Work - Worker exposure to the hazards of physically demanding tasks, 
including manual material handling and heavy or repetitive lifting, prolonged standing and highly 

repetitive or forceful assembly tasks is to be identified, evaluated and controlled. 

 
III. Environmental 

 
Vendors should recognize that environmental responsibility is integral to producing world class products 

In manufacturing operations, adverse effects on the environment and natural resources are to be 
minimized while safeguarding the health and safety of the public. 

 

The environmental standards are: 
 

. Product Content Restrictions - Vendors are to adhere to applicable laws and regulations regarding 
prohibition or restriction of specific substances including labeling laws and regulations for recycling and 

disposal. In addition, Vendors are to adhere to all environmental requirements specified by Purchaser. 

. Chemical and Hazardous Materials -Chemical and other materials posing a hazard if released to the 
environment are to be identified and managed to ensure their safe handling, movement storage, 

recycling or reuse and disposal. 
. Air Emissions - Air emissions of volatile organic chemicals, aerosols, corrosives, particulates, ozone 

depleting chemicals and combustion by-products generated from operations are to be characterized, 
monitored, controlled and treated as required prior to discharge. 

. Pollution Prevention and Resource Reduction -Waste of all types, including water and energy, are to 

reduced or eliminated at the source or by practices such as modifying production, maintenance and 
facility processes, materials substitution, conservation, recycling and re-using materials. 

. Wastewater and Solid Waste - Wastewater and solid waste generated from operations industrial 
processes and sanitation facilities are to be monitored, controlled and treated as required prior to 

discharge or disposal. 

. Environmental Permits and Reporting - All required environmental permits (e.g. discharge monitoring) 
and registrations are to be obtained, maintained and kept current and their operational and reporting 

requirements are to be followed. 
 

IV. Ethics 

 
Vendors must be committed to the highest standards of ethical conduct when dealing with workers, 

Vendors, and customers. 
. Corruption, Extortion, or Embezzlement - Corruption, extortion, and embezzlement, in any form, are 

strictly prohibited. Vendors shall not engage in corruption, extortion or embezzlement in any form and 
violations of this prohibition may result in immediate termination as an Vendor and in legal action. 

. Disclosure of Information - Vendors must disclose information regarding its business activities, 

structure financial situation, and performance in accordance with applicable laws and regulations and 
prevailing industry practices. 

. No Improper Advantage - Vendors shall not offer or accept bribes or other means of obtaining undue 
or improper advantage. 

. Fair Business, Advertising, and Competition - Vendors must uphold fair business standards in 

advertising, sales, and competition. 
. Business Integrity - The highest standards of integrity are to be expected in all business interactions. 

Participants shall prohibit any and all forms of corruption, extortion and embezzlement. Monitoring and 
enforcement procedures shall be implemented to ensure conformance. 
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. Community Engagement - Vendors are encouraged to engage the community to help foster social and 
economic development and to contribute to the sustainability of the communities in which they 

operate. 

. Protection of Intellectual Property - Vendors must respect intellectual property rights; safeguard 
customer information; and transfer of technology and know-how must be done in a manner that 

protects intellectual property rights. 
V. Management System 

 
Vendors shall adopt or establish a management system whose scope is related to the content of this 

Code. The management system shall be designed to ensure (a) compliance with applicable laws, 

regulations and customer requirements related to the Vendors’ operations and products; (b) 
conformance with this Code; and (c) identification and mitigation of operational risks related to this 

Code. It should also facilitate continual improvement. 
 

 The management system should contain the following elements: 

. Company Commitment - Corporate social and environmental responsibility statements affirming 
Vendor’s commitment to compliance and continual improvement. 

. Management Accountability and Responsibility - Clearly identified company 
representative[s]responsible for ensuring implementation and periodic review of the status of the 

management systems. 
. Legal and Customer Requirements - Identification, monitoring and understanding of applicable laws, 

regulations and customer requirements. 

. Risk Assessment and Risk Management - Process to identify the environmental, health and safety and 
labour practice risks associated with Vendor’s operations. Determination of the relative significance for 

each risk and implementation of appropriate procedural and physical controls to ensure regulatory 
compliance to control the identified risks. 

.Performance Objectives with Implementation Plan and Measures - Areas to be included in a risk 

assessment for health and safety are warehouse and storage facilities, plant/facilities support 
equipment, laboratories and test areas, sanitation facilities (bathrooms), kitchen/cafeteria and worker 

housing /dormitories. Written standards, performance objectives, and targets an implementation plans 
including a periodic assessment of Vendor’s performance against those objectives. 

. Training - Programs for training managers and workers to implement Vendor’s policies, procedures 

and improvement objectives. 
. Communication - Process for communicating clear and accurate information about Vendor’s 

performance, practices and expectations to workers, Vendors and customers. 
. Worker Feedback and Participation - Ongoing processes to assess employees’ understanding of and 

obtain feedback on practices and conditions covered by this Code and to foster continuous 
improvement. 

. Audits and Assessments - Periodic self-evaluations to ensure conformity to legal and regulatory 

requirements, the content of the Code and customer contractual requirements related to social and 
environmental responsibility. 

. Corrective Action Process - Process for timely correction of deficiencies identified by internal or 
external assessments, inspections, investigations and reviews. 

. Documentation and Records - Creation of documents and records to ensure regulatory compliance 

and conformity to company requirements along with appropriate confidentiality to protect privacy. 
 

 The Code is modeled on and contains language from the Recognized standards such as International 
Labour Organization Standards (ILO), Universal Declaration of Human Rights (UDHR), United Nations 
Convention against Corruption, and the Ethical Trading Initiative (ETI) were used as references in 
preparing this Code and may be useful sources of additional information 
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SPECIAL CONDITIONS OF CONTRACT 

(SCC) 
 

OF 
 

CONVERSION OF EXISTING TOWERS & RAISING 
OF HEIGHT OF 66 KV O/H LINE OF CIRCUIT 1 & 2 
BETWEEN OLD KONDLI GRID TO DALLUPURA GRID 
BY ERECTING 04 NOS MONO POLE ALONG THE 
DRAIN 

 
IN 

 
BSES YAMUNA POWER LTD. 

 
 
 
 
BSES YAMUNA POWER LIMITED (BYPL) 
SHAKTI KIRAN BUILDING, KARKARDOOMA, 
DELHI-110032 
CIN: U40109DL2001PLC111525 
TEL: 011 3999 7111 
WEBSITE: www.bsesdelhi.com 

 
This document is a property of BYPL. This is not transferable and shall not be 

used for any purpose other than, for which it is supplied. 

http://www.bsesdelhi.com/
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SPECIAL CONDITIONS OF CONTRACT 

1.0 PRIORITY OF CONTRACT DOCUMENTS: 
 

The several documents forming the Contract are to be taken as  mutually explanatory 

of one another, but in case of ambiguities or discrepancies, the same shall be 

explained and adjusted by the Purchaser, who shall thereupon issue to the 
Contractor instructions thereon. In such event, unless otherwise provided in the 

Contract, the priority of the documents forming the Contract shall be as  follows: 
 

1. The Contract Agreement 
2. The Letter of Acceptance/ Intent 
3. Agreed Minutes of the Contract Negotiation Meetings 
4. Agreed Minutes of the contract Technical Meetings  
5. Instruction To Bidders (ITB) 
6. Special Condition of Contract (SCC)  

7. General Condition of Contract (GCC)  
8. Erection Conditions of Contract (ECC)  

9. Civil Conditions of Contract 

10. The Priced Bill of Quantities 
11.  The Particular Technical Specifications 
12.  The General Technical Specifications 

13. The Submitted Tender, including all Appendices and/or Addenda, the latest taking 
precedence. 

2.0 SCOPE OF WORK: 
 

The scope of work under this contract shall include the turnkey execution on End to End Basis, 
including but not limited to design, manufacturing, inspection & testing, dispatches, loading, 
unloading, storage at site, erection & installation, testing of the installation, associated civil 
work, commissioning, Handing over to the purchaser including comprehensive marine cum 
storage cum erection Insurance (MSE) on “Single Point Responsibility Basis”  

 

The entire scope of work under the contract shall be executed strictly a s  per the 
NIT conditions and the technical specification. 
 

Scope of work shall mainly include: 

 

1.  The Scope of work under the package shall include all Supply, Survey , Design, 
Engineering , Manufacturing, Shop testing, Inspection, packing, dispatch, loading, 
unloading and storage at site, Marine cum Storage cum Erection Insurance policy, 
assembly, Erection, Structural and Civil work, complete pre-commissioning checks, 

testing and commissioning at site, obtaining statutory clearance & certification from 
Chief Electrical Inspector of Delhi and any other statutory authority for charging the 
substation and handing over of complete package. 

 



 

Special Conditions of Contract - 

SCC 

 (CMC/BY/19-20/RB/SV/53) 
 

Page 4 of 15 

 

MONO POLE’S ON TURNKEY BASIS 

 

 

2.  The scope shall also include supply at site of all barricading, free-issued materials if any 
(including installation, transportation, loading & unloading), dewatering, watch and 
ward and transportation of scrap (generated at Site), balance free-issued material, 
dismantled material from site to site , site to BYPL store including loading & unloading 
and no additional charges shall be paid against these activities. Used barricading 

material will be taken back by contractor soon after job is handed over or as directed by 
BYPL Engineering Incharge. No additional cost for these items will be paid to the 
Bidder. Any leakage, pilferage and damage of the material shall be in vendor’s scope. 

 
3.  Contractor shall submit the detailed PERT chart/L2 Network for the execution of the 

package awarded for BYPL review and approval with major intermediate milestone as 

mentioned in Annexure- I. Contractor shall strictly adhere to the implementation 
schedule as per the project plan submitted and approved. 

 
4.  All the materials supplied against this contract shall be as per BYPL approved “Makes” 

and “Specifications” ONLY. 
 

5.   Wherever BYPL specifications are not available, relevant IS/IEC to be followed. All 
Drawings mentioned in the Tender Specification and others required for completion of 
the work shall be submitted and approval of BYPL Engineer in Charge obtained before 
commencement of any job. Drawing submission process shall not be deemed complete 
until all the requirements are complied during the submission of the same. 

 

7.  The Contractor shall have own testing equipments with valid Calibration Certificates for 
testing.  

 
8.  The Contractor shall have own Safety equipment like Neon Tester, Portable Earth, 

Earthing discharge rod etc. along with valid Calibration Certificates of all the equipment. 
 

9.  The Bidder should have all major tools and tackles required for execution of work like 
Bench Machine, Rollers, Jack for lifting the Cable drum along with valid test certificates 
etc. 

 
10.  Any material not specifically mentioned In BOQ but required for successful Erection, 

Testing and Commissioning of the package awarded shall be deemed to be in the scope 

of the bidder. 
 
11.  Successful Bidder shall depute Safety officer and Quality officer at site separately for 

each package and for the entire duration of the project and they shall submit the safety 
report and quality report to BYPL Site In charge on weekly basis. 

 

12.  Any item/work, not specifically mentioned in the NIT condition and technical 
specification but essentially required for completion of the work shall be the 
responsibility of the contractor. 

 
13.  All Statuary Compliances (wherever applicable) required to complete the work as 

defined above are in the scope of contractor. 

 
15.  Electrical inspection clearance certification from Chief Electrical Inspector of Delhi and 

any other statutory authority for charging the substation are in scope of Contractors. 
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3.0 CONTRACT PRICES: 
 

The contract price shall be including all the detailed scope as specified in the contract 
for the package awarded and shall be inclusive of all taxes and duties (GST) as 
applicable. 

 
Prices are inclusive of all taxes and duties including labour cess. 

 

However, IT as per applicable rate will be deducted from your bills as Tax Deduction at 
Source (TDS). 

 
GST is included in the contract price awarded , however GST payment shall be made on 
submission of GST Registration and self declaration on your letter head stating that 
contractor have deposited/or will deposit the Tax as per the applicable GST laws. 

Contractor shall furnish your GST registration number. 

4.0  QUANTITIES VARIATION UNDER THE AWARDED CONTRACT: 
 

Contract Unit rate shall applicable for the any addition/reduction in 

quantities to the extent as Specified below: Quantities may vary up to (+/-) 30% 

5.0  FIRM CONTRACT PRICES: 
 

The contract price shall remain “Firm” throughout the contract execution. No Price Variation 

and/or escalation on any account shall be payable to the Contractor for any reason whatsoever. 

6.0  STATUARY VARIATION IN TAXES: 

 
The total order value shall remain FIRM. However in case of any statutory variation in GST, or 

Taxes, duties and Levies imposed by Competent Authorities by way of fresh notification(s) shall 
be borne by BYPL on submission of the documentary evidence. 

 

Any variation in taxes shall be applicable only to the direct/price breakup as mentioned in the 
contract. 

7.0  COMPLETION TIME: 
 

Package Name 

Total Months for 
Handling over of 

the Package, From 

Zero Date 

Total No. of Day 
for Handling over 
of the Package 

From Zero Date 

Conversion of Existing Towers & Raising of 

Height of 66 kV O/H line of Circuit 1 & 2 

between Old kondli Grid to Dallupura grid by 
erecting 04 Nos Mono Pole along the drain 

4 months 120 days 
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Detailed Execution schedule, including intermediate milestone for the execution of the Package is 
attached as “Annexure- I”. 

8.0  BANK GUARANTEE: 

 

Bank Guarantee To be submitted on  
Valid Upto 

(tentative) 

Contract Performance 

Guarantee  

(10% of total Contract value) 

Within 15 days of Issue of 

Order. 

Valid till 90 days beyond 
the Project Completion 
period/Handing Over. 

Bank Guarantee against 

Advance  
(For the advance amount) 

Invoice for Advance amount 

along with advance bank 
guarantee. 

Valid till Completion of 

supplies/work under the 
contract. 

Equipment Performance 
Bank Guarantee  

(10% of total Contract 
value) 

Time of claiming the last 
payment and Issuance of 
Final Taking over certificate 
from Purchaser / Owner, 

Valid till Completion of 
Defect Liability Period 

plus 3 months. 

9.0 LIQUIDATED DAMAGES: 
 

9.1 LD FOR DELAY IN COMPLETION OF WORK: 
 

Time is essence of the Contract. 
After issuance of the Letter of Intent, the contractual network / L2 network will be finalized 

and approved by the BYPL. Contractor shall strictly adhere to the completion schedule 
and intermediate milestones agreed. 
 

If the Contractor fails to successfully hand over the Packages awarded within the agreed 

contract completion schedule the contractor shall pay to the Purchaser/ Owner, 

Liquidated damages for the delayed period at the rate of 0.5% of the total contract 

price per each week of delay or Pro-rata thereof, by which the Completion is delayed. 
 

Maximum LD for delay is 10% of Contract Value. 
 

It is agreed that liquidated damages are a  genuine Pre-estimate of damages and not by 
way of penalty. 

 
9.2 LD ON INTERMEDIATE MILESTONE: 

 

Liquidated Damages shall be applicable on the delay in achieving Intermediate 
milestone as  agreed in the L2 Network which shall be at the rate of 0.5% of the 
total contract price per each week of delay of Intermediate milestone
 or Pro-rata thereof,  by which the Milestones are delayed. 
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LD on delay in milestone activities shall be redeemable if the delays are covered 
subsequently and the package is handed over within the agreed schedule . 
 
 

9.3 OVER ALL LIQUIDATED DAMAGES: 
 

The overall Maximum LD for delay is 10% of Contract Value. 

 
However, the total Liquidated Damages for delay will be limited as  hereinafter provided 

below. 
 

Notwithstanding the above, in the event the Contractor fails to complete the package as  
per the schedule; and delays the “Handling Over” of the package up to a  period for which 
the liquidated damage for time delay becomes more than ten percent (10%) of the 
Contract Price, then the Purchaser at his sole discretion, shall be entitled to treat the 

failure as  an act of default by the Contractor and same shall entitle the Purchaser to 
terminate the Contract. 

 

The liquidated damages for delay will be recovered at the sole discretion of the Purchaser 

from the Contract Price or from other securities/BG’s available with the Purchaser or jointly. 

10.0 LIABILITY & DAMAGES: 
 

10.1 Limitation of Liability for Clause 9.1 and 9.2 above: The aggregate amount of Supplier 

liability to Purchaser for all Late Completion Liquidated Damages and Performances 

(Considered in aggregate), shall not exceed 10% of Contract Price. 
 

10.2 Aggregate Liability of Supplier: Supplier’s / Contractor liability to Purchaser under or 
in connection with the Supply and Erection Contract shall not exceed 110% of the 

respective Contract Price. 

11.0 WARRANTEE/DEFECT LIABILITY PERIOD: 
 

Warranty /Defect Liability Period shall be of Twenty Four (24) months  from the date 

of Final Take Over of Packages by Purchaser. 
 

The Contractor shall be liable to rectify all defects in the works done by the Contractor 

under this Contract, or from any act or omission of the contractors during Warranty / 

Defect Liability Period. 
 

Contractor shall replace/ Repair all the materials / items supplied under the contract 
against any defect or failure, which arise due to faulty materials, workmanship or design 
for the entire defects liability period. 
 

If during the defects liability period any materials / items are found to be defective, these 

shall be replaced or rectified by the bidder at his own cost within the agreed time 

schedule from the date of receipt of intimation. The bidder shall depute their service 
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personnel within 48 hours in case of emergency and shall ensure the availability of 
manpower/spares for the same during warranty period. 

12.0 LATENT DEFECT LIABILITY PERIOD: 
 

At the end of warranty period, the Supplier’s Liability ceases except for latent defects. 
 

Notwithstanding the completion of the Warranty Period, the Supplier shall be 
responsible for expeditiously making good by repair or replacement at its option and at 

its cost and expense any Latent Defect which appears before the expiry of the Latent 

Defects Liability Period. 
 

The Contractor’s Liability for latent defects warranty shall be limited to a  period of Five 

(5) years from end of Warranty Period for all the supply items and the work executed 
under the contract. 
 

For the purpose of this clause, the latent defects shall be the defects inherently lying 

within the material or arising out of design deficiency or the design deficiency of the 

implementation process adopted, which do not manifest themselves during Warranty 
period. 

13.0 INSURANCE: 
 

Contractor shall, at his own cost shall take Comprehensive Marine cum Storage cum 
Erection insurance policy for the total Project cost. 
 

Contractor shall take, at his own cost, Third party insurance and suitable insurance 

policy for his own men and material. 
 

The insurance covers to be taken by the Contractor shall be in a  joint name of 
Purchaser and the Contractor. The Contractor shall, however, be authorized to deal 
directly with Insurance Company or companies during the contract period and shall 
be responsible in regard to maintenance of all insurance covers. 
 

Any loss or damage to the equipment during handling, transportation, storage, 

erection, putting into satisfactory operation and all activities to be performed till 

the successful completion of and handling over Performance Guarantee tests of the 
plant shall be to the account of the Contractor. The Contractor shall be responsible for 

preference of all claims and make good for the damage or loss by way of repairs 
and/or replacement of the equipment, damaged or lost. 

 
 

For all the insurance policies taken, Contractor shall be responsible for settlement of 
claims with the underwriters without any liability on the purchaser and will arrange 

replacements / rectification expeditiously without waiting for the settlement of insurance 
claim, at contractor’s own cost and this shall not entitle the Contractor for any extension 
of Time and Cost Overrun. 
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Marine Transit risk on supply of material on 110% of captioned value & 

Erection all risk cover on 100% of Project cos t which cover include any 
loss  or damage not limited to AOG perils, earthquake and act of terrorism. 

14.0 DRAWINGS/DOCUMENTS: 
 

Drawings will be supplied to the Contractor by Purchaser as  per Agreed Master 

Documents List (MDL) , Technical Specifications, BOQ and as  mentioned in GCC. 

15.0 TERMS OF PAYMENT: 

A)      FOR SUPPLY OF EQUIPMENT AND MATERIALS: 

 

 
A. 65% prorata of supply value item wise shall be payable against R/A bills for supply of equipments  

and materials within 45 days against receipt & acceptance of material at site and submission of 
following documents duly certified by BYPL Project-in-charge, complete in all respects: 

a) Signed copy of accepted Purchase Order (for first payment) 

b) LR / RR / BL as applicable 

c) Challan as applicable 

d) Two (02) copies of Supplier's detailed Recipient Invoice showing Commodity description, 
quantity, unit price, total price and basis of delivery, and being 100% of the value of the 

consignment claimed. 

e) Two (02) copies of Supplier's transporter invoice duly receipted by BYPL Stores & Original 

certificate issued by BYPL confirming receipt of the subject material at Stores/Site and 

acceptance of the same as per the provisions of the contract. 

f) Two (02) copies Packing List / Detailed Packing List 

g) Approved Test certificates / Quality certificates, if applicable 

h) Certificate of Origin, if applicable 

i) Material Dispatch Clearance Certificate (MDCC) 

j) Insurance Policy / Certificate, if applicable 

k)  Warranty / Guarantee Certificate, if applicable 

l) Check list for bill submission. 

m) Performance Bank Guarantee equivalent to 10% of Supply value of the Contract valid upto Defect  

Liability period for 36 months from the date of handing over of the scheme plus 3 months Claim 
period. 

 
B. 20% prorata on account of supply value of the actual executed value after installation/erection of  

material duly certified by BYPL Project-in- charge. 

 
C. Balance 15% on account of supply value of the actual executed value shall be paid in 30 days  
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after completion of successful acceptance testing, commissioning and handing over of complete 
systems duly certified by BYPL Engineer-in-Charge specified in the tender and on submission of 

performance Bank Guarantee of 10% amount, in our format valid up to a defect liability period 

from the date of handing over of the scheme including submission of Electrical Inspector 
Clearance Certificate, Compliance of final punch point, No Demand Certificate, Letter of 

Indemnity by the supplier (The format of No Demand Certificate and Letter of Indemnity are 
attached as Annexure) and after reconciliation & adjustments of payments, if any towards 

quantities of materials issued from purchaser’s stock and consumed by the contractor for 
expeditious completion of the job. 

 

B) FOR ERECTION, INSTALLATION AND TESTING & COMMISSIONING: 

 
Payment shall be made to you as under: 

 
i) 85% pro-rata payment of total installation value of the actual executed value shall be made 
progressively on submission of your running invoices on Monthly basis duly certified by our 
Engineer In charge & shall be paid within 30 days on receipt of such bills at our office. 

 
ii) Balance 15% on account of total installation value of the actual executed value payable shall 
be paid in 30 days after completion of successful acceptance testing, commissioning and handing 
over of complete systems duly certified by BYPL Engineer-in-Charge specified in the tender and 
on submission of performance Bank Guarantee of 10% amount, in our format valid up to a defect 
liability period from the date of handing over of the scheme including submission of Electrical 
Inspector Clearance Certificate, Compliance of final punch point, No Demand Certificate, Letter of 
Indemnity by the supplier (The format of No Demand Certificate and Letter of Indemnity are 
attached as Annexure) and after reconciliation & adjustments of payments, if any towards 
quantities of materials issued from purchaser’s stock and consumed by the contractor for 
expeditious completion of the job. 

16.0 ARBITRATION: 
 

The venue of arbitration shall be New Delhi. 

17.0 UNFORESEEBLE SUB-SURFACE CONDITIONS: 
 

Notwithstanding anything contained elsewhere in the contract, if during the 
execution stage, the Contractor encounters on the Site any sub-surface conditions 
that are different from those envisaged from the soil testing / data available at the 
site, or the Contractor’s own testing, which necessitates corrective action / changes 
in the method(s) of work, all costs related with such changes shall be borne by the 
Contractor. These conditions shall no way be compensated either for time, or costs, 
by the Purchaser. 

18.0 FORCE MAJEURE: 
 

Force Majeure Events: 
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For the purpose of this Agreement, Force Majeure means any act, event or 
circumstance, or combination of acts, events or circumstances, which materially and 
adversely affects the affected 
 
Party’s performance of its obligations pursuant to the terms of this Agreement, but 
only if and to the extent that such acts, events or circumstances are not within the 
affected Party’s reasonable control, were not reasonably foreseeable and could not 
have been prevented or overcome by the affected Party through the exercise of 
reasonable skill or care. 

 
 

18.1 Political Force Majeure Events: 
 
 

Which shall comprise the following acts, events and circumstances: 
i)  Act of war (whether declared or undeclared), invasion, armed conflict or act of 
foreign enemy, blockade, embargo, revolution, riot insurrection, civil commotion, act 
of terrorism or sabotage, in each case occurring inside or directly involving India:  
 
ii) Strikes, lockouts or other difficulties, which are politically motivated (rather than 
motivated primarily by a desire to improve compensation or working conditions of 
those involved) or are caused in whole or part by another event of Political Force 
Majeure or are part of a nation-wide or regional strike, or other generalised labour 
action occurring within India; (excluding such events which are site specific and 
attributable to the Supplier); 
 
iii) Radioactive contamination or ionising radiation or chemical contamination 
originating from a source in India or resulting from another Political Force Majeure 
Event; 

 
 

18.2 Non Political Force Majeure events comprising the following acts, 
events and circumstances: 
 
 
i)  Flood, cyclone, lightning, earthquake, drought, storm or any other extreme effect 
of the natural elements; 
 
ii) Epidemic, or plague; 
 
iii) Fire or explosion; 
 
iv) Strikes, lockouts or other labour difficulties not included above (excluding such 
events which are Site specific and attributable only to the contractor) 
 
v) Air crash, shipwreck or trainwreck or loss of or damage to any major 
component of the Facility arising in the course of transit. 
 
 
18.3 Burden of Proof: 
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In the event that the Parties are unable in good faith to agree that a Force Majeure 
Event has occurred, the Parties shall submit the dispute for resolution pursuant to 
clause , provided that the burden of proof as to whether a Force Majeure Event has 
occurred shall be upon the Party claiming a Force Majeure Event. 
 
18.4 Excused Performance: 
 
The Party claiming Force Majeure shall give notice to the other Party of any Force 
Majeure Event as soon as reasonably practical after becoming aware of its 
existence, but not later than twenty four (24)hours after the date on which such 
Party knew or should reasonably have known of the commencement of the Force 
Majeure Event. Notwithstanding the above, if the Force Majeure Event results in a 
breakdown of communications rendering it not reasonably practicable to give notice 
within the applicable time limit specified herein, then the Party claiming Force 
Majeure shall give such notice as soon as reasonably practicable after the 
reinstatement of communications, but not later than forty eight (48) hours after 
such reinstatement. 
 
(a) The Party claiming Force Majeure shall give notice to the other Party of:  
i) The cessation of the relevant Force Majeure Event; and 
ii)  The cessation of the effects of such Force Majeure Event on the enjoyment 
by such Party of its rights or the performance by it of its obligations under this 
Agreement; 
as soon as practicable after becoming aware thereof. 
 
(b) The suspension of performance shall be of no greater scope and of no longer 
duration than is reasonably required by the Force Majeure Event. 
 
(c)  No liability of either Party which arose before the occurrence of the Force 
Majeure Event causing the suspension of performance shall be excused as a result 
of the occurrence, including, without limitation, liability for the timely payment of 
money otherwise due and earned by performance of tasks required under this 
Agreement by any Party. 
 
(d)  Any Party claiming Force Majeure shall use its reasonable efforts to 
mitigate and overcome the effects of any act, event or circumstance of Force 
Majeure as soon as practicable after the occurrence of a Force Majeure Event, 
including by mutual agreement the expenditure of reasonable sums of money, and 
to co-operate with the other Party to develop and implement a plan of remedial and 
reasonable alternative measures to remove the Force Majeure Event, provided, 
however, that no Party shall be required under this provision, to settle any strike or 
other labour dispute on terms it reasonably considers to be unfavourable to it. The 
Party claiming Force Majeure shall furnish weekly written reports to the other Party 
with respect to its progress in overcoming the effects of the act, event or 
circumstance of Force Majeure together with such supporting documentation and 
information as the other Party reasonably requires regarding the claim of Force 
Majeure. 
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(e)  When the affected Party is able to resume performance of its obligations 
under this Agreement that Party shall give the other Party written notice to that 
effect and shall promptly resume performance hereunder. 
 

 
18.5 Limitations: 

 
 

Anything in this Agreement to the contrary notwithstanding: 
 
(a) The affected Party shall not be relieved from obligations under this Agreement 
to the extent that the gross negligence of the affected Party (or, in the case o f 
Supplier, The 
 
 
Purchaser’s Suppliers or any Subcontractor) contributes to or aggravates the Force 
Majeure Event ; and 
 
(b) The existence of a Force Majeure Event shall not excuse the affected Party from 
its obligations to make payment of any monies otherwise due and payable by the 
affected Party pursuant to this Agreement. 
 
18.6 Consequences of Force Majeure 
 
Neither Party shall be considered in default or in breach of its obligations under this 
Agreement to the extent that performance of such obligations is prevented by any 
circumstances of a Force Majeure Event. 

19.0 SUSPENSION OF WORK: 
 

Purchaser reserves the right to suspend and reinstate execution of the whole or any 
part of the Works without invalidating the provisions of the Contract. Orders for 
suspension or reinstatement of the works will be issued to the Contractor in writing. 
The time for Completion of the Works will be extended for a period equal to 
duration of the suspension. 
 
For an aggregate suspension period of less than Six (6) months the Contractor shall 
not claim any reimbursement. Any necessary and demonstrable costs incurred by 
the Contractor, as a result of suspension of the Works beyond the above period, will 
be paid by The Purchaser, provided such costs are substantiated to the satisfaction 
of The Purchaser. For this purpose, only the direct costs incurred shall be 
considered and this shall exclude any overheads, incidentals or profit. The 
Purchaser’s decision in this regard will be final and binding. The Purchaser shall not 
be responsible for any liability if suspension or delay is due to some default on the 
part of the Contractor or its sub-contractor. Purchasers decision in this regard shall 
be final and binding. Purchaser shall not be responsible for any liability if 
suspension is caused due to some default on the part of the supplier and its sub 
suppliers. 
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20.0 FINAL TAKING OVER OF THE PACKAGES: 
 

Upon successful completion of testing and Commissioning of the all the items/work 
under the package awarded and all the testing conducted to the Purchaser/Owner’s 
satisfaction, the Purchaser shall issue to the Contractor a “Taking over Certificate” 
as a proof of the final acceptance of the packages only after receipt of such 
certificate from the Owner to Purchaser. 

21.0 OPERATION: 
 

Not Applicable 

22.0 CONSTRUCTION WATER AND POWER: 
 

Construction Water and power shall be arranged by Contractor at his own cost.  
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ANNEXURE - I 
 

EXECUTION SCHEDULE 
 
Contractor shall submit the detailed PERT chart/L2 Network for the execution of the package awarded for 
BYPL review and approval. 
 
However the major milestone shall be as under: 
 

SL NO DESCRIPTION OF MATERIAL 
 

TIMELINE 

1 Zero Date (Letter of Award) Zero Date 

2 Mobilization of manpower 10 days from Zero Date 

 

3 

Submission of 

Drawings/Documents/calculations for 
Engineering Approval 

 

10 days from Zero Date 

4 Engineering Approval 20 days from Zero Date 

6 Procurement/Supplies 70 days from Zero Date 

6 Erection, Testing & Commissioning 100 days from Zero Date 

7 Handing Over 120 days from Zero Date 
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GENERAL CONDITIONS OF CONTRACT  
(GCC-SUPPLY) 

 
OF 

 
CONVERSION OF EXISTING TOWERS & RAISING 
OF HEIGHT OF 66 KV O/H LINE OF CIRCUIT 1 & 2 
BETWEEN OLD KONDLI GRID TO DALLUPURA GRID 
BY ERECTING 04 NOS MONO POLE ALONG THE 
DRAIN 

 
IN 

 
BSES YAMUNA POWER LTD. 

 
 
 
 
BSES YAMUNA POWER LIMITED (BYPL) 
SHAKTI KIRAN BUILDING, KARKARDOOMA, 
DELHI-110032 
CIN: U40109DL2001PLC111525 
TEL: 011 3999 7111 
WEBSITE: www.bsesdelhi.com 

 
This document is a property of BYPL. This is not transferable and shall not be 

used for any purpose other than, for which it is supplied. 

http://www.bsesdelhi.com/
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GENERAL CONDITIONS OF CONTRACT (GCC)-SUPPLY 
 

The General Condition of Contract shall form a part of specifications, contract document. 

1.  PRIORITY AND CONTENT OF CONTRACT DOCUMENTS: 
 

The several documents forming the Contract are to be taken as mutually explanatory of one 

another, but in case of ambiguities or discrepancies, the same shall be explained and adjusted by 
the Purchaser, who shall thereupon issue to the Contractor, instructions thereon. In such event, 

unless otherwise provided in the Contract, the priority of the documents forming the Contract shall 
be as follows: 

 
1. The Contract Agreement 

2. The Letter of Acceptance/ Intent 

3. Agreed Minutes of the Contract Negotiation Meetings.  
4. Agreed Minutes of the contract Technical Meetings.  

5. Instruction To Bidders (ITB) 
6. Special Condition of Contract (SCC)  

7. General Condition of Contract (GCC)  

8. Erection Conditions of Contract (ECC)  
9. Civil Conditions of Contract 

10. The Priced Bill of Quantities 
11.  The Particular Technical Specifications  

12.  The General Technical Specifications 

13.  The Submitted Tender, including all Appendices and/or Addenda, the latest taking 
precedence. 

 
All the materials, literature, data and information of any sort given by the contractor along with its 

bid proposal subject to the approval of the purchaser. 

2.  CONTRACT LANGUAGE: 

 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on deliveries 

and any other data shall be in English Language only. 
 

The Contract documents and all correspondence between the BYPL, Third Parties associated with 

the contract, and the Bidder shall be in English language. 
 

However, all signboards required indicating "Danger" and/or security at site and otherwise 
statutory required shall be in English, Hindi. 
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3.  DEFINITIONS AND INTERPRETATION: 
 

Definitions TO BE FOLLOWED UNDER THE CONTRACT shall have following meanings: 

 
3.1 COMPANY / PURCHASER / OWNER: Means BSES Yamuna Power Ltd, a company incorporated 

under the Companies Act 1956 and having its office at Shaktikiran Building, Karkardooma, Delhi -
110032, which expression shall include its authorized representatives, agents, successors and 

assigns. 
 

3.2 CONTRACTOR: Shall mean the successful Tenderer / vendor to whom the contract has been 

awarded. 
 

3.3 Rate: The unit rates for the work to be carried out at site shall be as per finalized unit rates 
through tender. The finalized rates shall be firm for the entire duration of work to be carried out 

by the Contractor under the work order and are not subject to escalation for any reason 

whatsoever. 
 

3.4. CONTRACT SPECIFICATION: The terms "CONTRACT Specification" shall mean the Technical 
specification of the work as agreed by you and description of work as detailed in Annexure-I 

enclosed herewith and all such particulars mentioned directly/referred to or implied as such in the 
contract. 

 

3.5. SITE: The terms "Site" shall mean the working location in BYPL area. Under this tender, 
working location shall be as mentioned elsewhere. 

 
3.6. ENGINEER IN CHARGE: "Engineer In-charge" means the Company's authorized 

representative for the purpose of carrying out the work. 

 
3.7 APPLICABLE LAW: Applicable Laws means the constitution of India and any act, rule, 

regulations, directive, notification, code, order or instruction having its force of law enacted or 
issued by any competent legislature or Governmental Agency (including those related to taxes, 

duties, assessments, expropriation and compulsory acquisition) as may be in effect from time to 

time the implications thereof shall be deemed a Change in Law or Change in Permits. 
 

3.8 OTHER CLEARANCES: Means any consent, approval, permit or other authorisation which is 
required to be granted by authorities (local, government or any other) essential to start/complete 

the work. 
 

3.9 DEFECT LIABILITY PERIOD: Shall mean the period during which the contractor shall remain 

liable for repair or replacement of any defective part of the work performed under the 
contract, free of cost. 

 
3.10 TENDER SPECIFICATION: The terms "Tender Specification" shall mean the Indian Standard 

specification of the work and description of work as detailed in Tender document/Tender enclosed 

and all such particulars mentioned directly/referred to or implied as such in the Tender. 
 

3.11. CONTRACT PRICE shall mean the price referred to in the “Letter of Intent/Purchase Order”. 
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3.12 CONTRACT PERIOD shall mean the period during which the “Contract” shall be executed as 
agreed between the Supplier and the Purchaser in the Contract inclusive of extended contract 

period for reason beyond the control of the Supplier and/or Purchaser due to force majeure. 

 
3.13 CODES AND SPECIFICATION shall mean all the applicable codes and standards as indicated 

in the Specification. 
 

3.14 CHANGE OF WORK means any addition to, deletion from, suspension of or other 
modification, to the Work, or to the quality, function or as delineated in this Contract, including 

any such addition, deletion, suspension or other modification, which requires a change in one or 

more of the Technical Specifications and the completion schedule 
 

3.15 EPC means Engineering, Procurement and Construction wherein the EPC contractor is 
made responsible for all the activities from design, procurement, supply, storage construction, 

commissioning and handover of the project to owner. 

 
3.16 EFFECTIVE DATE OF CONTRACT means the date of issue/award of contract shall be the 

Effective Date of Contract or Contract Commencement date. 
 

3.17 CONTRACT COMMENCEMENT DATE means the date of issue/award of contract shall be 
the Effective Date of Contract or Contract Commencement date. 

 

3.18 CONTRACT COMPLETION DATE means the date of expiry of Guarantee/defect liability 
Period shall be deemed as the Contract Completion Date. 

4. EXAMINATION OF SITE AND LOCAL CONDITIONS: 
 

The contractor is deemed to have visited the site of the work and ascertained therefore all site 

conditions and information pertaining to his work. 
 

Before submitting the bid, all bidders will at their expenses make or obtain any additional 
information, investigations, explorations, test and studies and obtain any additional information 

and data which pertains to the physical conditions at or contiguous to the site or otherwise which 

may affect cost, progress, performance of the work and which the bidder deems necessary to 
determine its Bid for performing the work in accordance with the time and other terms and 

conditions of the tender/contract documents. 
 

The company shall not accept any claim whatsoever arising out of the difficult site/terrain/local 
conditions, if an 

5.  LANGUAGE AND MEASUREMENT: 

 
 

The CONTRACT issued to the contractor by the company and all correspondence and documents 
relating to the CONTRACT placed on the Contractor shall be written in English language. 

 

Metric System shall be followed for all dimension, units etc. 
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6.   TIME – THE ESSENCE OF CONTRACT: 
 

The time and the date of Contract Execution completion of the “Package” as stipulated in the 

Letter of Intent/ Purchase order issued to the Supplier shall be deemed to be the essence of the 
“Contract”. The “Entire Package” has to be completed and handed over not later than the 

aforesaid Schedule. 

7.  PROGRESS REPORT: 

 
The supplier shall submit weekly/fortnightly/monthly progress report as desired by the Purchaser’s 

Engineer in Charge and in the format mutually agreed between the parties. 

8. SCOPE OF WORK: 
 

The scope of work under this contract shall include the turnkey execution on End to End Basis , 
including but not limited to design, manufacturing, inspection & testing, dispatches, loading , 

unloading ,storage at site, erection & installation, testing of the installation, associated civil work 

,commissioning ,handing over to the purchaser including comprehensive marine cum storage cum 
erection Insurance (MSE) on “Single Point Responsibility Basis” on turnkey Basis for the following 

packages: 

Package Name 

Total Months for 

Handling over of 

the Package, From 

Zero Date 

Total No. of Day 

for Handling over 

of the Package 

From Zero Date 

Conversion of Existing Towers & Raising of 

Height of 66 kV O/H line of Circuit 1 & 2 
between Old kondli Grid to Dallupura grid by 

erecting 04 Nos Mono Pole along the drain 

4 months 120 days 

 

Brief Scope of Work related to all the supplies for the successful completion, 

testing & commissioning and final handover for the above packages shall be a s  

per the NIT conditions with the following salient details. 

 

Any item/work, not specifically mentioned in the NIT condition and technical specification 

but essentially required for completion of the work shall be the responsibility of the 

contractor. The “Scope of Supply” shall be on the basis of Bidder’s responsibility, 

completely covering the obligations, responsibility and supplies provided in this Bid enquiry 

whether implicit or explicit. 

9.  QUANTITY VARIATION AND EXTRA ITEM/WORK: 
 

The purchaser reserves the rights to vary the quantity as below: 
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a)     Quantity may vary up to (+/-) 30%. 
 

The Bill of Quantity break-up shown else-where in Price Schedule is tentative. The bidder shall 

ascertain himself regarding material required for completeness of the entire work. Any item not 
indicated but is required to complete the job, shall be deemed to be included in the prices quoted. 

 
Payment will be made on the basis of actual quantity of supplies/actual measurement of works 

accepted by BYPL and not on the basis of contract quantity. 

10. FIRM CONTRACT PRICES: 

 

The rates finalized for this order shall be firm for the entire duration of work carried out by the 
Contractor under the order and are not subject to any variation and escalation for any reason 

whatsoever. 

11 CONTRACT RATES: 

 

The rates finalized for this order shall be firm for the entire duration of work carried out by the 
Contractor under the order and are not subject to any variation and escalation for any reason 

whatsoever. 
 

The cost of insurance during loading/unloading of materials/ equipments during its storage and 
handling/erection at site for installation is included in the contractor's scope and value is included 

in the unit rates finalized. 

 
The unit rates finalized are also inclusive of Insurance policy taken as defined in Special Conditions 

Contracts (SCC) Though Bidders shall indicate the value separately. 
 

Cost of operation as per the requirement specified in NIT , for the duration of Six (6) months are 

included in the contract prices, However Bidder shall indicate the separate value for the same. 

12  TAXES AND DUTIES: 

 
Prices are inclusive of all taxes and duties including labour cess. 

GST is included in the contract price awarded , however GST payment shall be made on 

submission of GST Registration and self declaration on your letter head stating that contractor 
have deposited/or will deposit the Tax as per the applicable GST laws. Contractor shall furnish 

your GST registration number. 

13  STATUTORY VARIATION: 

 
Any statutory variations i.e. increase/decrease in Taxes / Duties introduces by central Govt. / State 

Govt. of shall be reimbursed/recovered to/from Contractor against documentary evidence and 

proof. Any variation in taxes shall be applicable only to the direct/price breakup as mentioned in 
the contract. 
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14  CHANGE OF LAW: 
 

"Change in Law" means: 

 
a) any enactment or issue of any new Applicable Law, 

b) any amendment, alteration, modification, or repeal of any existing Applicable Law or any 
new or modified directive or order there under, 

c) any change or variation in taxes payable in connection with and under this Agreement in 
each case with respect to a), b), and c) above coming into effect after the date of this 

Agreement. 

15  SPECIFICATIONS AND STANDARDS: 
 

The Bidder shall follow all codes and standards referred in the Contract Document. Codes and 
standards not specifically mentioned in the Contract Document may be followed by the Bidder with 

the prior written approval of BYPL, provided materials, supplies and equipment according to the 

standard are equal to or better than the corresponding standards specified in the Contract. 
 

Product manufactures /makes names mentioned in the Contract documents are for the purpose of 
establishing the type and quality of products to be used. The Bidder shall not change the brand 

name and qualities of the bought out items without the prior written approval of the BYPL. All such 
products and equipment shall be used or installed in strict accordance with original manufacturer's 

recommendations, unless otherwise directed by the BYPL. In any circumstances the codes, 

specimen and standards prescribed by any government agency should not be violated. 

16  QUALITY ASSURANCE AND INSPECTION: 

 
Immediately on award of contract, the bidder shall prepare detailed quality assurance plan/test 

procedure identifying the various stages of manufacture, quality checks performed at each stage, 

raw material inspection and the Customer hold points. The document shall also furnish details of 
method of checking, inspection and acceptance standards / values and get the approval of 

Purchaser before proceeding with manufacturing. However, Purchaser shall have right to review 
the inspection reports, quality checks and results of suppliers’ in house inspection department 

which are not Customer hold points and the supplier shall comply with the remarks made by 

purchaser or his representative on such reviews with regards to further testing, rectification or 
rejection, etc. In case of standard items, BYPL shall forward the standard QAP which is to be 

followed by vendor during manufacturing. 
 

 
Witness and Hold points are critical steps in manufacturing, inspection and testing where the 

supplier is obliged to notify the Purchaser in advance so that it may be witnessed by the 

Purchaser. Final inspection is a mandatory hold point. The supplier to proceed with the work past 
a hold point only after clearance by purchaser or a witness waiver letter from BYPL. 

The performance of waiver of QA activity by Purchaser at any stage of manufacturing does not 
relieve the supplier of any obligation to perform in accordance with and meet all the requirements 

of the procurement documents and also all the codes & reference documents mentioned in the 

procurement document nor shall it preclude subsequent rejection by the purchaser. 
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On completion of manufacturing, the items can only be dispatched after receipt of dispatch 

instructions issued by the Purchaser. 

 
All in-house testing and inspection shall be done without any extra cost. The in-house inspection 

shall be carried out in presence of BYPL/BYPL authorized third party inspection agency. Cost of 
Futile/abortive visit(s) shall be debited from the invoices. 

 
Purchaser reserves the right to send any material being supplied to any recognized laboratory for 

testing, wherever necessary and the cost of testing shall be borne by the Bidder. In case the 

material is found not in order with the technical requirement / specification, the charges along 
with any other penalty which may be levied is to be borne by the bidder. 

17 ERRORS AND OMISSIONS: 
 

The Supplier shall be responsible for all discrepancies, errors and omissions in the drawings, 

documents or other information submitted by him, irrespective of whether these have been 
approved, reviewed or otherwise accepted by the BYPL or not. However any error in 

design/drawing arising out of any incorrect data/written information from BYPL will not be 
considered as error and omissions on part of the Supplier. 

18 PACKING, PACKING LIST & MARKING: 
 

Packing: Supplier shall pack or shall cause to be packed all Commodities in 

crates/boxes/drums/containers/cartons and otherwise in such a manner as shall be reasonably 
suitable for shipment by road or rail to BYPL, Delhi/New Delhi stores/site without undue risk of 

damage in transit. 
Packing List: The contents of each package shall be itemized on a detailed list showing the exact

 weight, extreme outside dimensions (length, width & weight) of each 

container/box/drum/carton, Item SAP Code, PO No & date. One copy of the packing list shall be 
enclosed in each package delivered. 

19  PRICE BASIS FOR SUPPLY OF MATERIALS: 
 

Bidders shall quote their prices on Landed Cost Basis and separate price for each item. 

 
Bidders shall quote FIRM prices for supply to BYPL Delhi/New Delhi stores inclusive of all packing, 

forwarding, loading at manufacturer’s premises, unloading at site/stores and payment of GST. 
Storage of material is under the bidder Scope. Bidder shall arrange transit Insurance as per clause 

nos. 8 mentioned in Volume -1 Special Condition of Contract (SCC). 
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20  TERMS OF PAYMENT AND BILLING – SUPPLY: 
 

Terms of payment and Billing shall be as specified in Volume –I, Special Condition of Contract. 

21  COMMISSIONING SPARES AND TOOLS & TACKLES: 
 

Commissioning Spares shall be deemed to be included in the quoted price. 

22  RETURN, REPLACEMENT OR SUBSTITUTION: 

 
BYPL shall give Supplier notice of any defective Commodity promptly after becoming aware 

thereof. BYPL may in its discretion elect to return defective Commodities to Supplier for 

replacement, free of charge to BYPL, or may reject such Commodities and purchase the same or 
similar Commodities from any third party. In the latter case BYPL shall furnish proof to Supplier of 

the cost of such substitute purchase. In either case, all costs of any replacement, substitution, 
shipping, labour and other related expenses incurred in connection with the return and 

replacement or for the substitute purchase of a Commodity hereunder should be for the account 

of Supplier. BYPL may set off such costs against any amounts payable by BYPL to Supplier. 
Supplier shall reimburse BYPL for the amount, if any, by which the price of a substitute Commodity 

exceeds the price for such Commodity as quoted in the Bid. 

23  PERFORMANCE GUARANTEE: 

 
Performance Guarantee shall be as specified in Volume –I, Special Condition of Contract. 

24  WARRANTY/DEFECTS LIABILITY PERIOD: 

 
All supplies made/Work executed shall be guaranteed against any defect or failure which may 

arise due to faulty materials, design or workmanship for a period of 24 months from the date of 
final handing over of the entire package as defined in SCC. 

 

If during the Defect Liability Period any work are found to be defective, shall be immediately 
rectified or repaired, upto BYPL satisfaction, by the contractor at his own cost within 10 days from 

the date of receipt of intimation from BYPL. 
 

Under no circumstances any extra claim in terms of time and cost shall be entertained for such 

repair/rectification. 

25  SUPPORT BEYOND THE GUARANTEE PERIOD: 

 
The Bidder shall ensure availability of spares and necessary support for a period of at least Twenty 

(20) years post completion of guarantee period of equipments supplied against the contract. 
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26  DOCUMENTATION: 
 

The Bidder’s shall procure all equipment from BYPL approved sources as per attached 

specifications. The Bidder shall submit 5 copies of Material/Type Test Certificates, O&M Manuals, 
and Approved & As-built drawings. The Bidder shall ensure for the strict compliance to the 

specifications and Field Quality Procedures issued by BYPL Engineer in-charge. 

27  FORFEITURE: 

 
Each Performance Bond established under the contract shall contain a statement that it shall be 

automatically and unconditionally forfeited without recourse and payable against the presentation 

by BYPL of this Performance Bond, to the relevant bank referred to above, together with a simple 
statement that supplier has failed to comply with any term or condition set forth in the Contract.  

Each Performance BG established under will be automatically and unconditionally forfeited without 
recourse if BYPL in its sole discretion determines that supplier has failed to comply with any term 

or condition set forth in the contract. 

28  SUSPENSION OR EXTENSION: 
 

Purchaser reserves the right to suspend and reinstate execution of the whole or any part of the 
Works without invalidating the provisions of the Contract. Orders for suspension or reinstatement 

of the works will be issued to the Contractor in writing. The time for Completion of the Works will 
be extended for a period equal to duration of the suspension. 

 

For an aggregate suspension period of less than Six (6) months the Contractor shall not claim any 
reimbursement. Any necessary and demonstrable costs incurred by the Contractor, as a result of 

suspension of the Works beyond the above period, will be paid by The Purchaser, provided such 
costs are substantiated to the satisfaction of The Purchaser. For this purpose, only the direct costs 

incurred shall be considered and this shall exclude any overheads, incidentals or profit. The 

Purchaser’s decision in this regard will be final and binding. The Purchaser shall not be responsible 
for any liability if suspension or delay is due to some default on the part of the Contractor or its 

sub-contractor. Purchasers decision in this regard shall be final and binding. Purchaser shall not be 
responsible for any liability if suspension is caused due to some default on the part of the supplier 

and its sub suppliers. 

29  TERMINATION DUE TO CONTRACTORS DEFAULT: 
 

The Purchaser may terminate the contract after giving 7(seven) days notice if any of following 
occurs 

a) Contractor fails to complete execution of works within the approved schedule of works, 
terms and conditions 

b) In case the contractor commits any Act of Insolvency, or adjudged insolvent  

c) Has abandoned the contract 
d) Has failed to commence work or has suspended the progress of works 

e) Has failed to proceed the works with due diligence and failed to make such due progress 
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30  EVENTS OF DEFAULT: 
 

BYPL may, without prejudice to any of its other rights or remedies under the Work Order or in law, 

terminate the whole or any part of this Work Order by giving written notice to the Contractor, if in 
the opinion of BYPL, contractor has neglected to proceed with the works with due diligence or 

commits a breach of any of the provisions of this work order including but not limited to any of the 
following cases: 

a) Failing to complete execution of work within the terms specified in this work order. 
 

b) Failing to complete works in accordance with the approved schedule of works. 

 
c) Failing to meet requirements of specifications, drawings, and designs as approved by 

BYPL. 
 

d)  Failing to comply with any reasonable instructions or orders issued by BYPL in connection 

with the works. 
 

e) Failing to comply with any of the terms or conditions of this work order. 
 

(f) Supplier fails or refuses to deliver supplies conforming to this NIT / specifications, or fails 
to deliver supplies within the period specified in PO or any extension thereof 

 

(g) Supplier becomes insolvent or unable to pay its debts when due, or commits any act of 
bankruptcy, such as filing any petition in any bankruptcy, winding-up or reorganization 

proceeding, or acknowledges in writing its insolvency or inability to pay its debts; or the 
Supplier's creditors file any petition relating to bankruptcy of Supplier; 

 

(i) Supplier otherwise fails or refuses to perform or observe any term or condition of the 
Contract and such failure is not remediable or, if remediable, continues for a period of 30 

days after receipt by the Supplier , of notice of such failure from BYPL. 
 

In the event BYPL terminates this work order, in whole or in part, on the occurrence of any event 

of default, BYPL reserves the right to engage any other subcontractor or agency to complete the 
work or any part thereof, and in addition to any other right BYPL may have under this work order 

or in law including without limitation the right to penalize for delay under clause 15.0 of this work 
order, the contractor shall be liable to BYPL for any additional costs that may be incurred by 

COMPANY for the execution of the Work. 

31  CONSEQUENCES OF DEFAULT: 

 

(a)  If an Event of Default shall occur and be continuing, BYPL may forthwith terminate the 
Contract by written notice. 

 
(b)  In the event of an Event of Default, BYPL may, without prejudice to any other right 

granted to it by law, or the Contract, take any or all of the following actions; 

 
(c) present for encashment to the bank the relevant Performance Bond; 
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(d) Purchase the same or similar Commodities from any third party; and/or 
 

(e) Recover any losses and/or additional expenses BYPL may incur as a result of Supplier's 

default 

32.  RISK & COST: 

 
If the Contractor of fails to execute the work as per NIT specification / as agreed in the contract 

within the scheduled period and even after the extended period, the contract shall got terminated 
and BYPL reserves the right to get the work executed from any other source at the Risk & Cost of 

the Contractor. 

 
The Extra Expenditure so incurred shall be debited to the Contract. 

33  ARBITRATION: 
 

To the best of their ability, the parties hereto shall endeavor to resolve amicably between 

themselves all disputes arising in connection with this LOA. If the same remain unresolved within 
thirty (30) days of the matter being raised by either party, either party may refer the dispute for 

settlement by arbitration. The arbitration to be undertaken by two arbitrators, one each to be 
appointed by either party. The arbitrators appointed by both the parties shall mutually nominate a 

person to act as presiding arbitrator before entering upon the reference in the event of a 
difference between the two arbitrators and the award of the said presiding arbitrator in such a 

contingency shall be conducted in accordance with this provisions of the Indian Arbitration & 

Conciliation Act, 1996 and the venue of such arbitration shall be in the city of New Delhi only. 

34 TERMINATION FOR CONVENIENCE OF BYPL: 

 
BYPL at its sole discretion may terminate the contract by giving 30 days prior notice in writing or 

through email to the Supplier. BYPL shall pay the Supplier for all the supplies/ services rendered 

till the actual date of contract termination against submission of invoice by the Supplier to that 
effect. 

35 LIQUIDATED DAMAGES: 
 

Liquidated damages shall be as per Volume –I, Special Condition of Contract. 

36 TRANSFER AND SUB-LETTING: 
 

The Supplier shall not sublet, transfer, assign or otherwise part with the Contract or any part 
thereof, either directly or indirectly, without prior written permission of the Purchaser 

 



 

General Conditions of Contract –
GCC SUPPLY 

 (CMC/BY/19-20/RB/SV/53) 
 

Page 15 of 16 
 

MONO POLE’S ON TURNKEY BASIS 

 

 

37  RECOVERIES: 
 

Whenever under this contract any money is recoverable from and payable by the bidder, the 

purchaser shall be entitled to recover such sum by appropriating in part or in whole by deducting 
any sum due to which any time thereafter may become due from the supplier in this or any other 

contract. Should the sum be not sufficient to cover the full amount recoverable the bidder shall 
pay to the purchaser on demand the remaining balance. 

38  WAIVER: 
 

Failure to enforce any condition herein contained shall not operate as a waiver of the condition 

itself or any subsequent breach thereof. 

39  INDEMNIFICATION: 

 
Notwithstanding contrary to anything contained in this NIT, Supplier shall at his costs and risks 

make good any loss or damage to the property of the Purchaser and/or the other Supplier 

engaged by the Purchaser and/or the employees of the Purchaser and/or employees of the other 
Supplier engaged by the Purchaser whatsoever arising out of the negligence of the Supplier while 

performing the obligations under this contract. 

40  PATENT RIGHTS AND ROYALTY: 

 
If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Bidder acquires or develops, any unique knowledge or information which would 

be covered, or, is likely to be covered within the definition of a trademark, copyright, 
patent, business secret, geographical indication or any other form of intellectual property right, it 

shall be obliged, under the terms of this present GCC, to share such knowledge or information 
with BYPL. All rights, with respect to, or arising from such intellectual property, as afore 

mentioned, shall solely vest in BYPL. 

 
Moreover, the Bidder undertakes not to breach any intellectual property right vesting in a third 

party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of 
any such breach, the Bidder shall be wholly liable to compensate, indemnify or make good any 

loss suffered by such third party/parties, or any compensation/damages arising from any legal 

proceeding/s, or otherwise. No liability of BYPL shall arise in this respect, and any costs, damages, 
expenses, compensation payable by BYPL in this regard to a third party/parties, arising from a 

legal proceeding/s or otherwise, shall be recoverable from the Bidder. 

41  CONFIDENTIALITY: 

 
Bidder and its employees or representatives thereof shall strictly maintain the confidentiality of 

various information they come across while executing the contract as detailed below. 

 
Documents 
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All maps, plans, drawings, specifications, schemes and other documents or information related to 
the Contract/Project and the subject matter contained therein and all other information given to 

the Bidder by BYPL in connection with the performance of the contract shall be held confidential 

by the Bidder and shall remain the property of the BYPL and shall not be used or disclosed to third 
parties by the Bidder for any purpose other than for which they have been supplied or prepared. 

The Bidder may disclose to third parties, upon execution of confidentiality agreements, such part 
of the drawings, specifications or information if such disclosure is necessary for the performance 

of the Work provided such third parties agree in writing to keep such information confidential to 
the same extent and degree as provided herein, for the benefit of the BYPL. 

 

Geographical Data 
 

Maps, layouts and photographs of the site including its surrounding regions showing vital 
installation for national security of country or those of BYPL shall not be published or disclosed to 

the third parties or taken out of the country without prior written approval of the BYPL and upon 

execution of confidentiality agreements satisfactory to the BYPL with such third parties prior to 
disclosure. 

 
Violation 

 
In case of violation of this clause, the Bidder is liable to pay compensation and damages as may 

be determined by the competent authority of BYPL. 

42  DISPUTE RESOLUTION & ARBITRATION: 
 

To the best of their ability, the parties hereto shall endeavor to resolve amicably between 
themselves all disputes arising in connection with this contract. If the same remain unresolved 

within thirty (30) days of the matter being raised by either party, either party may refer the 

dispute for settlement by arbitration. The arbitration to be undertaken by two arbitrators, one 
each to be appointed by either party. The arbitrators appointed by both the parties shall mutually 

nominate a person to act as presiding arbitrator before entering upon the reference in the event of 
a difference between the two arbitrators and the award of the said presiding arbitrator in such a 

contingency shall be conducted in accordance with the provisions of the Indian Arbitration & 

Conciliation Act, 1996 and the venue of such arbitration shall be in the city of New Delhi only. The 
language of proceedings, documents and communication shall be English. 

 
Suspension of Work on Account of Arbitration 

 
The reference to negotiation/arbitration shall proceed notwithstanding that the Works shall not 

then be or be alleged to be complete, provided always that the obligations of the Purchaser and 

the Supplier shall not be altered by reasons of arbitration being conducted during the progress of 
the Works. In no event shall the Supplier be entitled to suspend the Execution of the Works or 

part of the Works to which the Dispute relates on account of arbitration and payments to the 
Supplier shall continue to be made in terms of the Contract. 

 

The laws and jurisdiction of contract 
Where recourse to a Court is to be made in respect of any matter, the courts at Delhi shall have 

exclusive jurisdiction. 
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ERECTION CONDITIONS OF CONTRACT  

(ECC) 
 

OF 
 

CONVERSION OF EXISTING TOWERS & RAISING 
OF HEIGHT OF 66 KV O/H LINE OF CIRCUIT 1 & 2 
BETWEEN OLD KONDLI GRID TO DALLUPURA GRID 
BY ERECTING 04 NOS MONO POLE ALONG THE 
DRAIN 
 

IN 
 

BSES YAMUNA POWER LTD. 
 
 
 
 
 
BSES YAMUNA POWER LIMITED (BYPL) 
SHAKTI KIRAN BUILDING, KARKARDOOMA, 
DELHI-110032 
CIN: U40109DL2001PLC111525 
TEL: 011 3999 7111 
WEBSITE: www.bsesdelhi.com 

 
This document is a property of BYPL. This is not transferable and shall not be 

used for any purpose other than, for which it is supplied. 
 

http://www.bsesdelhi.com/
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GENERAL TERMS & CONDITIONS - ERECTION, TESTING & COMMISSIONING 
 

 

The Erection Condition of the contract shall form a  part of the specifications, contract 

documents. 

1. PRIORITY OF CONTRACT DOCUMENTS: 
 

 

The several documents forming the Contract are to be taken as  mutually 

explanatory of one another, but in case of ambiguities or discrepancies, the same 

shall be explained and adjusted by the Purchaser, who shall thereupon issue to 

the Contractor, instructions thereon. In such event, unless otherwise provided in 

the Contract, the priority of the documents forming the Contract shall be a s  follows: 
 

1. The Contract Agreement 

2. The Letter of Acceptance/ Intent 

3. Agreed Minutes of the Contract Negotiation Meetings.  

4. Agreed Minutes of the contract Technical Meetings.  

5. Instruction to Bidders (ITB) 

6. Special Condition of Contract (SCC)  

7. General Condition of Contract (GCC) 

8. Erection Conditions of Contract (ECC)  

9. Civil Conditions of Contract 

10. The Priced Bill of Quantities 

          11.  The Particular Technical Specifications  

          12.  The General Technical Specifications 

           13.  The Submitted Tender, including all Appendices and/or Addenda, the latest taking 

precedence. 
 
 
All the materials, literature, data and information of any sort given by the contractor 

along with its bid proposal subject to the approval of the purchaser. 

2. DEFINITIONS AND INTERPRETATION: 
 

Definitions TO BE FOLLOWED UNDER THE CONTRACT shall have following meanings: 
 

2.1 COMPANY / PURCHASER / OWNER: Means BSES YAMUNA Power Ltd, a  

company incorporated under the Companies Act 1956 and having its office at 

Shaktikiran Building, Karkardooma, Delhi -110032, which expression shall include 

its authorized representatives, agents, successors and assigns. 
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2.2 CONTRACTOR: Shall mean the successful Tenderer / vendor to whom the 

contract has been awarded. 
 

2.3 Rate: The unit rates for the work to be carried out at site shall be a s  per finalized 

unit rates through tender. The finalized rates shall be firm for the entire duration of 

work to be carried out by the Contractor under the work order and are not 

subject to escalation for any reason whatsoever. 
 

2.4. CONTRACT SPECIFICATION: The terms "CONTRACT Specification" shall mean 

the Technical specification of the work a s  agreed by you and description of work 

a s  detailed in Annexure-I enclosed herewith and all such particulars mentioned 

directly/referred to or implied a s  such in the contract. 
 

2.5. SITE: The terms "Site" shall mean the working location in BYPL area. Under this 

tender, working location shall be as  mentioned elsewhere 
 

2.6. ENGINEER IN CHARGE: "Engineer In-charge" means the Company's 

authorized representative for the purpose of carrying out the work. 
 

2.7 APPLICABLE LAW: Applicable Laws means the constitution of India and any act, 

rule, regulations, directive, notification, code, order or instruction having its force of 

law enacted or issued by any competent legislature or Governmental Agency 

(including those related to taxes, duties, assessments, expropriation and compulsory 

acquisition) a s  may be in effect from time to time the implications thereof shall be 

deemed a  Change in Law or Change in Permits. 
 

2.8 OTHER CLEARANCES: Means any consent, approval, permit or other authorisation 

which is required to be granted by authorities (local, government or any 

other) essential to start/complete the work. 
 

2.9 DEFECT LIABILITY PERIOD: Shall mean the period during which the contractor 

shall remain liable for repair or replacement of any defective part of the work 

performed under the contract, free of cost. 
 

2.10 TENDER SPECIFICATION: The terms "Tender Specification" shall mean the 

Indian Standard specification of the work and description of work a s  

detailed in Tender document/Tender enclosed and all such particulars mentioned 

directly/referred to or implied as  such in the Tender. 
 

2.11. CONTRACT PRICE shall mean the price referred to in the “Letter of 

Intent/Purchase Order”. 

 

2.12 CONTRACT PERIOD shall mean the period during which the “Contract” shall be 

executed as  agreed between the Supplier and the Purchaser in the Contract 

inclusive of extended contract period for reason beyond the control of the Supplier 

and/or Purchaser due to force majeure. 
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2.13 CODES AND SPECIFICATION shall mean all the applicable codes and 

standards a s  indicated in the Specification. 
 

2.14CHANGE OF WORK means any addition to, deletion from, suspension of or 

other modification, to the Work, or to the quality, function or as  delineated in 

this Contract, including any such addition, deletion, suspension or other 

modification, which requires a  change in one or more of the Technical Specifications 

and the completion schedule 
 

2.15EPC means Engineering, Procurement and Construction wherein the EPC 

contractor is made responsible for all the activities from design, procurement, 

supply, storage construction, commissioning and handover of the project to owner. 
 

2.16 EFFECTIVE DATE OF CONTRACT means the date of issue/award of contract 

shall be the Effective Date of Contract or Contract Commencement date. 

 

2.17 CONTRACT COMMENCEMENT DATE means the date of issue/award of contract 

shall be the Effective Date of Contract or Contract Commencement date. 
 

2.18 CONTRACT COMPLETION DATE means the date of expiry of Guarantee/defect 

liability Period shall be deemed as  the Contract Completion Date. 

3 EXAMINATION OF SITE AND LOCAL CONDITIONS: 
 
 

The contractor is deemed to have visited the site of the work and ascertained 

therefore all site conditions and information pertaining to his work. 
 

Before submitting the bid, all bidders will at their expenses make or obtain any 

additional information, investigations, explorations, test and studies and obtain any 

additional information and data which pertains to the physical conditions at or 

contiguous to the site or otherwise which may affect cost, progress, performance 

of the work and which the bidder deems necessary to determine its Bid for 

performing the work in accordance with the time and other terms and conditions of 

the tender/contract documents. 
 

The company shall not accept any claim whatsoever arising out of the difficult 

site/terrain/local conditions, if an 

4 LANGUAGE AND MEASUREMENT: 
 

The CONTRACT issued to the contractor by the company and all 

correspondence and documents relating to the CONTRACT placed on the 

Contractor shall be written in English language. 

Metric System shall be followed for all dimension, units etc. 
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5 SCOPE OF WORK: 
 

The scope of work under this contract shall include the turnkey execution on End to End 

Basis , including but not limited to design, manufacturing, inspection & testing, dispatches, 

loading , unloading ,storage at site, erection & installation, testing of the installation, 
associated civil work ,commissioning ,handing over to the purchaser including 

comprehensive marine cum storage cum erection Insurance (MSE) on “Single Point 
Responsibility Basis 

Package Name 

Total Months for 

Handling over of the 

Package, From Zero 

Date 

Total No. of Day 

for Handling over 

of the Package 

From Zero Date 

Conversion of Existing Towers & Raising of Height of 
66 kV O/H line of Circuit 1 & 2 between Old kondli 

Grid to Dallupura grid by erecting 04 Nos Mono Pole 
along the drain 

4 months 120 days 

 

Brief Scope of Work related to Erection and Installation work including testing 

and commissioning and final handover for the above packages shall be a s  per the NIT 

conditions with the following salient details. 
 

5.1 Survey, design, engineering, manufacture, shop testing, inspection, packing, 

dispatch, loading, unloading and storage at site including comprehensive SCE (Storage 

cum Erection ) insurance, assembly, erection, civil structural, architectural work, complete 

pre-commissioning checks, testing & commissioning at site, also includes all statutory 

clearances & certification from State Electrical Inspector, Municipal corporation 

department, Fire officer, Horticulture department , various local bodies like RWA and 

handing over to the Owner after satisfactory commissioning of complete Packages as  

defined above on  Turnkey Basis. 
 

 Schedule of work shall be a s  mentioned in the Bill of quantity attached herewith. 
 

  After completion of Erection, Testing & Commissioning of the package  

  awarded, contractor has to obtain the Electrical Inspectorate's Clearance from  

  the Electrical Inspector of Delhi Govt. 

 

  Contractor shall arrange any permission like Road cutting clearance etc. from the  

  Delhi Civic authorities. All Statutory charges and direct fees shall be borne by BYPL. 
 

  All the Labour, plant appliance, ladder, scaffoldings, materials, tool, tackles etc  

  are included in your scope of work. 
 

 Adequate number of engineers, supervisors and labours shall be posted at site 

and the list of the same along with certificate of Qualification of technical 

staff should be submitted by the Contractor to the Engineer In Charge for 

checking the adequacy immediately (with in seven days) after award of contract. 
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Detailed Organisation chart , along with the qualification of the manpower to be 

deployed shall submitted along with Bid. 
 

 The Contractor shall also make his own arrangement for

 the accommodation/conveyance requirements for its staff at site. 
 

 Contractor shall arrange storage for storing the materials, tools, tackles etc. 

Contractor shall be responsible for all the unloading of the material, marking, 

staking and storage at site. The insurance for all the storage material shall be 

included in the policy taken by Contractor. Contractor shall submit the copy of 

insurance policy to BYPL. In case of any mishappening/damage to the storage 

material contractor shall be responsible to lodge the claim. Under no 

circumstances no delay in execution shall be allowed and contractor shall 

immediately arrange for the replacement without waiting for the settlement. 
 

 All the incoming and outgoing materials, equipment, tools, tackles and any other 

items related to said work shall be entered into the register kept for this purpose 

and shall be in the custody of Contractor, however company does not hold any 

responsibility for any loss or damage of Contractor's material etc. 
 

 All loading/unloading, of materials at work-site shall be contractors 

responsibility. Involvement of Crane/Hydra/Tractor/Trailer for this type of work shall 

be in contractors scope. Adequate weather protection shall be provided by the 

contractor to keep the materials safe from sun & rain by providing covered 

storage space as  well as  using tarpaulins. 
 
 

While carrying out trenchless / open digging works the existing underground cables 

are liable to get damaged leading to High Risk Safety Hazard to the working people. 

 

To arrest above problem to the best degree possible, there are technology support 

avai lable, like Cable Route Tracer which is an important tool to detect the live / dead 

cables underground to the depth upto 3 meters, comfortably. The vendor must 

employ Cable Route Tracer before start of excavation / trenchless job and submit 

reports to the Engineer-in-charge for clearance to start the job. The above will 

minimize the risk of cable damage and improve safety of the working people. 

 

It may please be noted that in case bidders have no “Cable Route Tracers" with him, 

a s  a  basic necessity tool. Heavy penalty will be imposed on the vendors, if the vendor 

damages the cables. The cable route tracer shall be of approved make of BYPL. 
 

Special Instruction for cable laying related works:- 
 

a .  Contractor need to conduct sheath voltage test after finishing the cable laying  

to check integrity of outer sheath in presence of project engineer. 
 

b. All cable laying tools and tackles and testing equipment shall be available with  

contractor in event of order. 
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c .  Contractor shall submit copy of cable laying schedule to BSES in event of order  

so that quality checks can be done on sample basis. 

6 CONTRACT RATES: 
 

The rates finalized for this order shall be firm for the entire duration of work carried 

out by the Contractor under the order and are not subject to any variation and 

escalation for any reason whatsoever. 
 

The cost of insurance during loading/unloading of materials/ equipments during its 

storage and handling/erection at site for installation is included in the 

contractor's scope and value is included in the unit rates finalized. 
 

The unit rates finalized are also inclusive of barricading and watch & ward during 

execution and no separate charges shall be paid for the same. 

The cost of training of BYPL Official shall be included in the prices quoted by vendor. 

7 TAXES AND DUTIES: 
 

Prices are inclusive of all taxes and duties including labour cess. 
 

However, IT a s  per applicable rate will be deducted from your bills a s  Tax Deduction 

at Source (TDS). 
 

GST is included in the contract price awarded , however GST payment shall be 

made on submission of GST Registration and self declaration on your letter head 

stating that contractor have deposited/or will deposit the Tax a s  per the applicable 

GST laws. Contractor shall furnish your GST registration number. 

Any statutory variations i.e. increase/decrease in Taxes / Duties introduces by 

central Govt. / State Govt. of shall be reimbursed/recovered to/from Contractor 

against documentary evidence and proof. 
 

Any variation in taxes shall be applicable only to the direct/price breakup as  

mentioned in the contract. 
 

CHANGE OF LAW: 
 

"Change in Law" means: 
 

a) any enactment or issue of any new Applicable Law, 

 b) any amendment, alteration, modification, or repeal of any existing Applicable Law or  

  any new or modified directive or order there under, 

c) any change or variation in taxes payable in connection with and under this  
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Agreement in each case with respect to a), b), and c) above coming into effect 
after the date of this Agreement. 

8 ACCOMODATION & CONVEYENCE FOR THE STAFF: 

 
The Contractor shall also make his own arrangement for the 

accommodation/conveyance requirements for its staff at site. 

9 STORAGE AT SITE: 
 

Contractor shall arrange the storage at site with the adequate open space / closed 

storage for contractor's site store for storing the materials, tools, tackles etc. 
 

All the Contractor's storage will be within the site premises. All the incoming and 

outgoing materials, equipment, tools, tackles and any other items related to said 

work shall be entered into the register kept for this purpose and shall be in the 

custody of Contractor, however company does not hold any responsibility for any 

loss or damage of Contractor's material etc. All loading/unloading, of materials at 

work-site shall be your responsibility. Involvement of Crane/Hydra/Tractor/Trailer for 

this type of work shall be in your scope. 
 

Adequate weather protection shall be provided by the contractor to keep the materials 

safe from sun & rain by providing covered storage space as  well a s  using tarpaulins. 

Water and Electricity Power shall be arranged by the Contractor at his own. 

The cost of insurance during loading/unloading of materials/ equipments during 

its storage and handling/erection at site for installation is included in the contractor's 

scope and value is including in the above mentioned 
 

Tender value. The unit rates mentioned in annexure is inclusive of barricading and 

watch & ward during execution and no separate charges shall be paid for the same. 
 

 

10  SECURITY, WATCH & WARD: 
 

The contractor, at his own cost,  shall arrange for the security and watch and 

ward of the materials, men and machineries at site. Round the clock security 

alongwith the CCTV shall be provided for the materials stored at the site. 

 

11  DEFECT LIABILITY PERIOD: 
 

Work executed shall be guaranteed against any defect or failure which may arise 

due to faulty materials, design or workmanship for a  period of Twenty Four (24) 

months from the date of final handing over of the entire package as  defined in SCC. 

If during the Defect Liability Period any works  a r e  found to be defective, shall be 

immediately rectified or repaired, upto BYPL satisfaction, by the contractor at his own 

cost within Ten (10) days from the date of receipt of intimation from BYPL. 
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Under no circumstances any extra claim in terms of time and cost shall be 

entertained for such repair/rectification. 
 

 

12 PERFORMANCE GUARANTEE: 
 

12.01 Bank guarantee shall be drawn in favour of “BSES YAMUNA Power Ltd” a s  

applicable. The performance Bank guarantee shall be in the format a s  specified by 

BYPL. 
 

12.02 Contract performance bank guarantee of total 10% of the contract price 

shall be submitted within 15 days of award of contract with the validity till 

completion of the contract period. 
 

12.03 Contractor shall submit the workmanship / equipment performance bank 

guarantee equivalent to the 10% of the contract value at the time of claiming the 

last payment a s  per TERMS OF PAYMENT (Erection, Testing & Commissioning)), 

with the validity of the bank guarantee till Defect Liability Period i.e. 24 months 

from the date of Handing over of entire package plus 3 months. 

13 COMPLETION PERIOD: 
 

Contractor is required to mobilize your manpower and Tools & Tackles and furnish 

a  list of equipments to be used for erection and commence the execution activity a s  

per instructions of Engineer In-charge. The detailed schedule and milestone 

completion dates would be as  per the contract schedules given from time to time by 

Engineer In-charge at site. 
 

The time schedule for carrying out this work and period for mobilization shall be as  

under: 
 

13.1 The Contractor's team should be mobilized at site for commencement of work 

immediately on receipt of the order. 
 

13.2 The entire work under this order a s  indicated in the scope of work shall be 

carried out and completed within 120 days for entire package as  defined in SCC. Total 

completion schedule for Engineering, manufacturing, inspection & testing, packing and 

forwarding and Transportation till site and Erection Testing & Commissioning shall be 

a s  per the milestones timelines defined in SCC. 
 

13.3 A detailed L2 Schedule shall be submitted by the supplier within Fifteen( 15) 

days of LOI. The contractor shall plan parallel working (round the clock working) for 

completion of work a s  per schedule and mobilize manpower accordingly. 
 

13.4 Progress Review Meeting between the Contractor and the Engineer In charge 

shall be held at site at least once in a  week. Also a  weekly progress report giving the 
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details of the manpower engaged at site and the details of the major job completion 

shall be submitted to Engineer In-charge. 
 

13.5 The above time schedule must be strictly adhered to and improved upon 

wherever possible. In the event we find that your work is not progressing in quality 

or time frame as  per above agreed schedule and to our satisfaction, we reserve 

the right to withdraw the work in whole or in part without further notice and liability of 

the Company. 
 

13.6 The completion of the work shall have to be certified by Engineer In charge. 
 

13.7 In order to maintain the time schedule, if necessary the Contractor shall carry out 

the work on all Sunday & Holiday except National Holiday with prior written permission 

from Engineer-in-Charge. 

14   CLEANLINESS & PRECAUTIONS AT SITE TO PREVENT DUST POLLUTION: 
 

All debris shall be removed and disposed of at assigned areas on daily basis. 

Surplus excavated earth shall be disposed of in an approved manner. In short, the 

contractor shall be fully responsible for keeping the work site clean at all times. In 

case of non- compliance, company shall get the same done at Contractor's risk and 

costs. 
 

While carrying out any civil work including road/ pit digging, plinth/ fence making, 

road restoration etc contractor shall adhere to below mentioned guidelines. 
 

14.1 No construction material/ debris shall be stored on metalled road. 
 

14.2 Wind breakers of appropriate height on all s ides of ear marked area using 

CGI sheets shall be raised to ensure that no construction material dust fly outside 

ear marked area. 
 

14.3 The construction material i.e. coarse sand, stone aggregates, excavated 

earth, cement and any other material to and from the site shall be transported 

under wet and covered condition to ensure their non-slippage en-route to avoid air 

contamination. 
 

14.4 The contractor shall provide mask and helmet to every worker working on 

the construction site and involved in loading/unloading and carriage of construction 

material and construction debris to prevent inhalation of dust particles. 
 

14.5 Over loading of vehicles shall be strictly prohibited. 
 

14.6 The construction material at site shall be stored under wet and covered 

condition. 
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14.7 The dumping sites for temporarily storing the excavated earth shall be 

properly levelled, watered and rehabilitated by plantation to avoid flying of dust. 
 

14.8 The worker at the site shall be sensitized to adopt / observe the dust 

controlled measures in true spirit. 
 

14.9 If any C&D waste is generated at site the same will be transported to the C&D 

waste site only and the record for the same will be maintained by the agency. 
 

14.10 Wet jet in grinding and stone cutting is being permitted at site. 
 

14.11 The necessary record for dust control is being maintained by the department 

on day to day bas is and being monitored regularly. 
 

The Execution vendors shall be responsible for all the preventive and 

protective environmental steps a s  per guidelines. Any violations from the above 

guidelines have been viewed very seriously by the authorities. Concerned agency is 

liable for the penalties / other action by the authorities, The Agency shall indemnify 

BYPL from all liabilities on this account 

 
 

15  COMMISSIONING & ACCEPTANCE TEST: 
 

After completion of the work, the Contractor shall conduct trial run/ operation in 

the presence of Engineer In charge. During such trial run the system shall be 

operated under the supervision of the Contractor. If any rectification/modification 

required during this period the Contractor shall do all necessary measures. 
 

On satisfactory completion of above, the system shall be deemed to have 

energized and placed in commercial operation. The Engineer In Charge will 

issue an acceptance certificate. 

 

 

16  WORK COMPLETION CERTIFICATION, HANDING OVER: 
 

The work carried out by the Contractor under this order has to be certified by 

Engineer In-charge for satisfactory completion of work allotted to the contractor with 

respect to specifications / Field Quality Procedures a s  per applicable standards. In 

case of modification/correction to be carried out, contractor shall carry out the said 

modifications/correction without additional cost. The Contractor shall remain in close 

contact with Engineer In-Charge at site to report the general findings of the 

fieldwork during the initial a s  well a s  later stage of the work at site. 
 

The contractor shall be solely responsible for any shortage or damage of materials 

issued to them handling of and / or in storage and erection at site and cost of the 

same will be recovered from the contractor as  certified by Engineer In-Charge. 

Contractor must submit a  periodical material reconciliation statement in the approval 

format with every Running Bill raise by him or end of every month whichever is 
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earlier. The contractor shall maintain an accurate and exhaustive record detailing 

out the list of all items received by him for the purpose of erection and keep such 

record open for the inspection of the company. 

17 PENALTY AND LIQUIDATED DAMAGES 
 

17.1 Penalty: A penalty of 2.5% of bill amount shall be levied in each case of non-

compliance of safety practices and site cleanliness. 
 

17.2 Liquidated Damages: In the event of any delay in completion of the work 

beyond the stipulated time given by in order due to reasons solely attributable 

to the Contractor, the Contractor shall pay to the Company liquidated damages as  

per the clause defined in SCC 

18 SAFETY CODE: 
 

The Contractor shall ensure adequate safety precautions at site as  required under 

the law of the land and shall be entirely responsible for the complete safety of their 

workman as  well a s  other workers at site and premises. The contractor shall not 

deploy any worker below the age of 18 years. 
 

The contractor shall observe the safety requirements a s  laid down in the contract and 

in case of sub-contract (only after written approval of company); it shall be the 

responsibility of main contractor that all safety requirements are followed by the 

employees and staff of the sub-contractor. 
 

The contractor employing two hundred employees or more, including contract 

workers, shall have a  safety coordinator in order to ensure the implementation of 

safety requirements of the contract and a  contractor with lesser number of 

employees, including contract workers, shall nominate one of his employees to act 

a s  safety coordinator who shall l iaise with the safety officer on matters relating to 

safety and his name shall be displayed on the notice board at a  prominent place at 

the work site. 
 

The contractor shall be responsible for non-compliance of the safety measures, 

implications, injuries, fatalities and compensation arising out of such situations or 

incidents. 
 

In case of any accident, the contractor shall immediately submit a  statement of the 

same to the owner and the safety officer, containing the details of the accident, 

any injury or causalities, extent of properly damage and remedial action taken to 

prevent recurrence and in addition, the contractor shall submit a  monthly statement 

of the accidents to the owner at the end of each month. 
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19.  STATUTORY OBLIGATIONS: 
 

The Contractor shall take all steps a s  may be necessary to comply with the various 

applicable laws/rules including the provisions of contract labour (Regulation & 

Abolition Act) 1970 as  amended, minimum wages Act, 1984, Workman Compensation 

Act, ESI Act, PF Act, Bonus Act and all other applicable laws and rules framed there 

under including any statutory approval required from the Central/State Govt. Ministry 

of Labour. Broadly, the compliance shall be a s  detailed below, but not limited to: 

a) An Electrical l icense issued by Govt.of Delhi. 

b) PF Code No. and all employees to have PF A/c No. under PF every Act, 1952.  

c) All employees to have a  temporary or permanent ESI Card a s  per ESI Act. 

d) ESI Registration No.  

e) PAN No. 

f) Work Contract Tax Registration Number/ GSTN Registration. g) Labour License under 

Contract Labour Act (R & A) Act 1970 
 

(Engineer-in-charge responsible for execution of the job should obtain a  copy of 

Labour License before start of the work by the contractor.) 
 

The Contractor must follow: 
 

a) Third party Insurance Policy before start of work. 

b) To follow Minimum Wages Act prevailing in the state. 

c) Salary / Wages to be distributed in presence of representative of 

Company's representative not later than 7th of each month. 

d) To maintain Wage- cum - Attendance Register.  

e) To maintain First Aid Box at Site. 

f)  Latest P.F. and E.S.I. challans pertaining to the period in which work was 

undertaken along with a  certificate mentioning that P.F. and E.S.I. applicable to all 

the employees has been deducted and deposited with the Authorities within the 

time limits specified under the respective Acts. 

g) Workman Compensation Policy. {If applicable} 

h) Labour license before start of work. {If applicable} 

20.  WORKMAN COMPENSATION: 
 

The Contactor shall take insurance policy at his own cost under the Workman 

Compensation Act to cover such workers who are not covered under ESI and PF by 

the Contractor however engaged to undertake the jobs covered under this order and 

a  copy of this insurance policy will be given to Company for reference and records. 

This insurance policy shall be kept valid at all times. In case there are no worker 

involve other than those who are covered under ESI and PF by the Contractor, the 

Contractor shall certify for the same, 
 

The contractor shall keep the company indemnified at all times, against all 

claims of compensation under the provision of Workmen Compensation Act 1923 and 

as  amended from time to time or any compensation payable under any other law 
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for the time being workman engaged by the contractor/sub-contractor/sub-agent in 

carrying out the job involved under this work order and against costs and 

expenses, if any, incurred by the company in connection therewith and without 

prejudice to make any recovery. 
 

The company shall be entitled to deduct from any money due to or to become 

due to the Contractor, moneys paid or payable by way of compensation as  aforesaid 

or cost or expenses in connection with any claims thereto and the Contractor shall 

abide by the decision of the Company as  to the sum payable by the Contractor 

under the provisions of this clause. 

21.  STAFF AND WORKMAN: 
 

It shall be responsibility of contractor 
 

(a) To obtain Contract Labour License from the concerned authorities and 

maintain proper liaison with them. Necessary Forms for obtaining Labour License 

would be issued by the company. However you will bear all expenses for obtaining 

Labour license and registration in PF Department for your scope of work. You will 

deposit PF of your staff/laborer each month and all related documents should be 

furnished to us. 
 

b) To obtain workman insurance cover against deployment of workers etc. 
 

(II) To maintain, proper records relating to workmen employed, in the form of various 

Registers, namely, 
 

a) Register of workmen.  

b) Register of muster roll.  

c) Register of overtime.  

d) Register of wages. 

e) Any other register a s  per latest amendment Labour Act. 
 

The records shall be in the prescribed formats only. 
 

(III) To disburse monthly wages to your workers/ supervisors in time and in the 

presence of Company representatives or as  directed by the Labour authorities. 
 

(IV) To maintain proper liaison with the Project authorities, local police and all other 

government and local bodies. 
 

(V) To pay your workmen at least not less than the minimum prescribed wages 

a s  per state/Central Labour laws a s  may be, applicable. The contractor shall, 

be responsible for compliance of all the provisions of minimum Wages Act, PF, ESIC 

Act workmen Compensation Act and Contract Labour Regulation & Abolition Act the 

rules made there under. In case of non-compliance of the statutory requirements. 

The company would take necessary action at the risk and cost of the Contractor. 
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(VI) To employ required number of skilled/semi-skilled and unskilled workmen as  

per site requirement to complete the entire project a s  per schedule. To provide 

safety shoes, safety helmets, safety belts, gloves etc. to your worker/staff as  per 

requirement during erection work. 
 

(VII) To employ necessary engineering and supervisory staff for completion of the 

Project in time. While day-to-day management of the site and supervision of the 

works shall be the responsibility of your Engineer - In charge, he will report to the 

Engineer in charge to assist him to discharge the overall responsibility of the execution 

of the project. 

22. HUMAN RESOURCE ISSUES: 
 

22.1 The CONTRACTOR would execute these works through their own resources. 
 

22.2 The CONTRACTOR shall bear all expenses/cost to be incurred towards 

salary, allowances, perks, traveling allowances, advances, insurance, safety 

measures, security, transportation and all other misc. expenses etc. of their 

employees/ workmen during the tenure of AMC. Also, the CONTRACTOR shall be sole 

responsible for making payment for Out-patient department, Hospitalization, 

Compensation thereof in case of any accident, injury or death. 
 

22.3 ID CARD: No contractor will issue any ID cards to their staff on their own .All ID 

Cards for the workforce will be issued by BYPL Security ID Card Cell only. Contractors 

should maintain the records of Identity Cards of their employees and whenever any 

employee quits / is removed then his/her Identity card should be collected & 

submitted to BYPL Security ID Card Cell. Penalty will be imposed on the vendor in 

case of violation of the above rule.Contractors shall submit the detail list of the 

employees that they are going to be hire to BYPL Security before start of the 

contract. 
 

22.4 The CONTRACTOR to deploy their manpower immediately for carrying out the 

work as  specified above. 
 

22.5 The CONTRACTOR should ensure that there are no disputes regarding 

service, payment etc of the persons engaged by him, anytime during the currency of 

the contract. At no point of time during the currency of contract, the CONTRACTOR's 

employees shall insist upon the COMPANY for employment, wages, and allowances 

or any other related matter, payment etc. 
 

22.6 The CONTRACTOR shall not deploy the manpower below the age of 18 years. 
 

22.7 The CONTRACTOR shall not deploy the female manpower between 7 PM to 6 

AM. 
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22.8 The CONTRACTOR shall be directly responsible for any / all disputes arising 

between him and his persons and keep the COMPANY indemnified against all 

losses, damages and claims arising thereof. The CONTRACTOR shall resolve any 

dispute of their manpower. All the legal dues of their manpower is to be paid on due 

date or within 8 days on the termination of manpower. 
 

22.9 All safety wears required for the CONTRACTOR's manpower during the 

execution of work such as  safety shoes, safety helmets, hand gloves, safety belt, 

goggles etc. must be provided by the CONTRACTOR at his own cost and he 

shall ensure that his employees regularly use such safety gears while executing 

COMPANY's work. 
 

22.10 The CONTRACTOR shall be responsible for discipline of his manpower 

and shall adhere to the disciplinary procedure set by the COMPANY at site. The 

COMPANY shall be at liberty to object to the presence of any representative or 

employees of the CONTRACTOR at the site, if in the opinion of the COMPANY such 

manpower has done any act of misconduct or negligence or otherwise undesirable, 

then the CONTRACTOR shall remove such a  person objected to and provide a  

competent replacement immediately. 
 

22.11 The CONTRACTOR shall ensure that he has complied with the following: 

- has paid minimum wages to his manpower a s  per the rate notified from time to 

time by the Government of National Capital Territory of Delhi. 

- Contractor shall disburse the salary of his staff through ECS only. 
 

22.12 Deduct and deposited ESI and PF contribution. Copies of the same shall be 

submitted. 
22.13 The COMPANY reserves the right to demand the CONTRACTOR's services on 

holidays a s  well a s  beyond the normal working hours.The Engineer In-charge shall 

communicate in writing for any work required to be done during Holidays. 
 

22.14 The CONTRACTOR will ensure that none of their person is engaged in any 

unlawful activities subversive of the COMPANY's interest failing which suitable action 

may be taken against the CONTRACTOR as  per the terms and conditions of this 

tender. 
 

22.15 The CONTRACTOR shall be liable for payment of all taxes and duties a s  

applicable, to the State/ Central Govt. or any local authority. 
 

22.16 The CONTRACTOR's employees shall not be treated as  COMPANY's 

employees / persons for any purpose whatsoever & facilities/ benefits applicable 

to the COMPANY's employees shall not be applicable to CONTRACTOR's 

employees. If due to any reasons whatsoever the COMPANY is made liable to 

meet any obligation under any of the laws & enactment etc, for any reason 

whatsoever the same shall be recovered from the CONTRACTOR or from any 

of the bills payable to him or failing which it shall be recovered as  per law. 
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22.17 The CONTRACTOR shall be responsible and shall comply with the provision of 

all the STATUTORY ACTS APPLICABLE. Special attention of the CONTRACTOR is drawn 

towards the compliance of provision of the following

 statutes: (along with the latest amendments/additions): 
 

22.17.1 The Child Labour (Prohibition and Regulation) Act, 1986.  

22.17.2 The Contract Labour (Regulation and Abolition) Act, 1970.  

22.17.3 The Employee's Pension Scheme, 1995. 

22.17.4 The Employee's Provident Funds and miscellaneous provisions Act, 1952. 

22.17.5 The Employees State Insurance Act, 1948. 

22.17.6 The Industrial Disputes Act, 1947.  

22.17.7 The Maternity Benefit Act 1961.  

22.17.8 The Minimum Wages Act, 1948.  

22.17.9 The Payment of Bonus Act, 1965.  

22.17.10 The Payment of Gratuity Act, 1972. 

22.17.11 The payment of Wages Act, 1936. 

22.17.12 The Delhi Shops & Establishment Act, 1954.  

22.17.13 The Workmen's Compensation Act. 1923.  

22.17.14 The Employer's Liability Act, 1938. 
 

The Contractor shall furnish the above specified compliances a s  per the format 

attached as  Annexure I. 
 

Contractor shall adhere to the Vendor Code of Conduct as  specified in the NIT. 

23.  INSURANCE: 
 

23 a) THIRD PARTY INSURANCE: 
 

Before commencing the execution of the work the contractor shall take third party 

insurance policy at his own cost to insure against any damage or loss or injury 

which may occur to any property / public property or to any person or any 

employee or representative of any outside Agency/ the company engaged or not 

engaged for the work of the company, by or arising out of the execution of the work or 

temporary work or in carrying out of this Agreement. For third party insurance policies, 

the contractor shall be responsible for settlement of claims with the 

underwriters without any liability on the purchaser / owner and will arrange 

replacements / rectification expeditiously without a  waiting settlement by insurance 

claim at contractors own cost. 
 
 

23 b) ACCIDENTAL INSURANCE POLICY FOR LIFE COVER: 
 

Before commencing the execution of the work the CONTRACTOR shall take 

Accidental insurance policy for the staff engaged by him for this work to insure 

against any loss of life which may occur during the contract for the work of the 

COMPANY. The policy shall have coverage of Rs. 10 Lacs (Table C- Death + 
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Permanent Total Disability + Partial permanent Disability due to external accidents). 

The Contractor shall be responsible for on the spot same day claim settlement with 

the victim's legal heirs without waiting for settlement by insurance claim without any 

liability on BYPL. The premium amount for such life cover policy shall be borne by 

the contractor. The contractor shall furnish copy of policy when demanded by BYPL. 
 

23 C) INSURANCE FOR MAN, MATERIAL & MACHINERY DEPLOYED AT SITE: 
 

Contractor shall be responsible for the insurance for his own man , material and 

machinery deployed at site for the package awarded. Contractor shall furnish the 

copy of this insurance policy to the purchaser, prior start of work. 

24.  SECURITY 
 

Adequate number of trained Security Guards shall be deployed both at the storage

 yard 

and stores as  well a s  places of work to prevent theft and pilferage of material and 

accessories and various other materials. All security rules and safety rules enforced 

at site by company shall be strictly observed. 

25.  ENVIRONMENTAL, HEALTH & SAFETY PLAN: 
 

Contractor will make ensure that the Environment, Health & Safety (EHS) 

requirements are clearly understood and faithfully implemented at all levels at site a s  

per instruction of Company. Contractors must comply with these requirements: 

a) Comply with all of the elements of the EHS Plan and any regulations applicable to 

the work 
 

b) Comply with the procedures provided in the interests of Environment, Health and 

Safety 
 

c) Ensure that all of their employees designated to work are properly trained and 
competent 
 

d) Ensure that all plant and equipment they bring on to site has been inspected and 

serviced in accordance with legal requirement and manufacturer’s or suppliers’ 

instructions 
 

e) Make arrangements to ensure that all employees designated to work on or 

visit the site present themselves for site induction prior to commencement of work 
 

f) Provide details of any hazardous substances to be brought onsite 
 

g) Ensure that a  responsible person accompanies any of their visitors to site 
 

All contractors staff is accountable for the following: 



 

Erection Conditions of Contract -
 ECC 

 (CMC/BY/19-20/RB/SV/39) 
 

Page 20 of 27 
 

MONO POLE’S ON TURNKEY BASIS 

 

 

 

1. Use the correct tools and equipment for the job and use safety equipment and  

     protective clothing supplied, e.g. helmets, goggles, ear protection, etc. a s      

     instructed 

2. Keep tools in good condition 

3.  Report to the Supervisor any unsafe or unhealthy condition or any defects in    

   plant or equipment 

4. Develop a  concern for safety for themselves and for others 5. Prohibit horseplay 

6. Not to operate any item of plant unless they have been specifically trained     

  and are authorized to do so. 

26.  TEST CERTIFICATE & QUALITY ASSURANCE: 
 

The Contractor shall procure all equipment from genuine sources a s  approved by the 

Company and as  per Company specifications. The Contractor shall submit all the test 

certificates and joint inspection reports related to major equipment wherever 

applicable. The contractor shall ensure for the strict compliance to the specifications 

and Field Quality Procedures issued by company / Engineer in-charge. 

27. SUB-CONTRACTING / SUBLETTING: 
 

CONTRACTOR shall not assign or transfer the whole or any part of this Work Order 

or any other benefits accruing there from nor shall it subcontract / sublet the whole 

or any part of the Works without the prior written consent of COMPANY. 
 

In the event the contractor assigns this work order, contractor's ass ignees shall be 

bound by the terms and conditions of this work order and shall , if deemed 

necessary by COMPANY at the time of such assignment, undertake in writing to be so 

bound by this Work Order. 
 

Notwithstanding the subletting / subcontracting of any portion of the works, 

contractor shall remain wholly responsible for the carrying out, completion and 

satisfactory execution of Works in all respects in accordance with this Work Order, 

specification, approved drawings and data sheets. 

28. INDEMNITY: 
 

Contractor shall indemnify and save harmless COMPANY against and from any 

and all liabilities, claims, damages, losses or expenses arising due to or resulting 

from: 

a) any breach non-observance or non-performance by contractor or its employees   

or agents of any of the provisions of this Work Order. 

b)   any act or omission of contractor or its employees or agents. 

c)   any negligence or breach of duty on the part of contractor, its employees or  
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agents including any wrongful use by it or them of any property or goods  

belonging to or by COMPANY. 

d)    The vendor shall submit an Indemnity Bond against any damages / loss of free  

      issued materials. 
 

Contractor shall at all times indemnify COMPANY against all liabilities to other 

persons, including he employees or agents of COMPANY or contractor for bodily 

injury, damage to property or other loss which may arise out of or in consequence of 

the execution or completion of Works and against all costs charges and expenses 

that may be occasioned to COMPANY by the claims of such person  

29.  EVENTS OF DEFAULTS: 
 

COMPANY may, without prejudice to any of its other rights or remedies under the 

Work Order or in law, terminate the whole or any part of this Work Order by giving 

written notice to the Contractor, if in the opinion of COMPANY, contractor has 

neglected to proceed with the works with due diligence or commits a  breach of any 

of the provisions of this work order including but not limited to any of the following 

cases: 
 

a )  Failing to complete execution of work within the terms specified in this  

work order. 

b) Failing to complete works in accordance with the approved schedule of  

works. 

c )  Failing to meet requirements of specifications, drawings, and designs  

as  approved by COMPANY. 

d )  Failing to comply with any reasonable instructions or orders issued  

by COMPANY in connection with the works. 

e) Failing to comply with any of the terms or conditions of this work order. 
 

In the event COMPANY terminates this work order, in whole or in part, on the 

occurrence of any event of default, COMPANY reserves the right to engage any other 

subcontractor or agency to complete the work or any part thereof, and in addition to 

any other right COMPANY may have under this work order or in law including without 

limitation the right to penalize for delay under clause 15.0 of this work order, the 

contractor shall be liable to COMPANY for any additional costs that may be incurred 

by COMPANY for the execution of the Work. 

30.  RISK & COST: 
 

If the Contractor of fails to execute the work a s  per specification / as  per the 

direction of Engineer's In-change within the scheduled period and even after the 

extended period, the contract shall got cancel and company reserves the right to 

get the work executed from any other source at the Risk & Cost of the Contractor. 

The Extra Expenditure so incurred shall be debited to the Contract. 
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31.  ARBITRATION: 
 

To the best of their ability, the parties hereto shall endeavor to resolve amicably 

between themselves all disputes arising in connection with this LOA. If the same 

remain unresolved within thirty (30) days of the matter being raised by either 

party, either party may refer the dispute for settlement by arbitration. The 

arbitration to be undertaken by two arbitrators, one each to be appointed by either 

party. The arbitrators appointed by both the parties shall mutually nominate a  person 

to act a s  presiding arbitrator before entering upon the reference in the event of a  

difference between the two arbitrators and the award of the said presiding arbitrator 

in such a  contingency shall be conducted in accordance with this provisions of the 

Indian Arbitration & Conciliation Act, 1996 and the venue of such arbitration shall be in 

the city of New Delhi only. 

32.  SECRECY CLAUSE: 
 

The technical information, drawing and other related documents forming part of work 

order and the information obtained during the course of investigation under this 

work order shall be the Company's executive property and shall not be used for 

any other purpose except for the execution of the work order. The technical 

information drawing, records and other document shall not be copied, transferred, 

or divulged and/ or disclosed to third party in full/part, not misused in any form 

whatsoever except to the extent for the execution of this work order. 
 

These technical information, drawing and other related documents shall be 

returned to the Company with all approved copies and duplicates including 

drawing/plans a s  are prepared by the Contractor during the executions of this work 

order, if any, immediately after they have been used for agreed purpose. 

In the event of any breach of this provision, the contractor shall indemnify the 

Company against any loss, cost or damage or claim by any party in respect of such 

breach. 

33.  TERMINATION DUE TO NON PERFORMANCE: 
 

"During the course of the execution, if at any time BSES observe and form an 

opinion that the work under the order is not being performed in accordance with 

the terms of this Agreement, BSES reserves its right to cancel this Agreement giving 

15 days notice mentioning the reason for the termination of the agreement and 

BSES will recover all damages including losses occurred due to loss of time from 

Contractor. 

34.  TERMINATION BY EOMPLOYER CONVENIENCE: 
 

The owner at any time terminate the contract for any reason, by giving the contractor 

a  notice of termination. Upon receipt of the notice of termination, the contractor shall 
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either within 14 days of receipt of such notice, or on the date specified in the 

notice of termination, carry out the following : Cease all further work, except for such 

work a s  the owner may specify in the notice of termination for the sole purpose of 

protecting that part of the facilities already executed, or any work required to leave 

the site in a  clean and safe condition. 
 

• Terminate all subcontracts, except a s  mentioned below. 
 

• Remove all Contractor’s equipment from the site, repatriate the contractor’s and 

its sub-contractor’s personnel from the site, remove from the site any wreckage, 

rubbish and debris of any kind, and leave the whole of the site in a  clean and safe 

condition. 
 

• Deliver to the owner the parts of the facilities executed by the contractor up 

to date of termination. 
 

• To the extent legally possible, assign to the owner all right , tile and benefit of the 

contractor to the facilities and to the plant and equipment as  at the date of 

termination, and as  may be 

required by the owner, in any subcontracts concluded between the contractor 

and its sub-contractors. 
 

• Deliver to the owner all non-proprietary drawings, specifications and other 

documents prepared by the contractor or its sub-contractors a s  at date of termination 

in connection with the facilities. In the event of termination of the contract by the 

owner, under this clause, the owner shall pay to the contractor the following amounts 

after setting off the owner’s claim if any under the contract: 
 

a) The contract price, properly attributable to the parts of the facilities executed by the 

contractor a s  of the date of termination. 

b) The costs reasonably incurred by the contractor in the removal of the contractor’s 

equipment from the site and in the repatriation of the contractor’s and its sub 

contractors personnel. 

c) Pre- approved and reasonable cost of satisfying all other obligations, 

commitments and claims that the contractor may in good faith have undertaken 

with third parties in connection with the contract and that are not covered above. 

35.  QUALITY: 
 

Contractor shall ensure that strict quality is maintained and execution of works under 

this Work Order and Works are executed in conformity with the Specification. 
 

All tools, tackles, instruments and other equipments used in the execution of the 

Works shall be duly calibrated as  required and Contractor shall maintain proper 

records of such tools, tackles, instruments and / or equipment. 
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The contractor shall submit SQP indicating Customer Holding Point for design, 

manufacture, inspection, testing, packing, forwarding, transportation including shop 

painting and final painting for Purchaser’s review and approval. 
 

The contractor shall submit Field Quality Assurance and Filed Quality Control Plan 

(FQP) indicating Customer Hold Point for unloading, receiving, storage at site, 

transportation, handling at site, erection, testing, pre-commissioning & 

commissioning for Purchaser’s review and approval as  per applicable provisions of 

Technical Specifications. 
 

The Contractor shall submit a  Field Erection Procedure for the scope of work 

under the Contract Agreement. The same shall be subject to the approval of the 

Purchaser and the work shall be carried out in accordance with such approved 

procedures. 

36.  CONSTRUCTION WATER & POWER: 
 

Construction Water and power shall be arranged by Contractor at his own cost. 

37.  PROGESS REPORTS OF WORK EXECUTION: 
 

During the various stages of manufacturing and erection of the critical 

equipments in the pursuance of the Contract, the Contractor shall at its own cost 

submit periodic progress reports a s  may be reasonably required by the Purchaser 

with such materials a s  charts, networks, photographs, test certificates, etc. Such 

progress reports shall be in the form and size a s  may be required by the 

Purchaser and shall be submitted in adequate number of copies to be notified by 

the Purchaser 
 

The quantitative progress report of the works by reference to the project schedule 

in sufficient detail should permit the Purchaser to assess  performance, plan 

witness dates and evaluate forecasts, including reports on key Sub-contracts 

(as applicable). Within 7 days of the submission of each such report and at 

such other times a s  the Purchaser may reasonably request, the Contractor and 

the Purchaser shall meet to discuss progress.. Weekly progress reports shall include 

the following sections: 
 

a) Executive summary 
 

b) Description of the work and services performed and goods and materials 

delivered and erected during the preceding week. 
 

c) Necessary photographs of work done in the manufacturer's shop and 

erection site which shall be taken when and where indicated by the Purchaser. 

Photographs shall be approximately 100 x 125 mm in size including a  margin of 5 mm 

side for fixing. Adequate numbers of photographs shall be submitted indicating 
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various stages of manufacture and erection of critical items. Each photograph shall 

contain the date, the name of the Contractor and the title of the view taken. 
 

d) Updated project schedule showing progress to the end of the week (as 

percentages completed of the Contractor's activities broken down into significant 

elements of the works), and the current schedule of activities and the targets for the 

next week. 
 

e) Identification of areas with foreseeable problems which in the opinion of the 

contractor may affect the project schedule. 
 

f) Such other information and supporting documentation as  the Purchaser may 

require satisfying himself about the timely manufacture, delivery and erection of 

equipment a s  per contract. 
 

The Purchaser shall advise the Contractor about the number of copies of progress 

reports and, where relevant, photographs he has to submit each week together 

with the names and addresses of persons to whom they are to be sent. 

Purchaser will also advise the contractor regarding the format of the Monthly 

Progress report. 
 

38.  FREE ISSUES OF MATERIAL AND /OR EQUIPMENT: 
 

The Purchaser issued Free Issue Material/Equipment to Vendor in order that 

Vendor may fulfill its obligations under the Agreement, shall remain the property of 

Purchaser and shall be clearly labelled as  such by Vendor until delivery of the 

completed Goods in accordance with the terms of the Agreement. Risk of loss in 

respect of all such Free Issue Items shall pass to Vendor upon receipt of such items 

by Vendor and remain with Vendor until delivery of the completed Goods to 

Purchaser in accordance with the terms of the Agreement. Vendor shall maintain all 

such Free Issue Items in good condition and shall use them solely in connection with 

the requirements of the Agreement. Disposal of surplus items shall be in 

accordance with written instructions from Purchaser. The vendor shall submit an 

Indemnity Bond to this effect, a s  per the format. 
 

39.  PROTECTION OF PROPERTY: 
 

The Contractor shall be responsible for any damage resulting from his operation. He 

shall also be responsible for protection of all persons including members of public; 

and employees of the PURCHASER & the PURCHASER; employees of the 

Contractors & Subcontractors; and all public and private property including 

structures, buildings, other plants and equipment and utilities either above or below 

the ground. 
 

The Contractor shall ensure provision of necessary safety equipment such as  

barriers, sign boards, warning lights and alarms, etc to provide adequate protection 

to persons and property. The Contractor shall be responsible to give reasonable 

notice to the PURCHASER & the PURCHASER of public or private property and utilities 
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when such property and utilities are likely to get damaged or injured during the 

performance of his works and shall make all necessary arrangements with such 

PURCHASER, related to removal and/or replacement or protection of such property 

and utilities. 
 

40.  VARIATIONS / AMENDEMENTS: 
 

Any additional work beyond the scope enumerated in the work order above shall be 

carried out a s  per the instructions of Engineer-In Charge. The company shall not 

entertain any claim or increase in the Work Order value due to execution of such 

additional work if the same is not approved by Engineer in Charge, in written form. 
 
 

41.  ACCEPTANCE 
 

Acceptance of this work order implies and includes acceptance of all terms and 

conditions enumerated in this work order in the technical specification and drawings 

made avai lable to you consisting of general conditions, detai led scope of work, 

detailed technical specification & detailed equipment, drawing. Complete scope of 

work and the Contractor's and Company's contractual obligation are strictly limited to 

the terms set out in the work order. No amendments 
 

to the concluded work order shall be binding unless agreed to in writing for such 

amendment by both the parties. 

However, during the course of the execution of the work order, if at any time the 

Company's representative observe and form an opinion that the work under the 

work order is not being performed in accordance with the terms of this work order, 

the company reserves its right to cancel this work order forthwith without assigning 

any reason and the Company will recover all damages including losses occurred due 

to loss of time from the Contractor. 

We request you to please sign the duplicate copy of this work order a s  a  

token of your acceptance and return to us. 
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Annexure - I 
 

The Contractor must submit the following to Engineer-In-Charge before 

commencement of work: 
 

a) An Electrical l icense. (If applicable) 

b) PF Code No. and all employees to have PF A/c No. under PF every Act, 1952.  

c) All employees to have a  temporary or permanent ESI Card a s  per ESI Act. 

d) ESI Registration No. e) PAN No. 

f) Work Contract Tax/VAT Registration Number. 

 g) Labor License under Contract Labor Act (R & A) Act 1970(All Engineer-in-

charge responsible for execution of the job should obtain a  copy of Labor 

License a s  per guidelines of HR department before start of the work by the 

contractor.) 
 

The Contractor must follow: 
 

a) Third party Insurance Policy before start of work. 
 

b) To follow Minimum Wages A ct prevailing in the state. 
 

c)  Salary/ Wages to be distributed in presence of Company's representative not 

later than 7th of each month. 
 

d) To maintain Wage- cum - Attendance Register. 
 

e) To maintain First Aid Box at Site. 
 

 f) Latest P.F. and E.S.I. challans pertaining to the period in which work was 

undertaken along with a  certificate mentioning that P.F. and E.S.I. applicable to all 

the employees has been deducted and deposited with the Authorities 

within the time limits specified under the respective Acts. 
 

g) Workman Compensation Policy. (If applicable) 
 

h) Labor l icense before start of work. (If applicable) 
 

i) Group personnel accident insurance shall have coverage of Rs. 10 Lacs 

(Table C-Death + Permanent Total Disability + Partial permanent Disability due to 

external accidents). 
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APPENDIX II 
 

(To be executed on a Non-Judicial Stamp Paper of appropriate value) 

 

FORMAT OF ADVANCE BANK GUARANTEE 
 
This Guarantee made at _______ this [___] day of [_____] 2016 
 

1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the 

provisions of Companies Act, 1956 having its Registered Office at Shaktikiran Building, 

Karkardooma, Delhi 110032, India hereinafter referred to as the “ Owner ”, (which 

expression shall unless repugnant to the context or meaning thereof include its 

successors, administrators, executors and assigns).  

2. AND WHEREAS the Owner has entered into a contract for ____________(Please specify 

the nature of contract here ) vide Contract No. __________dated 

__________(hereinafter referred to as the “Contract”) with M/s.________________, 

(hereinafter referred to as “the Suppliers”, which expression shall unless repugnant to 

the context or meaning thereof be deemed to mean and include each of their respective 

successors and assigns) for providing of the services on the terms and conditions as 

more particularly detailed therein.  

3. AND WHEREAS in conformity with the provisions of clause _____ of conditions of 

Contract, the Suppliers has agreed to furnish a Bank Guarantee for an amount 

equivalent to the Advance Payment of Rs…………… extended by the Owner to the 

Supplier for the faithful execution of the Contract.  

4. AND WHEREAS the Suppliers have agreed to provide the Owner and the Owner has 

agreed to accept the Advance Bank Guarantee for ____ percent (____%) of the total 

Contract Value from [_____________]  (pl. specify the name of Bank) having its 

head/registered office at [____________] through its branch in ______(pl. specify 

the name of Branch through which B.G is issued)   hereinafter referred to as “the Bank”, 
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(which expression shall unless it be repugnant to the context or meaning thereof be 

deemed to include its successors and permitted assigns). 

5. NOW THEREFORE, in consideration inter alia of the Owner granting the Suppliers the 

Contract, the Bank hereby unconditionally and irrevocably guarantees and undertakes, 

on a written demand, to immediately pay to the Owner any amount so demanded (by 

way of one or more claims) not exceeding in the aggregate [Rs. ].……………)in words) 

without any demur, reservation, contest or protest and/or without reference to the 

Supplier and without the Owner needing to provide or show to the Bank ,grounds or 

reasons or give any justification for such demand for the sum/s demanded.  

6. The decision of the Owner as to whether the Supplier has fulfilled its obligation or not 

towards set-off of Advance Payment extended by the Owner to the Supplier shall be 

final and binding on the Bank and the Supplier. The Bank acknowledges that any such 

demand by the Owner of the amounts payable by the Bank to the Owner shall be final, 

binding and conclusive evidence in respect of the amounts payable by the Supplier to 

the Owner. Any such demand made by the Owner on the Bank shall be conclusive and 

binding, notwithstanding any difference between the Owner and the Supplier or any 

dispute raised, invoked, threatened or pending before any court, tribunal, arbitrator or 

any other authority.  

7. The Bank also agrees that the Owner at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor without proceeding against the 

Suppliers notwithstanding any other security or other guarantee that the Owner may 

have in relation to the Supplier’s liabilities. 

8. The Bank hereby waives the necessity for the Owner first demanding the aforesaid 

amounts or any part thereof from the Suppliers before making payment to the Owner 

and further also waives any right the Bank may have of first requiring the Owner to use 

its legal remedies against the Suppliers, before presenting any written demand to the 

Bank for payment under this Guarantee. 
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9. The Bank’s obligations under this Guarantee shall not be reduced by reason of any 

partial performance of the Contract.  The Bank’s obligations shall not be reduced by any 

failure by the Owner to timely pay or perform any of its obligations under the Contract. 

10. The Bank further unconditionally and unequivocally agrees with the Owner that the 

Owner shall be at liberty, without the Bank’s consent and without affecting in any 

manner its rights and the Bank’s obligation under this Guarantee, from time to time, to: 

(i) vary and/or modify any of the terms and conditions of the Contract; 

(ii)  forebear or enforce any of the rights exercisable by the Owner against the 

Suppliers under the terms and conditions of the Contract; or 

and the Bank shall not be relieved from its liability by reason of any such act or omission 

on the part of the Owner or any indulgence shown by the Owner to the Suppliers or any 

other reason whatsoever which under the law relating to sureties would, but for this 

provision, have the effect of relieving the Bank of its obligations under this Guarantee. 

11. This Guarantee shall not be discharged by  any change in the constitution or 

composition of the Suppliers, and this Guarantee shall not be affected or discharged by 

the liquidation, winding-up, bankruptcy, reorganisation, dissolution or insolvency of the 

Suppliers or any of them or any other circumstances whatsoever. 

12. This Guarantee shall be in addition to and not in substitution or in derogation of any 

other security held by the Owner to secure the obligations of the Suppliers under the 

Contract. 

13. NOTWITHSTANDING anything herein above contained, the liability of the BANK under 

this Guarantee shall be restricted to _________________(insert an amount equal to ten 

percent (10%) of the Contract Value) and this Guarantee shall be valid and enforceable 

and expire on _____________(pl. specify date) or unless a suit or action to enforce a 

claim under this Guarantee is filed against the Bank on or before the date of expiry.  
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14. On termination of this Guarantee, all rights under the said Guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities hereunder. 

15. The Bank undertakes not to revoke this Guarantee during its validity except with the 

prior written consent of the Owner and agrees that any change in the constitution of the 

Bank or the Suppliers shall not discharge our liability hereunder.  

16. Owner may assign this Guarantee to any Person or body whether natural, incorporated 

or otherwise under intimation to the Bank. The Bank shall be discharged of its 

obligations hereunder by performance in accordance with the terms hereof to such 

assignee without verifying the validity / legality / enforceability of the assignment.    

17. This Guarantee shall be governed by the laws of India. Any suit, action, or other 

proceeding arising out of, connected with, or related to this Guarantee or the subject 

matter hereof shall be subject to the exclusive jurisdiction of the courts of Delhi, India.  

Dated this ………… day of ………….. …2016   at ……………. 

 

        (Signature) 

 

      ..................................................................... 

        (Name) 

      ..................................................................... 

      (Designation with Bank Stamp) 

      Attorney as per 

      Power of Attorney No................................... 

               Date............................................................ 
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(To be executed on a Non-Judicial Stamp Paper of appropriate value) 

FORMAT OF PERFORMANCE BANK GUARANTEE 
 

This Guarantee made at ________ this [___] day of [_____] 2016  
 

1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the 

provisions of Companies Act, 1956 having its Registered Office at Shaktikiran Building, 

Karkardooma, Delhi 110032, India hereinafter referred to as the “ Owner ”, (which 

expression shall unless repugnant to the context or meaning thereof include its 

successors, administrators, executors and assigns).  

 

2. AND WHEREAS the Owner has entered into a contract for ____________(Please specify 

the nature of contract here ) vide Contract No. __________dated 

__________(hereinafter referred to as the “Contract”) with M/s.________________, 

(hereinafter referred to as “the Supplier”, which expression shall unless repugnant to the 

context or meaning thereof be deemed to mean and include each of their respective 

successors and assigns) for providing services on the terms and conditions as more 

particularly detailed therein.  

3. AND WHEREAS as per clause ____of conditions of Contract, the Suppliers are obliged to 

provide to the Owners an unconditional bank guarantee for an amount equivalent to ten 

percent (10%) of the total Contract Value for the timely completion and faithful and 

successful execution of the Contract from [____________] pl. specify the name of 

Bank) having its head/registered office at [____________] through its branch in 

______(pl. specify the name of Branch through which B.G is issued)   hereinafter 

referred to as “the Bank”, (which expression shall unless it be repugnant to the context 

or meaning thereof be deemed to include its successors and permitted assigns).  

4. NOW THEREFORE, in consideration inter alia of the Owner granting the Suppliers the 

Contract, the Bank hereby unconditionally and irrevocably guarantees and undertakes, 

on a written demand, to immediately pay to the Owner any amount so demanded (by 
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way of one or more claims) not exceeding in the aggregate [Rs. ].…………………(in 

words)  without any demur, reservation, contest or protest and/or without reference to 

the Supplier and without the Owner needing to provide or show to the Bank ,grounds or 

reasons or give any justification for such demand for the sum/s demanded.  

5. The decision of the Owner to invoke this Guarantee and as to whether the Supplier has 

not performed its obligations under the Contract shall be binding on the Bank. The Bank 

acknowledges that any such demand by the Owner of the amounts payable by the Bank 

to the Owner shall be final, binding and conclusive evidence in respect of the amounts 

payable by the Supplier to the Owner. Any such demand made by the Owner on the 

Bank shall be conclusive and binding, notwithstanding any difference between the 

Owner and the Supplier or any dispute raised, invoked, threatened or pending before 

any court, tribunal, arbitrator or any other authority.  

6. The Bank also agrees that the Owner at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor without proceeding against the 

Suppliers notwithstanding any other security or other guarantee that the Owner may 

have in relation to the Supplier’s liabilities. 

7. The Bank hereby waives the necessity for the Owner first demanding the aforesaid 

amounts or any part thereof from the Suppliers before making payment to the Owner 

and further also waives any right the Bank may have of first requiring the Owner to use 

its legal remedies against the Suppliers, before presenting any written demand to the 

Bank for payment under this Guarantee. 

8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any 

partial performance of the Contract.  The Bank’s obligations shall not be reduced by any 

failure by the Owner to timely pay or perform any of its obligations under the Contract. 

9. The Bank further unconditionally and unequivocally agrees with the Owner that the 

Owner shall be at liberty, without the Bank’s consent and without affecting in any 

manner its rights and the Bank’s obligation under this Guarantee, from time to time, to: 
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(i) vary and/or modify any of the terms and conditions of the Contract; 

 

(ii)  Forebear or enforce any of the rights exercisable by the Owner against the 

Suppliers under the terms and conditions of the Contract; or 

 

(iii) Extend and/or postpone the time for performance of the obligations of the 

 Suppliers under the Contract; 

and the Bank shall not be relieved from its liability by reason of any such act or omission 

on the part of the Owner or any indulgence shown by the Owner to the Suppliers or any 

other reason whatsoever which under the law relating to sureties would, but for this 

provision, have the effect of relieving the Bank of its obligations under this Guarantee. 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by  

any change in the constitution or composition of the Suppliers, and this Guarantee shall 

not be affected or discharged by the liquidation, winding-up, bankruptcy, reorganisation, 

dissolution or insolvency of the Suppliers or any of them or any other circumstances 

whatsoever. 

11. This Guarantee shall be in addition to and not in substitution or in derogation of any 

other security held by the Owner to secure the performance of the obligations of the 

Suppliers under the Contract. 

12. NOTWITHSTANDING anything herein above contained, the liability of the BANK under 

this Guarantee shall be restricted to ___________________(insert an amount equal to 

ten percent (10%) of the Contract Value) and this Guarantee shall be valid and 

enforceable and expire on _____________(pl. specify date) or unless a suit or action to 

enforce a claim under this Guarantee is filed against the Bank on or before the date of 

expiry.  

13. On termination of this Guarantee, all rights under the said Guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities hereunder. 
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14. The Bank undertakes not to revoke this Guarantee during its validity except with the 

prior written consent of the Owner and agrees that any change in the constitution of the 

Bank or the Suppliers shall not discharge our liability hereunder.  

15. Owner may assign this Guarantee to any Person or body whether natural, incorporated 

or otherwise under intimation to the Bank. The Bank shall be discharged of its 

obligations hereunder by performance in accordance with the terms hereof to such 

assignee without verifying the validity / legality / enforceability of the assignment.    

16. This Guarantee shall be governed by the laws of India. Any suit, action, or other 

proceeding arising out of, connected with, or related to this Guarantee or the subject 

matter hereof shall be subject to the exclusive jurisdiction of the courts of Delhi, India. 

Dated this ………… day of ………….. …20XX  at ……………. 

 

        (Signature) 

 

      ..................................................................... 

        (Name) 

      ..................................................................... 

      (Designation with Bank Stamp) 

      Attorney as per 

      Power of Attorney No................................... 

                Date............................................................ 
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BENEFICIARY'S BANK DETAIL WITH IFSC CODE: 

1. Name of the Bank:    Axis Bank Limited 

2. Branch Name & Full Address: C-58, Basement & Ground Floor, Preet Vihar, Main Vikas 

Marg, New Delhi 110092 

3. Branch Code:    055   

4. Bank Account No:    911020005246567   

5. IFSC Code:    UTIB0000055 
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FORMAT OF WARRANTY/GUARANTEE CERTIFICATE 
 
BSES YAMUNA POWER LIMITED Shaktikiran Building, Karkardooma, Delhi -110032. 
 
Ref. Purchase Order No. : 
 
Dear Sir, 

We hereby confirm that the.................dispatched to BSES YAMUNA POWER LTD vide invoice 

no.......... DT..........is exactly of the same nature and description as per above mentioned 

Purchase Order. 

We further confirm that we will replace/repair our........free of cost If found any manufacturing 

defect during......months from the date of dispatch of material or......months from the data of 

commissioning whichever is earlier. 

 
 
Vendors Name & Signature
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PRICE BID FORMATS (SUPPLY & SERVICES) 
 

OF 
 

CONVERSION OF EXISTING TOWERS & RAISING 
OF HEIGHT OF 66 KV O/H LINE OF CIRCUIT 1 & 2 
BETWEEN OLD KONDLI GRID TO DALLUPURA GRID 
BY ERECTING 04 NOS MONO POLE ALONG THE 
DRAIN 

 
IN 

 
BSES YAMUNA POWER LTD. 

 
NIT NO CMC/BY/19-20/RB/SV/019 

 
Due Date for Submission: 10.06.2019, 14:30 HRS 

 
 
 
 
BSES YAMUNA POWER LIMITED (BYPL) 
SHAKTI KIRAN BUILDING, KARKARDOOMA, 
DELHI-110032 
CIN: U40109DL2001PLC111525 
TEL: 011 3999 7111 
WEBSITE: www.bsesdelhi.com 

 

http://www.bsesdelhi.com/
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GRAND SUMMARY OF THE QUOTED PACKAGE(S) 
 

ALL PRICES IN INR (₹) 

Package Name 

Supply Prices-
Landed  

Erection, Testing 

and 
commissioning 

prices  

Total Package 

Cost (C=A+B) 

(A) (B) 

Conversion of Existing Towers & 

Raising of Height of 66 kV O/H line 
of Circuit 1 & 2 between Old kondli 

Grid to Dallupura grid by erecting 
04 Nos Mono Pole along the drain 

      

  

Grand Total 
  

Grand Total (In words) ……………………………………………………………………………………. 

We declare that the following are our quoted prices in INR for the entire packages. 

 
Date:      Bidders Name:  

 

Place:      Bidders Address: 
 

Signature: …………………………………………  Designation: ………………………………………………………….. 
 

 

Printed Name: ……………………………………  Common Seal: ………………………………………………………. 
 

 
Note: 
 

1) All prices for the packages quoted are inclusive of taxes and duties, GST and freight 

etc. Bidder shall include & indicate any others taxes under the applicable law(s) for 

supply and services to be performed in the purchaser’s country.  

 

2) Bidder shall include & indicate any others taxes under the applicable law(s) for supply and services 

to be performed in the purchaser’s country. 

 
 

3) The bidder shall, at its own, handle all imported equipment’s and handle all formalities for custom 

clearances, port charges, etc if any 

 

4) All prices for the packages quoted are against the scope of work under the contract 

shall be executed strictly a s  per the NIT conditions and the technical specification. 
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5) Quoted prices shall be a s  per the Bill of quantities (BOQ) as  attached. However Any 

items/material/machinery, not specifically mentioned In BOQ as  well a s  in the technical 

specifications but required for successful completeness, Erection, Testing and 

Commissioning of the package awarded shall be deemed to be in the scope of the 

bidder. 

 

6) Insurance as  per the clause defined in SCC and other contract conditions, is included in 

the quoted prices. However Bidder shall indicate the value of the insurance taken, 

separately. 

 
7) Kindly refer the relevant layout drawing of existing foundations in Annexure of 

tender document. Site visit is advisable prior to submission of quotation.  
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PRICE FORMAT – SUPPLY (A) 
 

DESCRIPTION 
OF GOODS 

HSN 
CODE 

QTY UoM UNIT RATE 

UNIT GST & 

CESS AS 
APPLICABLE 

(CGST & 
SGST/UTGST 

or IGST) 

UNIT 

LANDED 
COST 

(₹) 

TOTAL 

LANDED 

COST (₹) 

% AMT 

Fabrication, galvanizing, inspection & supply of 66KV Double circuit Monopole with 
extension and nuts, bolts, washers & anchor plates etc. As per design 

18Mtr (0-15) 

deg. 
  1 No's      

23mtr (15-30) 

deg 
  2 No's      

18mtr (30-

60)deg 
  1 No's      

Conductor & Earth wire 

ACSR Goat 
Conductor 

  3 KM's      

Earth wire   0.5 KM's      

Tower accessories 

Number Plate   4 No's      

Danger Plate   4 No's      

Phase Plate in 

Set of Red, 
Blue & Yellow 

  4 set      

Pipe type 

Earthing 
material 

  8 set      

Hardware suitable for ACSR Goat 

Double tension 

fitting 
  60 No's      
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160KN tension 

polymer string 
  120 No's      

Conductor Accessories suitable for ACSR Goat  

Vibration 
dampers 

  60 No's      

Mid span 
Compression 

Joint 

  6 No's      

Repair Sleeve   6 No's      

Earth wire Accessories suitable for 7/10 SWG Earth wire 

Tension clamp   12 No's      

Mid span 

Compression 
Joint 

  6 No's      

Vibration 

dampers 
  12 No's      

Copper Bond   6 No's      

GRAND TOTAL LANDED COST 
  

In words ………………………………………………………………………………………………………. 
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PRICE FORMAT – E/T/C (B)   
 

DESCRIPTION 
OF SERVICES 

SAC 
CODE 

QTY UoM UNIT RATE 

UNIT GST & 

CESS AS 
APPLICABLE 

(CGST & 
SGST/UTGST 

or IGST) 

UNIT 

LANDED 
COST 

(₹) 

TOTAL 

LANDED 

COST (₹) 

% AMT 

Detailed Survey 
including 

Tower Profiling 

  1.00 KM      

Check Survey & 
final peg 

marking (Route 
length) 

  1.00 KM      

Cost of foundation 

18Mtr (0-15) 

deg. 
  1.00 no's      

23mtr (15-30) 

deg 
  2.00 no's      

18mtr (30-

60)deg 
  1.00 no's      

Cost for setting 
of foundation 

bolts & 

templates 

  6.00 no's      

Erection of 66kv DC monopoles 

18Mtr (0-15) 
deg. 

  1.00 no's      

23mtr (15-30) 
deg 

  2.00 no's      

18mtr (30-

60)deg 
  1.00 no's      

Tack welding of 

Foundation 
Bolts 

  
     

300  
no's      
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Laying, 
tensioning, 

stringing, 

clamping, 
jointing etc. 

Complete with 
ACSR Goat DC 

including 
hoisting of 

insulators 

fitting of all 
necessary 

hardware & 
accessories etc. 

  3.00 span      

Laying, 

tensioning, 
stringing, 

clamping, 
jointing etc. 

Complete with 

ground wire 
including 

hoisting of all 
necessary 

hardware & 

accessories for 
01 no. 7/3 

15mm G.S. 
Earth wire 

  3.00 span      

Grounding 

work including 
earth material 

for pipe type 
earthing 

  8.00 no's      

Providing 

barricades for 
avoiding any 

accident during 

the period of 
excavation to 

backfilling of 
soil & during 

erection 

  4.00 job      

Construction of 
Scaffolding 

works 

  4.00 no's      

Design & 
Vetting charges 

of Monopoles 

  2.00 job      
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Dismantling of 
conductors 

from existing 

Line 

  0.50 Kms      

Dismantling of 

Earth wire from 
existing Line 

  0.50 Kms      

Dismantling of 

Towers of 
existing line  

  16.00 MT      

Transportation 

of Material upto 
10 Kms 

  16.00 MT      

GRAND TOTAL LANDED COST 
  

In words ………………………………………………………………………………………………………. 

  
 

 
 

 

 

 



 

 

 

 

 

VOLUME – II 
 
 

TECHNICAL SPECIFICATIONS 
 

FOR 
 

SURVEY, DESIGN, ENGINEERING, SUPPLY, 
ERECTION, TESTING, & COMMISSIONING OF NEW 
CONTROL & RELAY PANELS ALONG WITH OTHER 
MATERIALS, DISMANTLING OF EXISTING 
EQUIPMENTS AS PER THE SCOPE OF WORK ON 
TURNKEY BASIS AT 33kV DMS GID AND 66kV 
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1. SCOPE 

This specification covers the requirement of Supply, Erection, Testing and Commissioning of 66 
kV O/H Double circuit Monopole with associated works including all equipments/materials.  

Detailed scope shall be as below: 
 

1.1. Route Survey, Profiling and Monopole spotting and submission of detailed drawing. 

1.2. Design, manufacture, testing at manufacturer's works (before dispatch), supply of 
Monopoles as specified. 

1.3. Supply of Other Line items/ Accessories such as ACSR Goat conductor, Insulator strings, 
vibration dampers, hardware, earthing material, earth wire with accessories etc.  

1.4. Bidder shall supply this material from BYPL approved vendors. 

1.5. Erection of supplied steel tubular monopoles (including civil work) along with all related 
accessories as per the approved Monopole spotting/ alignment. 

1.6. Erection of other Line items/ accessories such as ACSR conductor, Insulator strings, 
vibration dampers, hardwares, earthing material, earth wire with accessories etc. 

1.7. Provision of Earthing of monopole and earth wire. 

1.8. Testing and commissioning of 33/66KV lines on rated voltage.  

1.9. Dismantling of existing Tower line structure and transport to scrap store of BYPL.  

Any item, which may not have been mentioned herein, but necessary for the satisfactory SITC of 
monopoles shall be deemed to be part of the requirements. The material shall have all essential 
features prescribed in relevant IS/International or equivalent Standards referred in this 
specification. 
 
2. STANDARDS & CODES 

 

Indian Standards 

 
IS 5613 -for determining the clearance diagrams for the pole 
IS 802 - for sag tension and loading calculation 
IS 875- CEA Safety Regulation 2010 
 

 
ASTM – American 
Society for Testing and 
Materials 
 

 
A 36 /36 M Standard Specification for Structural Steel, Book 01.04  
A 123 Specification for Zinc (Hot-Dip Galvanized) Coatings on iron and 
Steel Products, Book 01.06, 15.08 
A 153 Specification for Zinc Coating (Hot Dip) on Iron and Steel 
Hardware, Book 01.06.15.08 
A 572/572M Specification for High-Strength Low Alloy Columbium 
Vanadium Steels of Structural Quality 
A 780 Practice for Repair of Damaged and Uncoated Areas of Hot-Dip 
Galvanized Coatings 

 

AWS – American 

 
D1.1-92 Structural Welding Code – Steel.  Specification for Carbon 
Steel Covered Arc-Welding Electrodes 
A5.17-89. Specification for Carbon Steel Electrodes and Fluxes for 
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Welding Society Submerged Arc- Welding 
 

 
American Society of 
civil engineers 
 

 

ASCE SEI 48-05 - Design of Steel Transmission Pole Structures. 

 

ISO – International 

Standards Organization 

 
ISO 9001-Quality System Model for Quality Assurance in 
Design/Development, Manufacture and Testing 
ISO 9002-Quality System Model for Quality Assurance in Production, 
installation and Servicing 
 

 

Full scale testing 

 
IEC 60652 – 2002 
 

 
These codes and standards set forth the minimum requirements which may be exceeded by 
vendor if, in   vendor's judgment and with purchaser’s acceptance, superior designs and materials 
are available for successful and continuous operation of equipment as required by this 
specification. 

 

3. SERVICE CONDITIONS 

Monopole to be supplied against this specification shall be suitable for satisfactory operation 
under the following conditions- 
 

3.1 Average grade atmosphere Heavily polluted, Dry 

3.2 Maximum altitude above sea level 1000M 

3.3 Relative Humidity 100% 

3.4 Ambient air temperature 
Highest 50 Deg C 
Average 40 Deg C 
Minimum 0 Deg C 

3.5 Operating temperature 0 Deg C - 50 Deg C 

3.6 Rainfall 750mm concentrated in four months 

3.7 Seismic Zone 4 

 

4. DESIGN REQUIREMENT 

 
The designs of multi circuit and double circuit steel monopole towers and their extensions should 
be conforming to the design parameter specified herein. The scope of supply of towers also 
includes supply of design calculations and test reports for towers and extensions including 
detailed structural/shop drawings of towers, extensions and stub-setting templates and design 
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and drawings of foundations in various types of soil, sag templates, sag tension chart for 
conductor and ground wire etc. 
 
The fabricated steel poles shall include base plate with its required accessories, monopole body 
(including extensions, if required), Cross Arms. Monopole shall be joined with friction clip or 
Flanged joint. Cross Arms shall be Polygonal with structural jointing arrangement. The 
accessories shall include strain plates, D-shackles with nuts, bolts and washers, U-Bolts with 
nuts and washers, space washers, links for providing attachment to the Earth Wire and 
Conductor, anti climbing devices and any other equipment/ material / article to complete the 
works as per the scope given in this specification. 
 
The monopoles shall be fully galvanized. Provision will be made at the Cross Arm level for fixing 
phase plates and Bird guards. The holes for fixing the Earthing bonds at the peak and for 
grounding the monopoles at bottom or any other holes, which the purchaser may require, shall 
be provided at the convenient locations on the monopoles. 
 

4.1. TYPE OF MULTI CIRCUIT AND DOUBLE CIRCUIT STEEL MONOPOLE 

 
The multi circuit monopole will have four circuits (twelve cross arms), self-supporting, designed 
for the specified loading conditions. There will generally be following type of towers:- 
 
Monopole type MP0: Tangent type tower with maximum line deviation up to 2° to be used with 
Single/ Double suspension insulator strings.  
Monopole type MP30: Medium angle tower to be used for line deviation from 2° to 30° with 
Single/Double tension insulator strings. 
Monopole type MP60: Heavy angle tower to be used for line deviation from 30° to 60° and also 
as dead end tower with Single/Double tension insulator strings. 
The double circuit Monopole will have two circuits (six cross arms), self-supporting, designed for 
the specified loading conditions. There will generally be following type of towers:- 
 
Monopole type MP0: Tangent type tower with maximum line deviation up to 2° to be used with 
Single/Double suspension insulator strings.  
Monopole type MP30: Medium angle tower to be used for line deviation from 2° to 30° with 
Single/Double tension insulator strings.  
Monopole type MP60: Heavy angle tower to be used for line deviation from 30° to 60° and also 
as dead end tower with Single/Double tension insulator strings.  
 
The bidder may also quote for up gradation work using the categories of Monopole available with 
him. In such case the bidder will have to indicate the type of monopoles and extensions 
proposed to be used by him for up gradation work. 
 
4.2. EXTENSIONS 

Monopole shall be designed and provided with extension of 3M height for use with all type 
of towers.  
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DESIGN: 33/66 KV as per ASCE-48-05 
 
The bidder will furnish a design as per ASCE-48-05 for each of the offered monopoles with 
extensions based on the loading conditions indicated herein. The suspension monopoles shall be 
designed with using `I’ suspension string. 
 
Please note that in case of suspension monopole, full wind condition is to be considered in the 
design in case of security requirement i.e. transverse load due to wind action on tower structure, 
conductors, ground wire and insulators shall be computed as per clause 12.1.1(i), page 10 of IS 
802 (Part-1) 1995 or its latest. The mechanical tension of conductor/ground wire is the tension 
corresponding to 100% design wind pressure at everyday temperature or 36% design wind 
pressure at minimum temperature after accounting for drag coefficient and gust response factor 
as defined in clause 11.3.2.1 page 10 of IS 802 (Part-1) 1995 or its latest. The longitudinal loads 
shall correspond to 50% of mechanical tension of conductor as per clause 11.3.2.1, page 10 of 
IS 802 (Part-1):1995 or its latest. 
 
The monopole  to be designed considering Goat ACSR one conductor per phase 
(although bidder need to supply ACSR) in vertical formation and one ground-wire of 
(7/3.15mm) galvanized stranded steel wire of 95kg/sq.mm grade placed on the top of the 
monopole. The conductor and ground-wire particulars are given in following sections.  
 
The ground-wire at its suspension point shall provide a shielding angle of 30° with respect to the 
top most conductors. The drop of ground-wire suspension assembly should be taken into 
account so as to determine the shielding angle. 
 
The minimum mid-span vertical clearance between Ground-wire and Conductor in still air shall 
be as per relevant standards. 
 
Note: The Monopoles shall be designed as per site requirements and following the 
guidelines of statutory clearances, CEA’s Regulations, 2010. 
 

 
4.3. DESIGN SPANS: 

The wind span for the purpose of computing the wind load on conductors and ground-wire shall 
be indicated in the offer. Similarly the weight span shall also be indicated. 
 
4.4. WIND LOAD: 

 
The wind load on conductors, earth wire, towers and insulator strings shall be taken as per 
recommendations of IS: 802 (Part-I) -1995 or its latest with latest revision thereof, for following 
conditions:- 
 

4.4.1. Wind zone - 4  (47mtrs/sec) 

4.4.2. Reliability level –  

4.4.2.1.         1.0 (one) for Double circuit monopoles 

4.4.2.2.         2.0 (Two) for Multi circuit monopoles.  
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4.4.2.3.         Terrain category - 2 (two) 

4.5. TEMPERATURE VARIATION: 

 
The maximum working tension of conductor and ground-wire and the uplift conditions shall 
correspond to the minimum temperature of 0° C. The maximum conductor sag and ground 
clearance beneath should correspond to the maximum working temperature of 75° C. The 
Maximum ground-wire temperature shall be taken as 53°C. 
 
4.6. STRUCTURAL STEEL: 

 
Structural steel shall be conforming to IS: 2062 Grade E-355 JR and weld able quality and plates 
less than 6mm thickness (to be used for pack plate and pack washer) shall be as per IS: 1079.  
 
Permissible stresses in the design of self-supporting steel monopole tower shall conform to 
ASCE: 48-05 latest edition or equivalent code of latest edition. The sheets/plates of monopole 
shall be from TATA/SAIL/JSW/ESSAR. 
 
4.7. LOADS ON MONOPOLES: 

 
Transmission lines are subjected to various loads during their life time. These loads are classified 
into three distinct categories, namely 
 

4.7.1. Climatic Loads: related to the reliability requirements.  

These are random loads imposed on monopole, insulator string; conductor & ground wire 
due to action of wind on transmission line & do not act continuously. Climatic loads shall 
be determined under either of the following climatic conditions whichever is more 
stringent: 

 
  100 percent design wind pressure at every day temperature 32°C)  

 
  or 

 
36 percent design wind pressure at minimum temperature (0°C) 

 

4.7.2. Failure containment Loads: related to security requirements.  

4.7.2.1. Anti-Cascading Loads: 

Cascade failure may be caused by failure of items such as insulators, hardware, joints 

failures of major components such as monopoles, foundations, conductor due to 

defective material or Workman ship or from climatic overloads sometimes from casual 

events such as misdirected aircraft, avalanches, sabotage etc. The security measures 
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adopted for containing cascade failures in the line is to provide angle monopoles at 

specific intervals which shall be checked for Anti-cascading loads. 

 
4.7.2.2. Anti-cascading checks: 

4.7.2.2.1. Suspension monopoles shall be checked for narrow front wind with 

a wind speed of 2.0 of basic wind speed. 

4.7.2.2.2. Angle monopoles shall be checked for the following anti cascading 

conditions with all the conductors & ground wire intact only on one side of 

the monopole. 

4.7.2.3. Transverse load: These loads shall be taken under no wind condition.  

4.7.2.4. Vertical Load: These loads shall be the sum of weight of conductor/ground 

wire as per weight span of intact conductor/ground wire, weight of insulator 

strings and accessories.  

4.7.2.5. Longitudinal Loads: These loads shall be the pull of conductor/ground wire 

at every day temperature & no wind applied simultaneously at all points on one 

side with zero degree line deviation.  

4.7.2.6. Torsional & Longitudinal Loads: 

These loads are caused by breakage of conductors and/or ground wire. All the 

monopoles shall be designed for these loads for the number of conductor(s) and or 

ground wire considered broken as per provisions of this specification. 

4.7.3. Construction & Maintenance Loads: related to safety requirements.  

 
These are loads that are imposed on monopoles during constructions & maintenance of 
transmission lines. 
 
Computation of Loads & loading combinations: The computation of loads is to be done in line 
with relevant provisions/ sections of IS 802- 1992 (latest amendment) 
  

4.7.4. Tension Limits: 

Conductor/ground wire tension at everyday temperature & without external load, should 

not exceed the following percentage of the ultimate tensile strength of the conductor: 

Initial unloaded tension 22 percent, Final unloaded tension 25 percent provided that the 

ultimate tension under everyday temperature & 100 percent design wind pressure or 
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minimum temperature & 36 percent design wind pressure does not exceed 70 percent of 

the ultimate tensile strength of the conductor/ground wire. 

 
4.7.5. TRANSVERSE LOADS 

The transverse loads due to wind on conductors and ground-wire shall be calculated 

4.7.5.1. The normal span for normal Multi-circuit monopoles (i.e. upto +6m 

Extension) shall be 200m 

4.7.5.2. The wind span is the sum of the two half spans adjacent to the support 

under consideration. For normal horizontal spans this equal to normal ruling 

span. 

4.7.5.3. The weight span shall be shown in the design report of monopoles. The 

horizontal distance between the lowest point of the conductors on the two 

spans adjacent to the tower. The weight spans considered for design of 

monopoles is as below. 

 
Under broken wire conditions 50% of the intact span and 10% of the broken 
span shall be assumed as wind span. In addition to this, transverse loads due 
to line deviation, wind on towers, and wind on insulator strings should also 
have to be taken into consideration in the design of the towers. 

 
4.8. CONDUCTOR AND GROUND-WIRE SAG: 

 
The maximum sag for the conductor should be calculated for 75° C and no wind with an 
allowance of 3% of maximum sag to allow for plotting and sagging errors. 
 
4.9. BROKEN WIRE CONDITIONS: 

 
Following broken wire conditions should be assumed in the design of towers: 
 

4.9.1. Suspension monopole- Any one of power conductor broken or ground-wire broken 

which ever condition is more stringent for design. 

4.9.2. Angle Monopole for 2° to 30° deviation - Any two of power conductors broken on 

the same side and on the same span or any one of the power conductor broken and 

ground-wire broken on the same span whichever combination constitutes the most 

stringent condition for design of a particular member.  
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4.9.3. Angle Monopole for 30° to 60° deviation - Any Three power conductors broken on 

the same side and on the same span or any two of the power conductor broken and 

ground-wire broken on the same side and same span which ever combination 

constitutes the most stringent condition for design. Further this monopole shall also 

be designed for dead end condition i.e. all conductors and ground wire broken on 

the same side and same span.  

 
In all type of monopoles, the power conductor’s supports and ground-wire supports should 
be designed for broken wire conditions also. 

   
4.10. FACTORS OF SAFETY FOR MONOPOLES: 

 
The factors of safety for design of monopoles shall be as under: 
 

4.10.1. Normal condition – 1.5.  

4.10.2. Broken wire condition – 1.5  

4.10.3. DEFLECTION CRITERIA: 1.5% of the height under safety normal condition and 

5% of height under ultimate wind for both suspension and tension poles. 

 
4.11. BOLTS, NUTS AND WASHERS: 

 
The design of the monopoles should be based on use of HRH mild steel hot dip galvanized bolts 
having grade 6.8(for foundation bolts)/8.8(for connection bolts). The connections shall be 
designed on the basis of use of 24 mm dia bolts. The spring washers shall be provided for 
insertion under all nuts. These washers shall be of steel, electro galvanized, and positive lock 
type and of minimum 3.5mm thickness. 
 
The nuts shall be forged and tapped after galvanizing and then lubricated. The nuts shall be 
chamfered on one face only, the other face shall be machined. 
 
The bolts and nuts shall be free from forging and threading defects such as cuts, splits, burrs, 
bulging, taper, eccentricity, loose fit etc. 
 
The bolts shall be threaded up to standard length only as per relevant Indian Standard and not to 
full length. 
 
The bolts and nuts shall confirm to IS 1367-1971 Part-III and Part-IV, IS 12427, IS 1363-92, IS 
1367 Part-XIII with latest amendment. 
 
The spring washers after coiling shall be suitably heat treated so as to result in the finished 
washer having hardness 43 to 50 HRC when tested in accordance with IS 1586- 1968. 
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The surface of the washers shall be free of scales and burrs. The washers shall be coiled without 
any kinks (except for the shape with turned-up ends). The ends of the washer shall not about 
when the washers are compressed. The ends shall be so served as to prevent tangling. 
 
4.12. LOAD ON FOUNDATIONS: 

 
The foundations shall withstand the ultimate loads on the superstructure as specified in this 
specification, for the full footing reactions along the stub angle slopes obtained from the structural 
stress analysis. 
 
The reactions on the footing shall be composed of the following types of loads for which they 
shall be required to be checked. 
 

4.12.1. Maximum tension or uplift.  

4.12.2. Maximum compression or down-thrust.  

4.12.3. Maximum horizontal shear or side thrust.  

 
The additional weight of concrete in the footing below ground level over the earth weight and full 
weight of concrete above the ground level in the footing and embedded steel parts will also be 
taken into account adding to the down-thrust. 
 
4.13. STABILITY ANALYSIS: 

 
The following primary types of soil resistances shall be assumed to act in resisting the loads 
imposed on the footings in earth: 
 

4.13.1. Resistance against uplift: 

 
The uplift loads will be assumed to be resisted by weight of earth in an inverted frustum of a 
conical pyramid of earth on the footings pad whose sides make an angle equal to the angle of 
repose of the earth with the vertical in average soil. The weight of concrete embedded in earth 
and that above the ground will also be considered for resisting the uplift. In case where the 
frustum of earth pyramids of two adjoining legs super-impose each other, the earth frustum will 
be assumed truncated by a vertical plane passing through the centre line of the tower base. 
 

4.13.2. Resistance against down-thrust: 

 
The down -thrust loads combined with the additional weight of concrete above earth will be 
resisted by bearing strength of the soil assumed to be acting on the total area of the bottom of 
the footings. 
 

4.13.3. Resistance against side thrust: 
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The bidder shall describe in detail the methods followed by them to check the stability of 
foundations for horizontal shears. 
 
OR 
 
Side-thrust along with the relevant reference (IS or other standard) in support of their 
contentions. 
 
In addition to the strength design, stability analysis of the foundation shall be done to check the 
possibility of failure by over-turning, uprooting, sliding and tilting of the foundation. 
 
4.14. DESIGN OF FOUNDATIONS: 

 
The bidder is requested to submit the design of foundations. It is recommended to give Single 
Pile Foundation. 
 
4.15. FACTORS OF SAFETY FOR FOUNDATION: 

 
The minimum factors of safety/overload factor based on the ultimate strength of the foundation 
material when the monopoles are under full working loads under various conditions of loadings 
combined with the other loads specified for the foundations shall be as given below:- 
 

4.15.1. Normal condition - 1.5  

4.15.2. Broken wire condition - 1.5  

 
5.  TESTING AND INSPECTION: 

 
All routine & acceptance tests shall be witnessed by the purchaser/his authorized representative. 
 

5.1. Routine Test: 

The bidder shall provide material wise routine test reports conducted at their work along 
with the standards application in their bid. 

 
5.2.  Acceptance tests: 

 
Acceptance test shall be carried out as per technical specification and relevant standard.  

Following compulsory acceptance test shall be carried out on all items before the supply 

of material: 

5.2.1. Visual Inspection  

5.2.2. Physical verification 
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5.2.3. Dimensional checks 

 
5.3.   Type Test 

 
The bidder shall furnish the type test certificates from CPRI/ERDA for suspension & angle 
Monopoles, as per relevant standards and specification.  
The bidder shall furnish the type test certificates from CPRI/ERDA for ACSR conductor, Earth wires, 
Insulators and All hardware fittings and other accessories as per relevant standards and Technical 
specification.  
Type tests should have been conducted in certified Test laboratories not exceeding 5 years from the 
date of opening the bid, In the event of any discrepancy In the test reports, i.e. any test report not 
acceptable, same shall be carried out without any cost implication to the Purchaser.  
 
 

6.  DRAWINGS, DATA & MANUALS SUBMISSION 

 

7.1    Documents  copy of signed documents also shall be part of entire soft file  
  (e-file) or CD.) 

 
 

 

Along with the Bid 

  Vendor shall submit signed 3 sets (plus 1 set of soft copy) of 
following documents: 
a) GTP (duly filled-in) (as per Annexure - A). 
b) Cross-sectional drawings for components Assembly 
c) Type Test Certificates 
d) Complete Catalogue and Instructions. 
e) Any other document. 

 

 7.2 

 
 
 

 

 

 7.3 
After Award of 
Contract 

Vendor shall submit signed 2 sets (plus 1 set of soft copy) of 
above mentioned documents within 15 days, for Purchaser's 
approval. 

 
 
 

  7.4 
"As-Built" 
documents 

 Final signed "As-built" documents for the equipment in 3 sets 
(hardcopy), 1 no. soft copy and 1 no. CD. These documents shall 
include signed Routine & Acceptance Test Certificates also. 

 
 
 

7.5 

Packing, Marking, 
Shipping, 
Handling 
and Storage 

  Every component/kit/box shall be properly sealed/ packed for 
protection against damage. 

 

 

 

7.6 Transit damage 
The seller shall be responsible for any transit damage due to  
improper packing. 

 Refer Annexure 5 for list of drawing submission 

 

 
 

7.    Quality Assurance (QA) 

 

8.1  
Vendor's Quality 
Plan (QP) 

 To be submitted for Purchaser's approval as well along the 
bid. 

8.2 Sampling Method Sampling Method for quality checks shall be as per 
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manufacturer's standard practice / ESI guidelines and 
Purchaser's prior approval shall be taken for the same. 

8.3 
Inspection Hold- 
Points 

To be mutually identified, agreed and approved in Quality Plan. 

  

8.    Deviations  

 
 

ANNEXURE-1 
 

GURANTEED TECHNICAL PARTICULARS of ACSR Conductor 
(SEPARATE DATA SHEET SHALL BE SUBMITTED FOR EACH TYPE OF CONDUCTOR) 

 

SI.NO. DESCRIPTION  BYPL  
PARTICULARS    Requirement  

1. Name of the material offered 
ACSR GOAT 

 
    

2. Maker’s Name  Required   

3 
Address and Phone 
No.      

4 Reference Standards  IS-398 Pt-3,  IS-7098  
   Pt-1, IS 17778-80   

5   No. of  strands/diameter of 
Galvanized  steel wire/Al strand 

Required   
     

6 
Apporx. Dia over covered conductor 
     

7 
Minimum  Ultimate  Tensile  
Strength  of  Conductor     

8 
 
Direction Of Lay  Successive  layers shall 

have opposite directions 
of  lay outermost 

  layer being Right Handed 

 
    
    
    

9 Lay ratio of Aluminum wire     

10 Continuous max.current rating of Required   
 Conductor in  still  air  at  an  ambient     
 temperature at 45 Deg C     

11 
Temperature rise for the above 
current Required   

12 
Short  Circuit  current  rating  of  
ACSR Required   

9.1 Deviations 

A) Deviations from this specification can· be acceptable, 
only 
where the Seller has listed in his quotation the requirements 
he cannot, or does not, wish to comply with and which 
deviations the Buyer has agreed to in writing, before any 
order is placed. 
B) In the absence of any list of deviations from the Seller, it 
will be assumed by the Buyer that the Seller complies with 
the Specification fully 
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 Conductor for 1sec      

13 Module   of   elasticity   of   complete     
 conductor      

14 
Coefficient   of   linear   expansion   
of    

 complete conductor      

15 Cross sectional area  Required   

16 
Nominal aluminum 
area  Required   

16.1 Conductivity and Grade of Al 61% EC Grade   

16.2 % Composition of steel wire As Per spec   

17 
certificate  Chemical 
composition   from Required   

 NABL approved lab      

18 
Minimum breaking 
load      

18.1 Aluminum strand ( After Stranding ) Required   

18.2 
Galvanized  steel wire ( After 
Stranding ) Required   

19 Total Conductor  Required   

20 Max.Working tension of conductor 75% of UTS   

21 
Resistance  of  Al  conductor  at  
20Deg Required   

 C(Max)      

22 Weight      

22.1 Aluminum  strand  Required   

22.2 Steel Strand Required      

22.3 Conductor without insulation Required      

22.4 Conductor with insulation Required      

23 Purity of AL.rod in %age Required      

24 Zinc coating on steel wire        

24.1 Grade of Zinc Electrolytic High Grade  
  Zinc not less than  
  99.95% purity as per  
  IS209-1992     

24.2 Min wt of Zinc Coating Required      

24.3 No.& duration of dips of Zinc coating  Required      
 (Before Stranding)        

25 Drum type       

25.1 Ref IS IS-1778-1980    

25.2 
Gross weight of drum including 
weight of conductor Required      

25.3 Standard  length  of  each  piece  of 3Km       
 conductor        

25.4 Non standard length  1% of the   ordered quantity & 
no length less  than  50%  of  
the 
standard length 
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ANNEXURE-2 
  

GUARANTEED TECHNICAL PARTIULAR of POLYMERIC INSULATORS 

Sl. No. Descriptions Unit 
Data to be filled by 
Manufacturer 

1 Name & address of manufacture     

2 Weight of single unit Kg   

3 
Size and designation of ball & socket 
assembly mm   

4 Core diameter mm   

5 Tolerance on core diameter ±mm   

6 Nominal length (section length) mm   

7 Tolerance on Nominal length ±mm   

8 Dry arcing distance mm   

9 Number of sheds nos   

10 Sheds profile (type)     

11 Shed spacing mm   

12 Sheds profile (regular alternating)     

13 Shed diameter mm   

14 Tolerance on shed diameter ±mm   

15 Minimum creepage distance mm   

16 Tolerance on creepage distance ±mm   

17 Guaranteed mechanical strength KN   

18 Routine mechanical load KN   

19 Materials     

a FRP Rod     

b Weather sheds with % contents of silicon     

c Housing     

d End Fitting     

e Grading Ring     

20 
Minimum thickness of sheath covering over 
the core mm   

21 
Power frequency withstand voltage of 
single unit     

a Dry 
KV 
(rms)   

b Wet 
KV 
(rms)   

22 
Power frequency flashover voltage of 
single unit     

a Dry 
KV 
(rms)   

b Wet 
KV 
(rms)   

23 
Impulse withstand voltage of single unit 
(dry)     

a Positive 
KV 
(peak)   

b Negative KV   
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(peak) 

24 
Impulse flashover voltage of single unit 
(dry)     

a Positive 
KV 
(peak)   

b Negative 
KV 
(peak)   

25 
Purity of zinc used for galvanizing end 
fittings %   

26 
Number of dips which the end fittings can 
withstand in standard preece test Nos.   

27 

Certified test report of accelerated ageing 
test of 5000 hours (enclosed) (appendix-C 
of IEC-61109) Yes/No   

28 Drawings Enclosed Yes/No   
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ANNEXURE – 3 
 

 GUARANTEED TECHNICAL PARAMETERS OF HTGS EARTH WIRE 
 
 

Sl No. Particulars Data to be filled by Vendor 

1 
Particulars of single steel wire before stranding 

  

a) No. of wires   

b) Diameter (mm)   

c) Tolerance   

d) Minimum elongation in 100 mm length   

e) Breaking load (Kg.)   

f) Minimum ultimate tensile stress (Kg/mm2)   

g) D.C. resistance at 20 deg. C (Ohm/Km)   

2 Stranded Wire   

a) Length of lay (Max-Min)   

b) Overall diameter of Earth wire(mm)   

c) Area of cross section of Earth wire    

d) Breaking load (Kg.)   

e) Resistance in Ohms per Km. at 20 deg. C.   

f) Modulus of elasticity of Earth Wire(Kg/cm2)   

g) Weight of Earth wire (Kg/Km)   

h) Co-efficient of linear expansion (per deg. C)   

3 
Quality of zinc used (Specify the grading and 
percentage)   

4 Coating of zinc on wires In Gms. Per sq. mtrs   

5 Standard Length   
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ANNEXURE-4 
 

GUARANTEED TECHNICAL PARTICULARS OF HARDWARE FITTINGS FOR ACSR 
GOAT CONDUCTOR AND EARTH WIRE FOR LINE 

 
 
 

 
 
 

GTP of Hardware fittings to be provided by vendors 
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ANNEXURE-5 
 

                      LIST OF DRAWINGS TO BE SUBMITTED for APPROVAL 
 

  

S.No Document / drawing description 

1 Dimensional Drawing of offered monopole with design calculation 

2 

Route map of proposed 33/66KV line to be diverted and associated work of 

33/66KV line 

3 Details of earthing arrangement. 

4 Number plate  

5 Circuit plate 

6 Phase  plate  

7 Danger Board  

8 Bird guard 

9 Anti climbing device  

10 Flexible Bond for earth wire. 

11 Cross sectional drwg  for Conductor 

12 Cross sectional drwg  for earth wire 

13 

33/66KV Single & Double suspension insulator string hardware for ACSR 

conductor 

14 33/66KV Single & Double tension insulator string hardware for ACSR conductor 

15 Hardware fittings for Earth wire 

16 Mid span compression joint for ACSR Conductor 

17 Vibration damper for ACSR Conductor 

18 Repair sleeve for ACSR conductor 

19 Mid span compression joint for earth wire(if any) 

20 Vibration damper for earth wire(if any) 

21 Repair sleeve for earth wire(if any) 

22 Polymeric Insulators   
  

23 Design calculations & drawing of earthing for monopole and earthwire 

 

 


