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1.

1.1.

1.2.

1.3.

SECTION- | REQUEST FOR QUOTATION (RFQ)

GENERAL

BSES Yamuna Power Limited invites sealed tenders on a “Single Stage: Two Envelope”
bidding basis (Envelope —I, Techno-Commercial Bid & Envelope-Il, Price Bid) from
eligible Bidders for “Electrification of East Delhi Hub, Karkardooma near Karkardooma
Metro Station Scheme no. JM22EL2013".

The bidder must qualify the requirements as specified in heading “Qualifying
Requirements” of this RFQ.

The sealed envelopes shall be duly super-scribed as:
“NIT No.: CMC/BY/22-23/RS/SvS/AS/66 Dated: 22.02.2023”

for

“Electrification of East Delhi Hub, Karkardooma near Karkardooma
Metro Station Scheme no. JM22EL2013”
Schedule of the tendering process is given below. Detailed Specification, Scope of Work,

Terms & Conditions, etc are mentioned in the Tender documents, which is available on
our website.

Cost of Tender Documents

(Non- Refundable) Rs. 1180/- (including GST)

Earnest money Deposit Rs 3 Lakh

Duration of the Work 6 Months

22/02/2023 to 14/03/2023

Tender documents on sale (Working days)

Date & time of Submission of Bid 14/03/2023 till 15:00 HRS

Date & time of opening of Techno-

Commercial Bid 15/03/2023 at 15:30 HRS

1.4.

1.5.
1.6.

The tender document can be obtained from address given below against submission of
non-refundable demand draft of Rs. 1180/- drawn in favour of BSES Yamuna Power Ltd,
payable at Delhi:

Head of Department

Contracts & Material Dept.

BSES Yamuna Power Limited

llird Floor, “A” Block, Shakti Kiran Building
Karkardooma, New Delhi -110032

Only DD shall be accepted for tender fees.

The tender documents will be issued on all working days up to the date mentioned in
clause 1.3. The tender documents & detail terms and conditions can also be downloaded
from the website www.bsesdelhi.com. In case tender documents are downloaded from
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2.

2.1.

2.2.

2.3.

2.4.

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

the above website, then the bidder has to enclose a separate demand draft covering the
cost of bid documents.

POINTS TO BE NOTED

Works envisaged under this contract are required to be executed in all respects up to the
period of completion/ duration of work mentioned above.

Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should
submit the tender documents.

BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without
assigning any reason thereof and alter/amend/modify/add/reduce the amount and
quantity mentioned in the tender documents at the time of placing Order

The bid will be summarily rejected if:

(a) Earnest Money Deposit (EMD) and Tender Fee of requisite amount is not deposited
as per tender conditions

(b) Bid received after due date and time.

EMD

The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is
required to protect the Company against the risk of Bidder ‘s conduct which would warrant
forfeiture. The EMD shall be denominated in any of the following forms:

(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender
document, in favour of BSES Yamuna Power Limited valid for 6(Six) months from
original due date of bid submission.

(b) Fixed Deposit (lien marked in favor of BSES YAMUNA POWER LTD) valid for 6(six)
months from original due date of bid submission.

Please note that bank details as given below have been provided only for the purpose of
making BG for EMD.

Beneficiary Name : BSES Yamuna Power Limited
Bank Name : State Bank of India (SBI)

A/c No. 110277791808

IFSC Code : SBINO009601

The EMD of the bidders who are not technically qualified shall be returned after the price
bid opening.

Earnest money given by all the bidders who are techno commercially qualified except the
lower bidder shall be returned within 8 (Eight) weeks after award of the work.

The EMD of the successful bidder shall be returned on submission of CPBG as per tender
terms.

The EMD may be forfeited in case of:
(a) The Bidder withdraws its bid during the period of bid validity specified by the Bidder
in the Bid Form  or
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4.1

(b) The successful Bidder does not
(i) Accept the Purchase Order/Work Order, or
(i) furnish the required CPBG as per tender terms
(c)The bidder is found to have submitted false or forged, any of the
documents/certificates/information.

QUALIFYING REQUIREMENTS (QR)

The prospective bidder must qualify all of the following requirements to be eligible to
participate in the bidding. Bidders who meet the following requirements will be considered
as the successful bidder and bidder who does not meet these requirements shall be
disqualified.

TECHNICAL QR:

The bidder must have executed at least single order of minimum value Rs 92 Lacs
or two orders of minimum value Rs 65 Lacs each or three order minimum value of
52 Lacs each for similar nature of work for 11KV or above level (Cable
laying/Transformer Installation/Trenchless work) in the last three financial years
(i.e., FY22, FY21 & FY20) for any electric Utilities / SEB’s/ Discoms/ Govt.
organizations/ Reputed private organization/ OEM.

The bidder shall attach the relevant work orders / Agreement and performance
certificate in support of the relevant experience. Credentials/work experience as a
sub-contractor will not be acceptable.

FINANCIAL QR:

The average annual turnover of the Bidder, in the preceding three (3) financial
years (i.e., FY22, FY21 & FY20) should not be less than Rs 3 (Three) Crore. The
bidder shall submit the Annual Turnover Report of the last 3 FYs duly certified by
a Chartered Accountant. The Turnover certificate must have UDIN Number.

The lead bidder must provide proof of having solvency of an amount equalto Rs
0.50 Crore from any nationalized/ scheduled commercial bank. It should not be
older than one months from the first date of submission of Techno-Commercial bid.
Bidder should have valid Registration of GST & PAN.

Bidder should fulfil all statutory compliances like PF, ESI registration, etc.

Bidder should have a Valid Electrical License issued by Delhi Govt. for doing
electrical works in Delhi region.

Entities that have been currently debarred/blacklisted by any Private/central/state
government institution including electricity boards in India, any of the DISCOM in
India, lacks qualifying pre-requisites to participate in this tender will not be
considered. Accordingly, an undertaking by the Authorized Person along with other
documents to be provided by the bidder on its letterhead in this regard, confirming
in clear terms, that the contractor has not been debarred/blacklisted as on the date
of submission of the bid. Bidders who is currently debarred/ blacklisted/ suspended
by BYPL will not be considered in this tender.
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g) The bidder should give an undertaking on their letterhead that all the
documents/certificates/information submitted by them against the tender are
genuine/true/correct and the copies of documents have been made from the original
document/s. Further, in case any of the documents/certificates/information
submitted by the bidder is found to be false or, BYPL at its sole discretion shall be
free to take all actions as permitted under law, including forfeiture of EMD and
disqualification from participation in the future tenders of BYPL & its group
companies for an indefinite period or period as may be decided by BYPL.

h) The bidder should submit an undertaking for “No Litigation / No Legal case” is
pending with BYPL or its Group Companies. Bidders having any litigation/ legal case
pending with BYPL shall not be considered qualified for this tender.

4.3 OTHER REQUIREMENTS:

(a) Company reserves the right to carry out technical capability/ infrastructure
assessment of the Bidders by factory/office/site inspection or by any other means
and company’s decision shall be final in this regard.

(b) No joint ventures /consortiums are allowed.

(c) The bidder shall submit all necessary documentary evidence to establish that the
Bidder meets the above qualifying requirements including but not limited to the
following:

i. Lastthree Financial Years (FY 19-20, FY 20-21& FY 21-22) audited financial
statement.

i. Bidder to submit UDIN based CA Certificate showing NIL dues towards
Statutory Liabilities, including GST, Taxation, PF, ESI, or any other dues
Statutory in nature for the period up to 31.03.2022, herein collectively called
as “Statutory dues” and there is no liability over the bidder relating to
deposition of such statutory dues.

iii. Detail of Banks and Fund & Non fund based Credit limit

iv. Details of formation/registration of the firm (Proprietary/ Partnership) or
Company along with all relevant details)

v. Memorandum & Articles of Association of the Company/ Partnership Deed of
the Firm /other registration documents, as applicable

vi. Organization Chart of the Bidders Company/organisation

vii.  Organisation chart for execution of the contract
viii. Experience details with credentials

ix. Number of Employees & necessary details

x. Details of office/s in Delhi, Details of Registered and Corporate offices and
details of other offices/establishments in India.

xi.  Work order / Agreement copies along with performance certificates in support
of relevant| experience
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xii. Turnover certificate issued by CA (along with UDIN no.) for the last three
Financial Years.
xiii.  Net worth certificate as elaborated in financial QR
xiv. List of pending litigation with government/other institution on account of
executing any order.
xv. Copy of ESI/PF Registration certificate
xvi. Copy of PAN/GST no.
xvii.  Copy of GST Return of last Financial Year.
xviii.  Copy of valid Electrical License
xix. Non-Disclosure Agreement (NDA) as per format attached
xX. Bidder’s details as per format attached
xxi.  Solvency Certificate
xxii.  An undertaking to provide all Tools & Plants, PPEs as per tender scope

(d) The bidder should enclose performance certificates in support of relevant
experience.

(e) For Existing vendors of BYPL, the evaluation will also include the performance in
the existing contracts via-a-vis performance in terms of HR issues, all statutory
Compliance parameters and wages disbursement by Vendors. BYPL reserves the
right to qualify or disqualify their bid based on the contract performance despite
them meeting the above-mentioned qualification requirements.

(f) BYPL may ask for such other documents as it deems fit for substantiating/ justifying
the submissions made by the bidder.

5. PRE-BID MEETING:

A pre-Bid meeting shall be organised physically or digitally (through web conferencing
platform) at the time and date as specified in the tender documents in the presence of
those bidders or their authorized representatives who may choose to be present.

The details of the proposed Zoom Meeting (if applicable) are given below: -

Time : - 09.03.2023, 11:30 HRS India
Meeting ID :— 867 289 9211
Password :— 5678@

All queries related to this tender must reach to C&M Department of BYPL at least three
days before the date of the pre- bid meeting. All the bidder’s queries shall be replied to in
the pre-bid meeting. In case any change is required in the tender document the same
shall be effected in the form of corrigendum to this tender. The bidder or their
representatives who intend to bid and who have either purchased tender documents or
will pay tender fees for downloaded documents are invited to attend the pre-bid meeting.
Corrigendum, if any, to the tender document shall be hosted on the website subsequent
to the pre-bid meeting. Bidders are requested to submit their offer strictly in line with this
tender document& corrigendum if any.
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6.

6.1.

6.2.

6.3.

BID SUBMISSION

The bidders are required to submit the bid in 2(two) parts and in original& duplicate (total
2 copies) at the following address:

Head of Department,

Contracts & Material Department,

BSES Yamuna Power Limited,

lll Floor, “A” Block, Shakti Kiran Building,
Karkardooma,

New Delhi-110032.

Technical bid documents along with commercial terms and conditions shall also be
submitted in Pen Drive. No price bid shall be submitted in Pen Drive. The PEN Drive
should be owned by Bidder. The bidder shall ensure that the Pen Drive is free from all
viruses/malware. The pen drive once submitted shall not be returned.

This is a two part bid process. Bidders are to submit the bids in 2(two) parts. Both these
parts should be furnished in separate sealed covers super scribing NIT no. DUE DATE
OF SUBMISSION, with particulars as PART-A Techno-Commercial Bid and Part-B
PRICE BID and these sealed envelopes should again be placed in another sealed
envelope which should be super scribed with — “Tender Notice No.& Due date of
opening “. The same shall be submitted before the due date & time specified.

6.3.1 PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1):

The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper form
(hard copies) and envelope super-scribing PART-A Techno-Commercial Bid. The
details to be submitted in techno-commercial bids are given below:

a) General information about bidder
b) Documentary evidence in support of all the qualifying criteria as per clause 4.0,
c) EMD of requisite amount

d) Non-refundable separate demand draft for Rs. 1180/- In case the forms are
downloaded from the website

e) Technical Literature if any.

f) Details of experience of works of the same or similar nature. Copy of work orders and
performance certificates.

g) Power of attorney

h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period,
Payment terms, BG etc

i) Any other relevant document to support bidder meeting QR

Techno-Commercial Bid should not contain any cost information whatsoever and shall be
submitted within the due date. After techno-commercial evaluation, the list of techno-
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commercially qualified bidders will be posted immediately on the BSES website.

The bidder should submit complete tender document along with all corrigendum (if any)
published against this NIT at our website, signed and stamped with bidder’s seal as an
acceptance of all the terms & conditions of the Tender.

6.3.2 PART B: PRICE BID (Envelop-2):

The second sealed envelope shall contain Price bids in paper form (hard copies and
envelope super-scribing PART-B Price Bid on it. The details to be submitted in the Price
bid are given below:

(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION
VII. Any change in price bid format, content may lead to rejection of the bid.

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only
of the qualified bidders.

6.3.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION

Reverse Auction (RA) shall be conducted for finalization of contract and the details of the
price bid shall not be shared with bidders. The qualified bidders will participate in reverse
auction through SAP-SRM tool. The RA process shall be governed by the terms and
conditions enclosed as Annexure-lll in this tender document. Training/details shall be
provided to bidders before participation in auction. In case RA is not conducted
/concluded for any reasons, a "final no regret" financial bid in a sealed envelope will be
called for from all qualified bidders. Notwithstanding anything stated above, the Company
reserves the right to assess bidders’ capability to perform the contract, should the
circumstances warrant such assessment in the overall interest of the Company. In this
regard, the decision of the Company shall be final and binding on the bidders.

7. TIME SCHEDULE

The activities and their timelines are given hereunder which needs to be adhered by the
bidders.

Due date

S. . I
No. Activity Description
Submission of Technical :
1 | & Commercial All Queries related 10 | g 43 503
o NIT
Queries, if any
2 | Pre-Bid Meeting Discussion on pre-bid | q 53 545
queries
Unpriced Techno-
Submission of Techno- | Commercial & Price
3 Commercial & Price Bid | Bid in separate sealed 14.03.2023
envelopes
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Opening of Techno-

Commercial Bid Opening of PART-A | 15.03.2023

Opening of PART-B of
only the  techno-
commercially qualified
bidders (List of bidders
will be published at our
website)

5 Opening of Price Bid To be informed separately

Schedule will be intimated to eligible
6 Reverse Auction As per RA terms bidders through email from email id:
BYPL.Eauction@relianceada.com

8. AWARD DECISION

8.1.  Company intends to award the business on a lowest bid basis, so bidders are encouraged
to submit the bid competitively. The decision to place order/LOIl solely depends on
Company on the cost competitiveness across multiple lots, quality, delivery and bidder ‘s
capacity, in addition to other factors that Company may deem relevant.

8.2. The Company reserves all the rights to award the contract to one or more bidders who
meet the execution requirement or nullify the award decision without assigning any reason
thereof.

8.3. In case the performance of any contractor is found unsatisfactory during the execution
process, the award will be cancelled and BYPL reserves the right to award the work to
another contractor(s) who will be found eligible/fit.

8.4. The abnormally higher or abnormally lower bids shall not be considered with respect to
estimated cost. The criteria decided by BYPL on this shall be final and binding on the
bidders.

8.5. The bidding firms are advised to quote their Margin / Administrative Service Charges
accordingly. BYPL reserves the right to reject the bids quoted with abnormally higher or
abnormally lower individual activity rates. The criteria decided by BYPL on this shall be
final and binding on the bidders and will not be open for discussion under any
circumstances.

9. MARKET INTEGRITY

We have a fair and competitive marketplace. The rules for the bidders are outlined in the
Terms & Conditions of the tender documents. Bidders must agree to these rules prior to
participating in the tender. In addition to other remedies available, we reserve the right to
exclude a bidder from participating in future markets due to the bidder’s violation of any
of the rules or obligations contained in the Terms & Conditions. Bidder(s) who violate the
marketplace rules or engage in behaviour that disrupts the fair execution of the
marketplace restricts a bidder from participation in future tenders of BYPL to a length of
time as decided by BYPL, depending upon the seriousness of the violation. Examples of
violations include, but are not limited to:

e Failure to honour prices submitted to the market place.
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e Breach of the terms published in Request for Quotation/NIT

e Misrepresentation of facts, submitting false and fabricating documents

10. CONFIDENTIALITY

All information contained in this tender document is confidential and may not be disclosed,
published or advertised in any manner without written authorization from BYPL. This
includes all bidding information submitted.

All tender documents remain the property of BYPL and all bidders are required to return
these documents to BYPL upon request.

Bidder(s) who do not honour these confidentiality provisions will be excluded from
participating in future bidding events.

The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender
document and submit along with its bid.

11. CONTACT INFORMATION

Technical & Commercial clarification, if any, regarding this tender shall be sought in
writing and sent by e-mail to the following e-mail IDs:

Address Name/ Designation | Email Address / Phone Number

Technical & Commercial

C&M Dept, Mr. Abhinav Sharma, | Abhinav.k.sharma@relianceada.com

3rd Floor, A Block, GM — (C&M) /0114124 9315

BSES Yayha Mr..Santosh Santosh.V.Srivastava@relianceada.com
Srivastava,

Power Ltd
Shakti Kiran Building,

Head — (Contracts) /0114124 9850

Mr. Robin Sebastian, | Robin.Sebastian@relianceada.com

Karkardooma, New
Delhi110032 Head — (C&M) /0114124 9230
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SECTION-II : INSTRUCTIONS TO BIDDERS (ITB)
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1.

1.1
1.2

1.3

1.4

1.5

1.6

3.2.

SECTION-II
INSTRUCTIONS TO BIDDERS (ITB)

GENERAL

BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous
for awarding work of “Electrification of East Delhi Hub, Karkardooma near
karkardooma Metro Station Scheme no. JM22EL2013” as notified in this tender
document.

All the Bids shall be prepared and submitted in accordance with these instructions.

Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the
Company will in no case shall be responsible or liable for these costs.

The Bid should be submitted by the Bidder in whose name the bid document has been
issued and under no circumstances it shall be transferred /sold to the other party.

The Company reserves the right to request for any additional information/documents and
also reserves the right to reject the proposal of any Bidder, if in the opinion of the
Company, the data in support of RFQ requirement is incomplete.

The Bidder is expected to examine all instructions, forms, terms & conditions and
specifications in the Bid Documents. Failure to furnish all information required in the Bid
Documents or submission of a Bid not substantially responsive to the Bid Documents in
every respect may result in rejection of the Bid. However, the Company’s decision in
regard to the responsiveness and rejection of bids shall be final and binding without any
obligation, financial or otherwise, on the Company.

The company reserves the right to split the order among various successful bidders in
any manner it chooses without assigning any reason whatsoever.

SCOPE OF WORK

Detailed specification/scope of work is provided in Section-V of this tender document.

DISCLAIMER

This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to
bidders or any other person for award of contract. The purpose of this NIT is to provide
bidders information that may be useful to them in the preparation and submission of their
bids.

This Document includes statements, which reflect various assumptions, which may or may
not be correct. Each Bidder should conduct its own estimation and analysis and should
check the accuracy, reliability and completeness of the information in this Document and
obtain independent advice from appropriate sources in their own interest.
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3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

Neither Company nor its employees will have any liability whatsoever to any Bidder or any
other person under the law or contract, the principles of restitution or unjust enrichment or
otherwise for any loss, expense or damage whatsoever which may arise from or be
incurred or suffered in connection with anything contained in this Document, any matter
deemed to form part of this Document, provision of Services and any other information
supplied by or on behalf of Company or its employees, or otherwise arising in any way
from the selection process for the Work.

Though adequate care has been taken while issuing the Tender document, the Bidder
should satisfy itself that Documents are complete in all respects. Intimation of any
discrepancy shall be given to this office immediately.

This Document and the information contained herein are Strictly Confidential and are for
the use of only the person(s) to whom it is issued. It may not be copied or distributed by
the recipient to third parties (other than in confidence to the recipient ‘s professional
advisors).

It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its
employees, agents and advisors irrevocably unconditionally fully and finally from any and
all liability for any claims losses damages costs expenses or liabilities in anyway related to
or arising from exercise of any rights and all performance of any obligations under this NIT
and or in connection with the bid process to the fullest extent permitted by applicable law
and waives any and all rights and all claims it may have in this respect whether actual or
contingent whether present or in the future

BYPL and its employees and advisors also accept no liability of any nature whether
resulting from negligence or otherwise arising from reliance of any bidder upon the
contents of this NIT. BYPL may in its absolute discretion but without being under any
obligation to do so, update amend or supplement the information assessment statement
or assumptions contained in this NIT.

The issue of this tender document does not imply that BYPL is bound to qualify any bidder
or to award the contract to any bidder. BYPL reserves the right to reject all or any of the
bids without assigning any reasons whatsoever.

COST OF BIDDING

The Bidder shall bear all cost associated with the preparation, submission and processing
of its Bid and the company will in no case be responsible or liable for the costs.

NIT: CMC/BY/22-23/RS/SvS/AS/66 Page 20 of 117 Bidder Seal & Signature




BSES

BSES Yamuna Power Limited

5.

5.1.

5.2.

6.1.

6.2.

6.3.

TENDER DOCUMENTS

The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding
Documents. In addition to the covering letter accompanying Bidding Documents, the
Bidding Documents include:

“Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.”

The bidder is expected to examine the tender documents, including all Instructions,
Forms, Terms and Specifications. Failure to furnish all information required by the tender
documents or submission of a bid not substantially responsive to the tender documents
in every respect may result in the rejection of the Bid.

AMENDMENT OF TENDER DOCUMENTS

At any time prior to the deadline for submission of Bids, the Company may for any
reason(s), whether at its own initiative or in response to a clarification requested by a
prospective Bidder, alter/amend/modify the tender documents by corrigendum
/amendment.

The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1,
and it will be notified

(a) by way of uploading the corrigendum/amendment on BSES website (in case of public
tender),

(b) in writing by e-mail to all the Bidders who have received the Bidding Documents by
email. (in case of limited tender)

All such corrigendum & amendments will be binding on the bidders.

In order to provide prospective Bidders a reasonable time in which to take the
Amendment into account in preparing their Bids, the Company may, at its discretion,
extend the deadline for the submission of Bids.

PREPARATION OF BIDS & LANGUAGE

The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the
Bid exchanged by the Bidder and the Company shall be written in English Language. Any
printed literature furnished by the Bidder may be written in another Language, provided
that this literature is accompanied by English translation, in which case, for purposes of
interpretation of the Bid. In case of ambiguity in the English translation, interpretation of
the Company as regards to translation will be final.

DOCUMENTS COMPRISING THE BID

The Bid prepared and submitted by the Bidder shall comprise the following components:

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER
FORMAT)

(b)  All the Bids must be accompanied with the required EMD &Tender Fees against
each tender.
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9.

10.

11.

12.

12.1.

12.2.

13.

14.

14.1.

14.2.

14.3.

BID FORM

The Bidder shall complete “Original” Bid Form and submit it along with details mentioned
in Techno-Commercial bid (without filling price).

BID PRICES

Bidders shall quote for the entire Scope of work with prices for individual items. The bidder
is required, at his expense, to obtain all the information he may require to enable him to
submit his tender including necessary visits to the site to ascertain the local conditions,
procurement of necessary materials, labour, etc., requirements of the
local/government/public authorities in such matters.

BID CURRENCIES

Prices shall be quoted in Indian Rupees Only.

PERIOD OF VALIDITY OF BIDS

Bids shall remain valid & open for acceptance for a period of 180 days from the date
of opening of the Bid.

Notwithstanding above, the Company may solicit the Bidder ‘s consent to an extension of
the Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost
and consequences of the bidder and no claim from the company in this regard shall be
maintainable.

ALTERNATIVE BIDS

Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will
not be considered. The attention of Bidders is drawn to the provisions regarding the
rejection of Bids in the terms and conditions, which are not substantially responsive to the
requirements of the Tender Documents.

FORMAT AND SIGNING OF BID

The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly
marked "Original Bid", must be received by the Company at the date, time and place
specified in Section-1, RFQ.

The original copy of the Bid shall be typed or written in indelible ink and shall be signed by
the Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such
authorization shall be indicated by written Power-of-Attorney accompanying the Bid. All
pages of the bid shall be signed by the signatory accompanied with seal of the Agency.

The Bid shall contain no interlineations, erasures or overwriting except as necessary to
correct errors made by the Bidder, in which case such corrections shall be signed by the
person or persons signing the Bid.
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15.

15.1.

15.2.

16.

16.1.

16.2.

17.

18.

19.

20.

20.1.

20.2.

21,

SEALING AND MARKING OF BIDS

Bid submission: One original (hard copies) and one duplicate (total two copies) of all the
Bid Documents shall be sealed and submitted to the Company before the closing time for
submission of the bid.

The Bidder has the option of sending the Bids in person. Bids submitted by
Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the Company

to collect the proposals from Courier/Airlines/Cargo Agents etc shall be entertained by the
Company.

DEADLINE FOR SUBMISSION OF BIDS

The Original bid must be timely received by the company at the address specified in
Section —I, RFQ.

The Company may, at its discretion extend the deadline for the submission of bids by
amending the Tender Documents in accordance with Clause 6.0, in which case all rights

and obligations of the Company and Bidders previously subject to the deadline will
thereafter be subject to the deadline as extended.

ONE BID PER BIDDER

Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in
more than one Bid will cause all those Bids to be rejected.

LATE BIDS

Any Bid received by the Company after the deadline for submission of Bids prescribed by
the Company, pursuant to Clause 16.0, will be declared "Late" and rejected and returned
unopened to the Bidder.

MODIFICATIONS AND WITHDRAWAL OF BIDS

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid
submission.

EVALUATION OF BID

The bids will be evaluated techno-commercially on compliance to tender terms and
Conditions.

BYPL reserves the right to ask the bidders to provide any additional information
including breakup of the prices as quoted by them against line items.

CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparison of Bids, the Company may, at its
discretion, ask the Bidder for a clarification of its Bid. All responses to requests for
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clarification shall be in writing and no change in the price or substance of the Bid shall be
sought, offered or permitted

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS

22.1. Company will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in
order.

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between
the unit price and the total price per item that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price per item will be corrected. If there is
a discrepancy between the Total Amount and the sum of the total price per item, the sum
of the total price per item shall prevail and the Total Amount will be corrected.

22.3. Company will determine the substantial responsiveness of each Bid to the Tender
Documents including execution capability and acceptable quality of the services offered. A
substantially responsive Bid is one, which conforms to all the terms and  conditions  of
the Tender Documents without deviation.

22.4. Bid determined as not substantially responsive will be rejected by the Company and may
not subsequently be made responsive by the Bidder by correction of the non-conformity.

23. EVALUATION AND COMPARISON OF BIDS

23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness basis.

23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are
identified for evaluation purposes: In the first stage, the Bids would be subjected to a
responsiveness check later on the Techno-Commercial Proposals and the Conditionality

of the Bidders would be evaluated.

Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if
any, of Bidders with Techno-commercially Acceptable Bids shall be considered for final
evaluation.

23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price,
the following factors, in the manner and to the extent indicated in this Clause:
(@)  Contract completion schedule
b)  Conformance to Qualifying Criteria
)

(

(c Deviations from Tender Documents

(d)  Conformity and compliance to the conditions/details provided in pre-bid meeting
(e)  Change in the quantity from mentioned in the tender

23.4. The cost of all quantifiable deviations and omissions from the specification, terms and
conditions specified in Tender Documents shall be evaluated.

23.5. The Company will make its own assessment of the cost of any deviation for the purpose of
ensuring fair comparison of Bids.
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23.6. Adjustments in price, if any, based on the above procedures, shall be made for the purposes

24,

24.1.

24.2.

25.

26.

27.

28.

of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid Prices quoted by

Bidders shall remain unaltered.
CONTACTING THE COMPANY

From the time of Bid opening to the time of contract award, if any Bidder wishes to contact
the Company on any matter related to the Bid, it should do so in writing.

Any effort by a Bidder to influence the Company and/or in the Company’s decisions in
respect of Bid evaluation, bid comparison or Contract Award, will result in the rejection of
the Bidder ‘s Bid.

COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY
OR ALL BIDS

The Company reserves the right to accept or reject any Bid and to annul the Bidding
process and reject all Bids at any time prior to award of Contract, without thereby incurring
any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder
or Bidders of the grounds for the Company’s action.

AWARD OF CONTRACT

The Company will award the Contract to the successful Bidder whose Bid has been
determined to be the lowest-evaluated responsive Bid, provided the Bidder has been
determined to be qualified to satisfactorily perform the Contract. Company reserves the
right to award order to other bidders in the tender, provided it is required for need of the
work. The full or part of the contract may be awarded to other bidder(s) on differential rates.

THE COMPANY’S RIGHT.TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the
Numbers/ quantities without any change in terms and conditions before the award of
Contract. Further BYPL may increase or reduce the area/ scale of operations / increase
or decrease the Numbers/ quantities after the start of work execution under the contract
and the size of contract / contract value shall be adjusted accordingly. In case of decrease
in base resources decided mutually then contract value will be adjusted accordingly.

LETTER OF INTENT/ NOTIFICATION OF AWARD

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose
bids have been considered successful for award of work/order.

The successful Bidder shall be required to furnish acceptance of LOI / notification of
award within 7 days of issue of the letter of intent /Notification of Award by Company.
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29.

29.1.

(b)

(c)

29.2.

30.

CORRUPT OR FRAUDULENT PRACTICES

The Company requires that the Bidders observe the highest standard of ethics during the
entire period of work execution under the Contract. In pursuance of this policy, the
Company:

Defines, for the purposes of this provision, the terms set forth below as follows:

"Corrupt practice" means behaviour on the part of officials in the public or private sectors
by which they improperly and unlawfully enrich themselves and/or those close to them, or
induce others to do so, by misusing the position in which they are placed, and it includes
the offering, giving, receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution; and "Fraudulent
practice" means a misrepresentation of facts in order to influence a award process or the
execution of a contract to the detriment of the Company, and includes collusive practice
among Bidders (prior to or after Bid submission) designed to establish Bid prices at artificial
non-competitive levels and to deprive the Company of the benefits of free and open
competition.

Will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the contract in question;

Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded
a contract if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for, or in executing, a contract.

Furthermore, It shall be the responsibility of the Bidders to read and understand &aware
of the provision stated in the Terms and Conditions of tender before participating in the
tender.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process. Any effort by a Bidder to influence
the Company's processing of Bids or award decisions may result in the rejection of the
Bidder's Bid.

*kkkk
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SECTION —1ll : SPECIAL CONDITIONS OF CONTRACT (SCC)
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3.1

3.2

SECTION —IlI:
SPECIAL CONDITIONS OF CONTRACT (SCC):

These Special Conditions of Contract (SCC) shall be read in conjunction with the
Terms and Conditions of the Contract, General Conditions of Contract (GCC), Scope
of Work and other documents forming part of the contract wherever the context so
requires. Notwithstanding the subdivision of documents into separate sections and
volumes, every part of each such document shall be deemed to be supplementary
to and complementary of every other part.

DEFINITIONS
ENGINEER IN-CHARGE (EIC) / OFFICER-IN-CHARGE (OIC)

The term “Engineer-in-charge (EIC) / Officer-in-Charge (OIC)" shall mean the
Company's nominated representative for the purpose of supervision of the execution
of the Contract. The same shall be mentioned in the Contract.

SCOPE OF WORK

The scope includes material transportation, GPR Survey of Route, digging of trench,
cable laying, supply of HDPE pipe, cable cover, Backfilling of trench, Covering of
Malba, Dust mitigation Measures at Site, close Barricading, Removal of Surplus
Malba, ETC of Transformer of various rating ,VCB, CT, PT, LA, Isolator, C&R Panel,
BMK, Laying of control cable, Fabrication and Erection of Steel Structure, Stringing
of Bus Bar, Plinth for distribution transformer etc as per detailed scope of work as
enumerated in Section — V. Vendor is responsible for taking the Permission from
Road owning agencies & Delhi Police, statutory fees will be borne by BYPL.
Electrical Inspector Clearance fees shall be in Bidder's scope. The related fees,
payments and pursuance work shall be in scope of Bidder only.

EFFECTIVE DATE, TIME AND VALIDITY

The order/agreement shall become effective for all purposes from the date to be
specified under the agreement and continue to remain in force for the period of 180
days.

You are required to mobilize your manpower within 7 days of receipt of WO and
commence the activity as per instructions of Engineer In-charge. The entire work
should be completed within 180 days from the date of issue of order.

3.3 The detailed schedule and milestone completion dates would be as per the contract

schedules given from time to time by Engineer In-charge at site. You shall submit
a weekly progress report to Engineer In charge.
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4. ORDER VALUE

Value of the contract will be contracted out on the basis of finalized rates.

The Contractor shall not be entitled to adjustment in the Service Fees during the
term of this Agreement for increase due to-

(a)

(b)
(c)
(d)

increased labour costs or costs related to vehicles or other Equipment’s
provided,

changes in insurance premiums, and/or

changes in legislations or regulations relating to the Service.

The cost of insurance during loading/unloading of materials/ equipment’s
during its storage and handling/erection at site for installation is included in
the contractor's scope and value will be included in the work order value.
The unit rates are also inclusive of barricading charges and watch & ward
charges during execution and no separate charges shall be paid for the
same.

5. RATES & ESCALATION

5.1 The Rates/Agreement Consideration are firm and fixed for the Agreement period.
The Rates shall not be subject to escalation or increases on any account
/reason(s) whatsoever.

5.2 The rates set out above are also inclusive of reasonable incidental expenses
incurred by Contractor on the following:

.
V.
V.
VI.
VII.

VIII.

Cost of Labour, tackles and supervision.
All taxes and levies, including but not limited to GST, etc. as applicable
during the currency of the contract.

Rates shall be valid for all heights and locations.

All other expenses incidental to the job.

The Company shall pay only once against the service provided irrespective
of the fact that the Contractor might have to take more than one attempts
for providing the service.

Compliance with all labour laws including Minimum Wage Act, Bonus Act,
The Sexual Harassment of Women at Workplace (Prevention, Prohibition
and Redressal) ACT, 2013etc in respect of employees engaged by the
Contractor for the discharge of services as per this agreement.

6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE (CPBG)

6.1  Contractor shall furnish the CPBG in the prescribed format within 15 days from the
date of issue of LOI / Work Order for due performance of the provisions of Work
Order/Agreement.

NIT: CMC/BY/22-23/RS/SvS/AS/66 Page 29 of 117 Bidder Seal & Signature




BSES

BSES Yamuna Power Limited

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

7.1

7.2
7.3

The contract Performance Bank Guarantee shall be of 10% of the initial contract
value and shall be valid till the completion of defect liability period plus three (3)
months or latest RBI guidelines (if any) whichever is higher towards claim period,
if not otherwise specified in agreement. This amount shall remain fixed during the
currency of the agreement.

The CPBG shall be issued from any nationalized / scheduled bank as per company
format.

The Company shall reserve the right to invoke the CPBG unconditionally and
without recourse to the Contractor, if there is failure to perform any part of the
Agreement for whatsoever reason. This clause is pertaining to performance of
contractual obligations and the decision of Company shall be final in this regard.

In the event of any claim or any other outstanding Contractual obligations remaining
unfulfilled, the Contractor shall be required to extend the CPBG till the settlement
of all claims and completion of all Contractual obligations at the cost and
consequences of contractor.

In the event, in Company’s sole judgement, the Contractor has fulfilled all its
obligations under this Agreement, The CPBG shall be released without any interest
after the expiry of CPBG and its claim period as mentioned above.

If the CPBG is or becomes invalid for any reason (other than its expiry), the
Contractor shall immediately notify the Company/BYPL and provide within five (5)
days a replacement CPBG in the form set out in the Contract/Agreement.

Not later than sixty (60) Business Days before the expiry of the CPBG, the
Contractor shall, upon request of the Company/BYPL obtain extension of the
validity of such CPBG for the period stated in such request by the Company/BYPL
and provide a copy of such renewed CPBG.

It is Contractor’s responsibility to incur charges / cost to maintain and for extension
of CPBG without claiming reimbursement from the company/BYPL.

PAYMENT TERMS:
Payment shall be made to you as under:

80% payment shall be released on submission of bill and certification of work
completion by Engineer-In-charge. The bill shall be paid within 30 days on receipt
of such bills at our office.

10% against submission of Electrical Inspectorate's & QC clearance certificate.
Balance 10% shall be paid on testing and commissioning of entire scheme, work
completion certificate issued by our Engineer in charge.
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7.4

7.5

7.6

7.7

7.8

8.1

8.2

8.3
8.4

8.5

8.6

The Invoice shall be processed and payment shall be made to contractor on
certification of Engineer-In Charge for compliance to check point’s given in check
list.

The contractor shall submit original bill (hard copy) along with all supporting
documents at Vendor Support Cell of BYPL. The bills shall be made in favour of
BSES Yamuna Power Ltd, Shakti kiran Building Karkardooma, New Delhi -
110032.

Company shall make payments, without any interest/charges and after deduction
of taxes, penalties as applicable, against the bills within 30 days from the date of
receipt of the bills, duly verified and certified by Engineer-in-Charge.

Contractor shall, at no point of time, claim or have the right to claim any additional
fees, expenses or charges of any nature whatsoever, other than the Rates set out
in the contract.

The company may modify the procedure for the submission of bills. The Contractor
shall be obliged to submit its bill as per the procedure stipulated by the company
from time to time.

LIQUIDATED DAMAGES & PENALTY

In the event of any delay in completion of the work beyond the stipulated time given
by in order due to reasons solely attributable to the Contractor, the Contractor shall
pay to the Company liquidated damages.

If the Contractor failed perform the services within the time period specified in the
order, the Company shall, without prejudice to its other remedies under the
contract, deduct liquidated damages a sum equivalent to 2.0% of the billed amount
of final work executed for each week or part there of delay until the actual date of
completion up to a maximum deduction of 20% of billed amount of final work
executed. Once the maximum is reached to Company may consider termination of
contract without any liabilities to Company.

Penalty related to HR issues & ID Cards shall be applicable as defined in GCC.
Penalty for noncompliance of statutory regulations shall be applicable as defined
in GCC.

Penalty for misconduct/failure in performance of task under the agreement shall be
applicable as defined in GCC.

Penalty for violation of safety & quality norms shall be applicable as defined in
Annexure IV, EHS Conditions of the Contract.

DERC GUIDELINES & REGULATIONS

The bidder shall make himself fully aware & familiarise with prevailing DERC
guidelines / regulations.
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10.1

10.2

10.3

INSURANCE POLICIES

The contractor shall take suitable insurance policy for its men and materials (Term
Insurance for life , GPA, Mediclaim policy, Workmen Compensation Policy etc.)as
listed below for the resources deployed by him:

Group Personal Accident Insurance:

Before commencing the execution of the work the Contractor shall take Accidental
insurance policy for the staff engaged/deployed by him for the work under
agreement, to insure against any loss of life which may occur during the agreement
for the work of the Company. The policy shall have coverage of Rs. 15 Lakh (Table
C Death + Permanent Total Disability + Partial permanent Disability due to external
accidents). Permanent total disability coverage shall be 125% of the basic sum
assured of Rs 15 Lakh.

The Contractor shall be responsible for on the spot same day claim settlement with
the victim's legal heirs without waiting for settlement by insurance claim and without
any liability on BYPL. The premium amount for both the above policies shall be
borne by the Contractor. The Contractor shall furnish copy of policy within 15 days
of start of work under the contract.

Medical Insurance Policy:
Contractor shall take a mediclaim policy including family floater of minimum sum
assured value Rs. 2.00 lakhs for the resources who are not covered under ESI.

Comprehensive Marine Storage cum Erection insurance policy:

Company shall take at his own cost Comprehensive Marine Storage cum Erection
insurance policy for the total work. However, Contractor shall take at his own cost
third party insurance and other suitable insurance policy for his own men and
materials. Please note that these insurance policies shall be taken in consultation
with the company and a copy of the such insurance policies shall have to be
furnished to company within 15 days of the date of LOI/Order.

10.4 For all the insurance policies (whether taken by the Company or Contractor), the

11.

Contractor shall be responsible for settlement of claims with the underwriters
without any liability on the company and will arrange replacements / rectification
expeditiously without a waiting settlement of insurance claim, at contractor’s own
cost and this shall not entitle the Contractor for any extension of time.

WARRANTY / DEFECT LIABILITY PERIOD

The Contractor shall be liable to rectify all defects in the materials or works done
by the Contractor under this Contract, or from any act or omission of the
contractors for a period of Twelve (12) months from date of final work completion
certification by the Engineer in-charge.

If any defect noticed and system cannot be used by reason of any defect, the
defect liability period shall be extended by the period equal to the period during
which the system is not in operation.
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In respect of any warranty work performed by the Contractor, the period during
which a claim may be made for such warranty work shall be extended by an
additional period of twelve (12) months from the completion of such portion of

warranty work.
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SECTION — 1V : GENERAL CONDITIONS OF CONTRACT (GCC)
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SECTION - IV

GENERAL CONDITIONS OF CONTRACT (GCC)

This GCC shall form an integral part of the Agreement and will be of full force and effect as if
they were expressly set out in the body of the Agreement.

Reference to any legislation or law to any provision thereof shall include references to any such
law as it may, after the date hereof, from time to time, amended, supplemented or re-enacted,
and any reference to a statutory provision, shall include any subordinate legislation made from
time to time under that provision.

1. DEFINITION & INTERPRETATION

1.1. Definition
In the Agreement (as defined below) the words and expressions defined below shall have
the meanings assigned to them herein except where the context requires otherwise:

1.1.1.  “Accounting Year” means the financial year commencing from 1 April of any calendar year
and ending on 31 March of the next calendar year.

1.1.2.  “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and
which may be promulgated or brought into force and effect hereinafter in India including
any revisions, amendments or re-enactments including without limitation regulations,
rules and notifications made there under and judgments, decrees, injunctions, writs and
orders of any court or regulators or quasi-judicial body or any appropriate authorities, as
may be in force and effect during the subsistence of the Contract. It includes Law/Laws
of Country/State legislation, statues, ordinance, notification, circular, regulations and
other Laws, and bye Laws of any legally constituted public authority.

1.1.3. “Change in Law” means the occurrence of any of the following after the execution of
agreement:

(i) The enactment of any new Indian Law;

(i) The repeal, modification or re-enactment of any existing Indian Law;

(i) The commencement of any Indian Law which has not entered into  effect until the
date of performance the Contract;

(iv) Change in the interpretation or application of any Indian Law by a court as compared
to such interpretation or application twenty-eight (28) days prior to the last date of
submission of Tender;

(v) It also includes changes in the tax rates upward or downward.

1.1.4. “Change in Service” means any addition to, deletion from, suspension of or other
modification, to the Services, or to the quality, function or as delineated in this agreement,
including any such addition, deletion, suspension or other modification, which requires a
change in one or more of the service specification and the completion schedule.
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1.1.5.

1.1.10.

1.1.11.

“Communication” means instruction or information or written notice issued on letter head
or through electronic mail exchange between Parties and excludes verbal or short
messaging services (SMS). The notice shall be served by delivering a copy by electronic
mail, or registered post/speed post etc. Unless otherwise stated in the agreement, all
communications to be given under the Contract shall be in writing. Communication may
be sent to competent authority or authority delegated to such officer/employee.
Communication shall be on letter head of Party signed by competent authority/authorized
signatory of the Party.

“Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to
BSES YAMUNA Power Limited (BYPL) having its office at Shakti Kiran Building,
Karkardooma, Delhi-110032 and shall include its authorized representatives, agents,
successors and assignees.

“Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is
awarded. It is entity named in the Execution Cover and includes assignees, administrator,
executors, successors, associated company/subsidiary/joint venture/firm/representative
of the Contractor. It is also termed as ‘Contractor’ or ‘Agency’.

Contract” /” Agreement/"Work Order” means the agreement between the Company and
the Contractor for the performance of the Services, including the Contract / Agreement/
Work Order duly signed and executed between the Parties, the letter of acceptance, the
Conditions of Contract, the schedules, Annexures, the Company/BYPL’s requirements,
including but not limited to the tender, other tender documents and such further
documents which are listed in the Contract / Agreement/Work Order and includes any
amendment thereto made in accordance with the provisions hereof giving binding effect
to the terms and conditions agreed by the Parties. This includes Work Order / Letter of
Intent(LOI) issued to the Contractor by the Company/BYPL.

“Agreement Period” shall mean duration of Services to be performed and includes
extension thereof after mutual consent of both Parties.

“Agreement Value/Consideration” means the price of the defined Services including taxes
payable to the Contractor for the performance of the Services subject to such additions
thereto and deductions there from as may be made under the provisions of this
Agreement. The Agreement Value is in consideration of providing the Service by the
Contractor as per scope of work and as per Service specifications stipulated in the
Agreement; the Agreement Value includes all and any fees, charges, local cess, taxes
(GST and Income Tax), levies together with all cost and expenses. The Agreement Value
may also term as ‘Service Fee(s) or ‘Agreement fees’/Consideration elsewhere in the
Agreement. Agreement Value is fixed lump sum for the Agreement Period unless
mentioned in Agreement elsewhere.

“Force Majeure” shall have the meaning as ascribed in this agreement and annexures
thereto.
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1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

1.1.18.

“Good Industry Practice” means the exercise of the highest degree of skill, diligence,
prudence and foresight in compliance with the obligations under the Contract which would
be expected from a skilled and experienced Contractor engaged, being internationally
accepted and customized in day to day performance in industry including for the supply
of Manpower.

“HSE Conditions” shall mean the BYPL’s health, safety and environment conditions
containing the requirements and conditions to be met with respect to safety, health and
environment.

“KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its
schedules/annexures etc. The performance of the Manpower employed by the Contractor
for execution of Services shall be measured through KPI. The payment to Contractor shall
be based on Manpower’s performance as measured through KPI. It includes metrics in
numerical, frequency and measuring process. Total manpower shall be monitored &
calculated skill wise but it will be cumulative on monthly basis

“Manpower” means a person/s, labour (including Contractor’s staff / personnel) known,
introduced, security personnel employed and deployed by the Contractor in Contractor’s
provision of the Services who has skill, efficiency and mannerism to execute, perform
Services under this Contract as per Scope Of Work of the Contract. The Manpower
deployed shall have valid licenses, PAN card details / KYC information.

“Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be
procured in accordance with terms of agreement for the performance of the Contractor’s
obligations under the Contract. The CPBG format is furnished in the Annexure, annexed
to agreement.

“Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail
including the nature of the Services and activities to be performed by the Contractor and
its Manpower, in accordance with specifications, the duration of such requirement, and
Services performed, the expected time of commencement and completion, detailed
responsibilities and other relevant particulars. It is ‘scope of work’ which is to be executed,
performed successfully and satisfactorily by the Contractor in accordance with the
Contract and ancillary services as may be Communicated by the BYPL from time to time
under the Contract Period.

“Site” means the designated place/office or establishment or construction site, office,
branch, including right of way and/or places provided by the BYPL where the Services is
to be executed and any other place as may be specifically designated in the
Contract/Agreement as forming part of the Site or designated as such by the
Company/BYPL.
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1.1.19.

1.1.20.

1.1.21.

1.2.

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

1.2.6.

1.2.7.

1.2.8.

1.2.9.

1.2.10.

“Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted
by the Contractor with the prior written approval of the Company/BYPL, and the permitted
legal successors in title to such person, but not any assignee of such person.

“Sub-Contract” shall mean obligations under the Contract have been awarded by the
Contractor to Sub-Contractor.

“Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST
Laws.

Interpretation
In the Contract except where the context requires otherwise:

Words indicating one gender include all genders

“Written” or “in writing” means hand-written, written, or electronically made and resulting
in a permanent record.

Any reference to any provision of an act of Parliament or of a state legislature shall be
construed, at the particular time, as including a reference to any modification, extension
or re-enactment thereof, to all instruments, orders or regulations then in force

The singular shall include plural and vice versa, and words denoting natural persons shall
include partnerships, firms, companies, corporations, joint ventures, trusts, associations,
organizations or other entities

The headings are inserted for convenience and shall not limit, alter or affect the meaning
of the Contract.

The terms defined in schedule and the BYPL's Requirements shall have the same
meaning ascribed thereto when used elsewhere in the Contract and vice versa;

The words “include” and “including” shall be construed without limitation.

The schedules/annexures shall form an integral part of the Conditions of Contract and
shall be in full force and effect as though they were expressly set out in the body of the
Conditions of Contract.

The word “consent” wherever used, shall mean prior written consent;

In the event any portion or all of the Contract is held to be void or unenforceable, the
Parties agree to negotiate in good faith to arrive at an amicable understanding which shall
accomplish the intent of the Parties as originally set forth in the Contract;
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1.2.11.

1.2.12.

1.2.13.

2.

3.

No failure on the part of any Party to exercise, and no delay in exercising, any right
hereunder shall operate as a waiver thereof, and no single or partial exercise of any such
right shall preclude any other or further exercise thereof or the exercise of any other right.

References to recitals, Articles or schedules in the Contract shall, except where the
context otherwise requires, be deemed to be references to recitals, Articles and schedules
of or to the Contract; and

In case the day on or by which any thing is to be done is not a Business Day, that thing
must be done on or by the immediately occurring next Business Day

PRIORITY OF CONTRACT DOCUMENTS

The several documents forming the Agreement are to be taken as mutually explanatory
of one another, but in case of ambiguities or discrepancies, the same shall be explained
and adjusted by the company, who shall, accordingly, issue suitable instructions thereon
to the Contractor. In such event, unless otherwise provided in the agreement or explained
by way of instructions by the company, as mentioned above, the priority of the documents
forming the Agreement shall be as follows:

i) Contract Agreement/Work Order.
(a)Special Conditions of Contract
(b)General Conditions of Contract

ii)The Letter of Acceptance/ Intent

iii)Agreed Minutes of the Tender Negotiation Meetings

iv) Agreed Minutes of the Tender Technical Meetings

v) The Priced Bill of Quantities

vi)The Technical Specifications / Scope of work

(
(
(
(
(
(

vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the
latest taking precedence.

In the event of any conflict between the above-mentioned documents, the more stringent
requirement or conditions which shall be favourable to the company shall govern and the
decision of company/BYPL shall be final and binding upon the parties.

AMENDMENT

Any modification, amendment or other change to the Agreement shall be affected only by
a written instrument signed by the authorized representatives of both, the Company and
the Contractor.
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5.

6.

LANGUAGE AND MEASUREMENT

All correspondence and documents relating to this order placed on the Contractor shall
be written in English language. Metric System shall be followed for all dimension on, units
etc.

EXAMINATION OF SITE & LOCAL CONDITIONS

The contractor is deemed to have visited all the sites that comes under Company’s
licensed area under the Contract and therefore, ascertained all site conditions and
information pertaining to the services to be provided under this contract. The company
shall not accept any claim whatsoever arising out of the difficulties at site/terrain/local
conditions, if any.

TAXES & DUTIES

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST).
However, Income Tax(TDS) as per applicable rate in accordance with Income Tax Act
will be deducted from contractor’s bills.

(i) GST at actual shall be paid extra on submission of GST Registration and self-declaration
on Contractor’s letter head stating that you have deposited/or will deposit the Tax as per
the applicable GST laws. Contractor shall furnish its GST registration number.

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central
Govt. / State Govt. shall be reimbursed/recovered to/from Contractor against
documentary evidence and proof.

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f
01/01/2022 registered person (i.e., Recipient/Purchaser) can avail tax credit on those
invoices only which have been reflected in GSTR 2A or GSTR2B (it means 100%
matching of invoice is required). Also, GST has to be deposited by Supplier/Contractor
by filing of GSTR- 1 and GSTR-3B.

(v) In view of above, if the same is not complied with by the supplier/Contractor and the
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-
compliance or non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable)
in which the supply was made, then Recipient/Purchaser has right to hold 100% GST
amount from next payment due of the subsequent month till the time default is not cured.

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act,
supplier/Contractor shall submit payment proof i.e. GST Portal screenshot reflecting
name of Recipient/Purchaser along with GSTR-1 and GSTR-3B for month/quarter (as
applicable) in which the same has been discharged. Payment shall not be released, till
the time necessary proof showing the discharge of GST liabilities by the contractors for
the period in default are submitted to the Company.

(vii)Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered
by the Company (including tax, interest, penalty and lapse of input credit) due to non-
compliance or non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor.

(viii) In case where delivery of goods is being made on FOR site basis, the
Supplier/Contractor is responsible to comply with rules applicable for E-way bill. Any
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7.

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

violation in provision of E-way Bill will attract penalty and seizure of Transit Material. Any
Penalty and Pre-Deposit due to violation of rules/provision shall be paid and borne by
Supplier/Contractor. Also, Supplier/Contractor is responsible to get the goods released
from the concerned authority. Delay in supply due to seizure of goods shall attract
liquidated damages as per Order / Agreement provisions.

PAYMENT

Subject to the Contractor fulfilling its obligations under the Contract, the Company shall
pay to the Contractor the Contract Value as per the terms of the Contract. The Company
shall, notwithstanding any provision to the contrary included in the Contract, be entitled to
deduct from and/or set off against any amount due or become due, whether related to this
contract or other contracts awarded to contractor. However, any and all amounts which
the Contractor is liable to  pay to the Company, the contractor shall make payment as
per the agreed schedule to avoid any set off / deductions.

Subject to the provisions of the Contract, the Contractor shall submit to the Company,
monthly on-account Running Bills on or before the 10th of every month in respect of the
Services executed by the Contractor in the preceding month. If the Contractor fails to
submit any Tax Invoice (Running Bill) by the 10th of any month, then the Company shall
have the right to consider such Tax Invoice (Running Bill) only in the immediately
succeeding month. The Running Bills shall only be for such Services, as, in the opinion
of the Company, the Contractor has executed in accordance with the Contract, based on
the certification of Services by the Company in accordance with the Contract. Within 30
days from the receipt of correct Running Bill along with relevant documents, payment shall
be released to Contractor’s designated bank account through RTGS /online payment as
per payment terms under the Contract.

The Running Bills to be submitted by the Contractor shall be in the format approved by
the Company. Each Running Bill submitted by the Contractor under the Contract shall be
supported with relevant documents as instructed by the Company from time to time. On
receipt of the Running Bill by the Company, the Company shall scrutinize the same to
check for any errors and to verify that the amount claimed under the Running Bill is in
conformity with the Contract. The Running Bill shall be payable only after certification of
Service(s) and approval of the Running Bill for payment by the Company.

All monitoring, measurement, billing & payment processes shall be on IT enabled platform
of BYPL as per Company’s guidelines issued from time to time and bidders to ensure
adherence.

Contractor shall upload correct monthly running bills along with all supporting documents
in online BTS (Bill Tracking Systems) software or any other IT enabled platform of BYPL
as per Company’s guidelines issued from time to time for certification / approval
purpose and bidders to ensure adherence.

The Contractor shall ensure that their billing documents support cost / expenses booking
at Divisional level / Sub Divisional level as required by the Company.
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8.1.

8.2.

8.3.

10.

TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION

Tax Invoice shall be submitted to the Company for certification. Contractor must pay
due attention for submission of Tax Invoice in time and along with relevant Documents to
Company.

Tax Invoice shall be certified by Company after verifying relevant original Documents
submitted by Contractor. If original Document associated with Tax Invoice is misplaced or
lost during transit or for any genuine reason(s) attributable to Contractor, the reason(s)
should be informed to Company in writing in stipulated period as instructed by Company.
A true copy of certified Document with an indemnity bond or Bank Guarantee, as the case
may be, must be submitted in the format provided by the Company.

Incomplete Tax Invoice will not be considered for processing of payments in terms of the
Contract. Company reserves right to recover payable amount or part of Tax Invoice from
available financial security or other dues of the contractor with the Company. Contractor
shall be paid in terms of the Contract based on certification of Tax Invoice along with
associated relevant Document(s) by the Company only.

TIME ESSENCE OF CONTRACT

Time is the essence of the contract and the contractor shall be responsible for
performance of his works in accordance with the specified schedule. If at any time, the
contractor is falling behind the schedule for reasons attributable to him, he shall take
necessary action to make good for such delays by increasing his work force or by working
overtime or otherwise to accelerate the progress of the work and to comply with schedule
timelines and shall communicate such actions in writing to the company, to the
satisfaction of the Company that his action will compensate for the delays. The contractor
shall not be allowed any extra compensation for such actions.

Time shall be the essence of the Contractor. Contractor shall complete his work in
accordance with the specified time-lines/ Schedules as per the terms of the contract or
as may be instructed by the Company from time to time.

LIQUIDATED DAMAGE

10.1 Contractor shall ensure that the work under the agreement is carried out in accordance with

the terms and conditions of the agreement. The decision of the authorized personnel /
Engineer — in- charge as regards performance of the contract will be final and binding. If the
work under the agreement is not carried out to the satisfaction of the authorized
personnel/Engineer — in- charge of BYPL including events of delay for reasons attributable
to the Contractor, the Contractor shall be liable to pay and/or reimburse to the Company a
sum:

a) Equivalent to charges for completion /rectification of work plus 30% overhead
charges, which will be recovered from the Contractor's invoice/outstanding
payment/CPBG;

b) Equivalent to the penalties defined in various clauses of tender/contract.
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10.2

11.

12.

13.

13.1

13.2

13.3

14.

The parties agree that the above amounts, including the amounts set out in the provisions
relating to the penalty, are a reasonable estimate of the additional expenses required to be
incurred by the Company due to the breach by the Contractor of the terms and conditions
of this agreement. The Company shall be entitled to set off the entire amounts due from the
Contractor against the amount payable by Company to the Contractor and CPBG.

NOT USED

OPENING OF SITE OFFICE:

The Contractor shall also open and maintain a site office in the area and depute its
authorized representative there.

ACCESS TO THE SITE

The Company shall provide to Contractor the right of access to the Site progressively for the
Execution of the Works. The Contractor acknowledges that its access to the Site shall not
be exclusive to the Contractor but subject to the restrictions as contained in the Contract as
well as the following:

(@)  Any public passage or right existing over any part of the Site from time to time;
(b)  The rights and obligations of persons or authorities under any Applicable Laws; and

(c) The rights of the Company's Representative, Consultants or any other representative
of the Owner or any statutory authorities to have access to the Site for inspection of
the Works

If the Contractor foresees any delay in the Execution of the Works due to failure on the part
of the Company to provide right of access to the Site, the Contractor shall immediately give
written notice to the Company’s Representative substantiating its claim for any delay in the
execution of the works due to delay in providing the Site. After receipt of such notice, the
Company’s Representative shall determine extension of time, if any, to be granted to the
Contractor and notify the Contractor accordingly. The Contractor acknowledges and agrees
that it shall not be entitled to any monetary claim under any circumstances whatsoever due
to any delay in handing over of the Site by the Company.

The Contractor shall not demolish, remove or alter any structures or other facilities on the
Site without the prior written approval of the Company’s Representative. The Contractor
shall further ensure that all garbage resulting from the Execution of the Works is removed
or disposed of, in accordance with Applicable Laws.

INSPECTION & QUALITY CONTROL

Inspection shall be performed by BYPL or its appointed authorized inspection agency.
The contractor at his sole expenses shall correct defective works. Such rectification needs
to be done / completed within the timelines specified by BYPL.
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15.

15.1

15.2

15.3

15.4

15.5

15.6

15.7

16.

DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION

The contractor shall ensure that all the premises/equipment/services are in good working
condition and are with full configuration while handing over back to the Company/new
Contractor at the end of the contract.

The demobilization/ handover period will be a period of up to 30 days starting from the date
of expiry of the contract. The Contractor shall have to complete the demobilization

process including closing all pending calls, and handing over all site-related information to
the new Contractor/BYPL during this period.

Within 30 days of the expiry of the contract, the Contractor's representative and BYPL's
representatives or the new Contractor may carry out a Joint survey/physical inspection to
identify the status of the premises/equipment/services at their locations. If any of the
premises/equipment/services are found non-working/ irreparable / unsatisfactory, it is the
responsibility of the contractor to make the same good as part of the existing contract.

No payments shall be admissible for the demobilization period/activities.

In case the Contractor is not able to close the pending work as identified in Joint
survey/physical inspection during the demobilization period, BYPL at its sole discretion can
get the work done / Services rendered/ equipment restored/ repaired/substituted by new
Contractor/the third party at the risk and cost of the Contractor and the same will be
deducted/recovered from the bills of the contractor or the security amount, CPBG , retention
amount or otherwise as per terms of the contract and no claim from the Contractor’s side ,
of any nature, including the claim citing the award of work to third party and consequences
thereof, shall not be maintainable.

Payments for the last month shall be cleared only after all the pending works have been
closed successfully as indicated above.

Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on
deductions stipulated herein during demobilization/ handover on contract  completion.

REPORTS AND INFORMATION

The Contractor shall be obliged to submit or furnish to Company, all or any information as
desired by company, in the form of a report or otherwise. The report may be required at
regular interval as specified/required by company. The information shall be provided in a
format to be specified by the company to the Contractor. However, company, reserves the
right to revise this format which would be communicated to the Contractor and it shall be
valid and binding obligation on the Contractor to submit the desired information in the
revised format.
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17.

STATUTORY OBLIGATIONS

The Contractor shall ensure the due compliance of all the applicable statutory acts,
including but not limited to the following acts, where special attention of the Contractor is
required to be drawn towards the compliance of provision (along with the latest
amendments/additions) including any statutory approval required from the Central/State
Governments, Ministry of Labour.

- The Child Labour (Prohibition and Regulation) Act, 1986.

- The Agreement Labour (Regulation and Abolition) Act, 1970.
- The Employee's Pension Scheme, 1995.

- The Employee's Provident Funds and miscellaneous provisions Act, 1952.
- The Employees State Insurance Act, 1948.

- The Industrial Disputes Act, 1947.

- The Maternity Benefit Act 1961.

- The Minimum Wages Act, 1948.

- The Payment of Bonus Act, 1965.

- The Payment of Gratuity Act, 1972.

- The payment of Wages Act, 1936.

- The Delhi Shops & Establishment Act, 1954.

- The Workmen's Compensation Act. 1923.

- The Company's Liability Act, 1938.

- The Sexual Harassment of Women at Workplace (Prevention, Prohibition and
Redressal) Act, 2013

- The Delhi Preservation of Trees Act 1994
- The private security agencies (regulation) Act, 2005 (PSARA — Delhi State)

Further the Contractor shall be liable to comply with all the amendment in existing acts /
upcoming new comprehensive labour acts/codes related to applicable labour laws.

The Contractor shall, prior to commencement of the jobs under this agreement, furnish to
the Company the Registration No and Codes of permanent Provident Fund and ESI of its
employees.

Contractor shall bear the entire responsibility, liability and risk relating to coverage of its
workforce under different statutory regulations including Workmen's Compensation Act,
ESI Act, Factories Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970,
as amended from time to time, and any other relevant laws/regulations as the case may
be. Contractor shall also be solely responsible for the payment of all benefits such as
Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the
various statutory laws/regulations and shall keep the Company indemnified in this regard
against any claim. The Company shall be entitled to deduct from any money due to or
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18.

19.

19.1

19.2

become due to Contractor, any money paid or payable by way of compensation as
aforesaid or cost or expenses in connection with any claims thereto and Contractor shall
abide by the decision of the Company as regards the sum payable by Contractor under
the provisions of this clause

The Contractor shall obtain all registration/permissions licenses etc., which are/may be
required under any labour or other legislations for providing the services under this
Agreement.

Contractor shall take insurance policy under the Workmen Compensation Act to cover
workers, not covered under ESI Act 1948, engaged by it and Accident Liability Insurance
for its employees for payment of compensation on account of injury, fatal or otherwise
due to accident during service. Copies of these insurance policies will be submitted to
company for reference and records and these insurance policies shall be kept valid at all
times.

In case it is desired by any Labour authorities to produce the records with respect to
salary/ PF/ESI/EDIL/Bonus etc., the said record/register will be made available by the
Contractor.

The contractor shall follow all law of the land and prevailing orders issued by various Govt.
Departments like Dept of Power / DERC/ NGT/Dept. of Forest/ Dept. of Environment /
DPCB / CPCB/ Court orders etc.

PENALTY FOR NON-COMPLIANCE OF
STATUTORYREGULATIONS

If any non-compliance of any Statutory Obligation is observed then an amount equivalent
to 1.5 times of the value of the non-compliance will be retained from outstanding (monthly)
payment bill, however; if non-compliance is continued, penalty will be levied as follows:

a. Retained amount will be converted into penalty if Non-compliances are not closed
within 60 days

b. Termination of agreement in case non-compliances are not cleared after show cause
in writing.

c. Theimposition of the penalty is without prejudice to the BYPL's right to terminate the
Contract. The closure of the work and final settlement of the contract order shall be
effected only after issuance of NOC by BYPL.

PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF
TASK UNDER AGREEMENT

The  Contractor  and its manpower  shall adhere  all code  of
conduct/Schedule/SOP/Instructions associated with the task to be performed under
the agreement.

During the period of validity/execution of task under agreement, the behavior of manpower
deputed by Contractor shall be entirely professional and shall not commit any misconduct.

19.2.1 Misconduct shall refer to the following:

a. Interaction with the customer in a non-professional way, including any form of
verbal/physical abuse to customer or misuse/damage/tempering of premises
and/or meter.
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b. Any form of harassment to customer i.e. asking for bribes, reaching customer
premises outside the defined working hours, asking the customer for any
favours etc.

c. Additional interaction with customer not under purview of task to be performed
under agreement.

d. Provide other customer services with or without a charge unless directed by
BYPL.

e. Accessing BYPL's IT Infrastructure within data centre or anywhere else, in BYPL
premises.

f. -

19.3 BYPL shall conduct audit and quality checks on the activities to be performed by Contractor
and/or the personnel deputed by Contractor under Agreement on a periodic basis, to
ascertain the overall quality and performance of field activities.

19.3.1 Any complaints received by BYPL either directly from the customer or observations

through audit or any other sources shall be reviewed by BYPL. The decision of the
committee on the final action on Contractor shall be binding.

19.4 PENALTY FOR MISCONDUCT
(@)  The penalty to be imposed in case of misconduct shall be as follows:
In case of any misconduct as defined above, a penalty of Rs 5000/- per incident

shall be levied.

(b) In case of multiple incidences of Misconduct:
1) 4 complaints per annum OR
2) more than 1 complaint in a quarter

An additional penalty of Rs 20,000/- shall be levied and possible termination of the
contract.

19.5 The person responsible for such incidence of misconduct must be immediately
removed by Contractor from Company’s services under the contract and should also never
be deployed for providing any other services to the Company. If needed contractor shall file
police FIR against such person

19.6 The Contractor shall collect the following documents from the manpower deputed under this
agreement, within two weeks of mobilization and shall deposit the same with BYPL as &
when demanded, as follows:

(i) Educational Qualification Certificate: Certificate and mark-sheet of all
manpower demonstrating the highest educational qualification of all
personnel, making them competent for the task assigned.

(ii)Permanent Address Proof: Supporting document for permanent address proof
of all personnel.

(iii)Identity Proof: Copy of PAN/Aadhar card should be submitted as identity proof
for all personnel.

19.7 Contractor shall deploy the manpower in mutual consultation with BYPL.  BYPL reserves
the right to reject deployed manpower, in case the same is not found suitable.
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19.8 The Contractor shall conduct relevant background checks and prepare Background Reports
through an authorized agency of all manpower deployed for the performance of task under
agreement in BYPL within one month of deployment.

19.9 Such reports shall be shared with BYPL as requested. Contractor shall submit an Affidavit
clearly stating that back-ground check for all personnel is complete and back-ground reports
have been prepared to this effect within one month of deployment.

20. STATUTORY PERMISSION/ APPROVALS

20.1. The Contractor shall take all steps as may be necessary to comply with the various
applicable laws/rules including the provisions of agreement labour (Regulation & Abolition
Act) 1970 as amended, minimum wages Act, 1984, Workmen Compensation Act, ESI Act,
PF Act, Bonus Act and all other applicable laws and rules framed there under including
any other statutory compliance/approval required from the Central/State Govt., Ministry
of Labour.

20.2. The Contractor must also submit the following before award of Work Order under
agreement and these shall be renewed time to time:

O

o O
—_ — ~ =

Certificate of registration under Contract labour (R & A) Act 1970.

PF Code No. and all employees to have PF A/c No. under PF Act, 1952.
All employees to have a temporary or permanent ESI Card as per ESI Act.
ESI Registration No.

GST registration number

PAN No.

Electrical License as applicable

Labour License under Labour Act (R & A) Act 1970.A copy of Labour License
shall be deposited by Contractor with all Engineer-in-charge responsible for
execution of the job before start of the work by the contractor, as per
guidelines of HR department.)

20.3. The Contractor must follow/adhere/perform the following task:

(@)
(b)
(c)
(d)
(e)
(

f)

To take Third party Insurance Policy before start of work.

To follow Minimum Wages Act prevailing in the state.

Salary / Wages to be distributed not later than 7th of each month.
To maintain Wage- cum - Attendance Register.

To maintain First Aid Box at Site.

To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work
was undertaken along with a certificate mentioning that P.F. and E.S.I. applicable
to all the employees has been deducted and deposited with the Authorities within
the time limits specified under the respective Acts.
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20.4.

20.5.

20.6.

21,

21.1.

21.2.

21.3.

(9) To frame and adhere the Workmen Compensation Policy in compliance with the
law.

(h) To obtain Labour license before start of work.

(i) Registration of Contractors & Contractual Employees under Building &
other Construction Worker Welfare Cess Act 1996 & The Building & \
other Construction Workers (Regulation of Employment & Conditions of

services) Act 1996, as applicable

1) Registration under “The Delhi Building and other Construction Worker
(Regulation of Employment and Conditions of Services) Rules

2002(B.0.C.W.)", as applicable

Before commencing the work, it would be mandatory for the Contractor to furnish the
Company the permanent PF code no and ESI of the employees.

Contractor ensures that Manpower deployed at the site must adhere to terms & conditions
as set out in the Contract.

The Contractor shall give a written declaration / undertaking on or before 15th of the
following month that he has complied with the following:
a) Has paid minimum wages to his manpower along with its proof.

b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted

Contractor shall comply with all the amendments to existing acts, upcoming new
comprehensive labour acts related to applicable labour law, wage code etc

PERMITS, LICENSES&APPROVALS

It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, permits
or licenses required for the performance of the Services. However, upon the request of the
Contractor, the Company may, where it is necessary to do so, provide reasonable
assistance to the Contractor, at the risk and cost of the Contractor, in applying for and
obtaining such permits, licenses or approvals. Any delay in obtaining any such permits,
licenses and approvals shall not relieve the Contractor from any of its obligations
under the Contract.

The cost of obtaining the above mentioned permits, approvals and licenses and follow-
up of the applications for such permits, approvals and license shall be borne by the
Contractor.

It shall also be the Contractor's exclusive responsibility to obtain those requisite
approvals, permits or licenses required for the performance of the Services which
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22.

22.1.

22.2.

22.3.

22.4.

22.5.

22.6.

22.7.

22.8.

22.9.

23.

needs to be obtained by the Company. However, the cost of obtaining such permits,
approvals and licenses shall be borne by the Company. Company shall provide
reasonable assistance to the Contractor in applying for and obtaining such permits,
licenses or approvals. Any delay in obtaining any such permits, licenses and approvals
shall not relieve the Contractor from any of its obligations under the Contract.

REPRESENTATION, WARRANTIES AND GUARANTEES

The Contractor hereby represents warrants and guarantees that:

It is a legally recognized entity under the laws of India;

The Agreement contains valid and binding obligations and is enforceable in accordance
with the terms hereof;

It has studied the technical feasibility, Site conditions and other prevailing conditions and
all other operational details and based on these studies carried out, has agreed to provide
to the Company the services as contemplated in this Agreement;

It has appraised itself of all applicable rules and regulations, and shall at all times comply
with such rules and regulations;

It shall procure vehicles and hire manpower suitable for the purposes of rendering
services as contemplated in this agreement;

The Services would be conducted in a safe and efficient manner at the Site and at all times
in compliance with Good Industry Practices and requirements of the Company, and in any
event, in accordance to this Work Order/agreement;

It shall procure all consents, licenses, permits, approvals and certificates and
authorizations as may be required from any governmental authority for the performance of
services at the Site;

It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise,
which are to be paid by the Contractor;

There is no action, suit or proceeding, at law or in equity, or to the best of knowledge of
Contractor, any official investigation before or by any governmental authority, arbitration
tribunal or other body pending or, to the best of its knowledge, threatened against or
affecting it or any of its property, rights or assets, which could reasonably be expected to
have material adverse effect on its ability to perform its obligations under this Agreement
or on the validity or enforceability of this agreement.

EVENTS OF DEFAULTS

Company may, without prejudice to any of its other rights or remedies under the Contract
or in law, terminate the whole or any part of this Contract by giving written notice to the
Contractor, if in the opinion of Company, contractor has neglected to proceed with the
Contracts with due diligence or commits a breach of any of the provisions of this Contract
including but not limited to any of the following cases:
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23.1.

23.2.

23.3.

23.4.

23.5.

23.6.

24,

25.

25.1.

25.2.

26.

26.1.

Failing to complete execution of Contract as per the terms and conditions specified in the
Contract.

Failing to complete Contracts in accordance with the approved schedule of Contract.

Failing to comply with any reasonable instructions or orders issued by Company in
connection with the Contract.

Failing to comply with any of the terms or conditions of this Contract.

In the event Company terminates this Contract, in whole or in part, on the occurrence of
any event of default, Company reserves the right to engage any other vendor or agency to
complete the Contract or any part thereof, and in addition to any other right Company may
have under the Contract or in law including without limitation, including the right to penalize
for delay under clause “Liquidated Damage” of this Contract , the contractor shall be liable
to Company for any additional costs that may be suffered/borne by Company for the
execution of the Contract.

Failure on the part of the Contractor to maintain its confidentiality obligations and or
compromising its integrity, which are required to be of highest standards, in so far as the
present scope of work is concerned.

RISK & COST

If the Contractor fails to execute the work as per specification/Agreement/as per the
direction of Engineer-in-change within the scheduled period and/or even after the
extended period, the company shall be having the right to cancel/terminate the agreement
and the company reserves the right to get the work executed from any other source at
the Risk & Cost of the Contractor. The Extra Expenditure so incurred alongwith overhead
charges @15% shall be debited to/recovered from the Contractor.

LIMITATION OF LIABILITY

The Contractor's liability (except Third Party Liability; covered under the agreement and
addendums thereto) for all damages, losses, acts or omissions, howsoever occasioned,
shall not, at any time exceed an amount equivalent to Contract Value.

Notwithstanding anything stated in the agreement, the limitation of Liability shall not be
available/applicable in case of wilful default/breach/negligent act/misconduct on the part
of the Contractor and/or its employees.

TERMINATION

TERMINATION BY COMPANY FOR NON PERFORMANCE

During the course of the execution, if at any time the Company observe and forms an
opinion that the work under the order is not being performed satisfactory and the
performance of the Contractor not found satisfactory, the Company reserves its right to
cancel/ terminate this Agreement giving minimum 30 days’ notice without assigning any
reason and the Company will recover all damages including losses occurred due to loss
of time from the Contractor. After termination of the agreement, the Contractor shall
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26.2.

26.3.

27.

27.1.

27.2.

27.3.

immediately stop all activities related to the work terminated. This is without prejudice to
other rights under the terms of contract. The Contractor shall hand over the Company all
drawing/documents prepared for this contract up to the date of cancellation of order.

PREMATURE TERMINATION

The order can be terminated by the Company before the expiry of its term under the
following conditions:

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound
by this order;

(i) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or
charge any of its obligations or rights in contravention to the provisions of this order;
or, transfers or negates any of its obligations in contravention to the provisions of this
order.

(i) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality
obligations.

(iv) If at any stage during the tenure of the work order, Contractor is found to be involved
or indulging or even attempting illegal, unlawful action or activities or some fraudulent
or even trying to take or ask bribe from any customer or to give bribe official/staff or
misuse or abuse any meter or property of the Company.

(v) The Company shall be entitled to deduct from any money due or to becomes due to
the Contractor, money paid or payable by way of compensation as aforesaid or cost
or expenses in connection with any claims thereto. The Contractor shall abide by the
decision of the Company as to the amount payable by the Contractor under the
provision of this clause.

TERMINATION BY COMPANY FOR CONVENIENCE

The Company shall, in addition to any other right enabling it to terminate the Contract,
have the right to terminate the Contract at any time without assigning any reason, by
giving a written notice of minimum 30 days to the Contractor. The Contract shall stand
terminated on the date as per the notice but such termination shall be without prejudice
to the rights of the Parties accrued on and before the date of termination.

GOVERNING LAW AND ARBITRATION

Governing Law: This Work Order/Agreement shall be governed by the laws of India and
each party submits to the exclusive jurisdiction of the courts in New Delhi.

Dispute Resolution Mechanism. All disputes and differences arising out of or in connection
with this Agreement shall be resolved amicably by mutual discussion within 30 days. If
the dispute cannot be resolved by mutual discussions and agreement, the parties will take
such dispute to an arbitral panel comprising Sole Arbitrator jointly appointed by the parties
to agreement.

In the event parties fail to appoint the sole arbitrator within 30 days from the date of
request made by party, the Sole Arbitrator shall be appointed as per the provisions of The
Arbitration and Conciliation Act 1996 as amended upto date. The arbitration shall be
conducted in New Delhi in accordance with the provisions of the Arbitration and
Conciliation Act 1996. The award of the arbitral panel shall be final and binding on all
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parties. The arbitration proceedings shall be conducted in English. The venue and seat of
Arbitration shall be in Delhi Only. The cost of arbitration shall be shared equally between
the parties unless otherwise directed by the Arbitrator.

28. FORCE MAJEURE

28.1. General
An "Event of Force Majeure" shall mean any event or circumstance not within the
reasonable control, of the Party affected, but only if and to the extent that:

(i) Such event or circumstance, despite the exercise of reasonable diligence, could not
have been prevented, avoided or reasonably foreseen by such Party;

(i) Such event or circumstance materially and adversely affects the ability of the affected
Party to perform its obligations under this agreement, and the affected Party has
taken all reasonable precautions, due care and reasonable alternative measures in
order to prevent or avoid the effect of such event on the affected party's ability to
perform its obligations under this Agreement and to mitigate the consequences
thereof. For the avoidance of doubt, if such event or circumstance would not have
materially and adversely affected the performance of the affected party had such
affected party followed good industry practice, such event or circumstance shall not
constitute force majeure.

(iii) Such event is not the direct or indirect result of the failure of such Party to perform
any of its obligations under this Agreement; and

(iv) Such Party has given the other Party prompt notice describing such events, the effect
thereof and the actions being taken in order to comply the relevant clause.

28.2. Specific Events of Force Majeure

Subject to the provisions of the agreement, Events of Force Majeure shall include only
the following to the extent that they or their consequences satisfy the above requirements:

(i)  The following events and circumstances:
a) Effect of any natural element or other acts of God, including but not limited to
storm, flood, earthquake, lightning, cyclone, landslides or other natural
disasters, and
b) Explosions or fires or flood
(i) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a
local character;
(iii) Declaration of the Site as war zone.
(iv) Any order, regulation, directive, requirement from any Governmental, legislative,
executive or judicial authority.

28.3. Notice of Events of Force Majeure
If a force majeure event prevents a party from performing any obligations under the
Agreement in part or in full, that party shall:

(i) Immediately notify the other party in writing of the force majeure events within 2
working days of the occurrence of the force majeure event

(i) Be entitled to suspend performance of the obligation under the Agreement which is
affected by force majeure event for the duration of the force majeure event

(iii) Use all reasonable efforts to resume full performance of the obligation as soon as
practicable

(iv) Keep the other party informed of all such efforts to resume full performance of the
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obligation on a regular basis
(v) Provide prompt notice of the resumption of full performance or obligation to the other

party.

28.4. Mitigation of Events of Force Majeure

28.5.

The Contractor shall:

(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the
effect of any delay occasioned by an Event of Force Majeure, including applying
other ways in which to perform the agreement;

(i) Use its best efforts to ensure resumption of normal performance after the termination
of any Event of Force Majeure and shall perform its obligations to the maximum
extent practicable as agreed between the Parties; and

(iiiy Keep the Company informed at regular intervals of the circumstances concerning
the event of Force Majeure, with best estimates as to its likely continuation and what
measures or contingency planning it is taking to mitigate and or terminate the Event
of Force Majeure.

Burden of Proof

In the event that the Parties are unable in good faith to agree that a Force Majeure event
has occurred to an affected party, the parties shall resolve their dispute in accordance
with the provisions of this agreement. The burden of proof as to whether or not a force
majeure event has occurred shall be upon the party claiming that the force majeure event
has occurred and that it is the affected party.

28.6. Termination for Certain Events of Force Majeure

If any obligation of any Party under the Agreement is or is reasonably expected to be
delayed or prevented by a Force Majeure event for a continuous period of more than 1
(one) month during the Term of the Agreement, the Agreement shall be terminated at the
discretion of the Company and neither Party shall be liable to the other for any
consequences arising on account of such termination.

The Company reserves the right to demand the Contractor's services on holidays as well
as beyond the normal working hours.

The Contractor will ensure that none of their person is engaged in any unlawful activities
subversive of the Company's interest failing which suitable action may be taken against
the Contractor as per the terms and condition of this order.

The Contractor shall be liable for payment of all taxes and duties as applicable, to the
State/ Central Govt. or any local authority.

The Contractor's employees shall not be treated as Company's employees / persons for
any purpose whatsoever & facilities/ benefits applicable to the Company's employees
shall not be applicable to Contractor's employees. If due to any reasons whatsoever the
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29.

30.

30.1.

30.2.

30.3.

30.4.

30.5.

30.6.

Company is made liable to meet any obligation under any of the laws & enactment etc,
for any reason whatsoever the same shall be recovered from the Contractor either from
the present and future amount payable to him or as per law.

NOTICE & COMMUNICATION

Any notice or other formal communication to be given under this agreement shall be in
writing and signed by or on behalf of the party giving it and shall be sent by registered
post, A.D. to the addresses of Contractor or BYPL as mentioned herein above or to any
other addresses as agreed by the parties, in writing from time to time.

Any notice or other formal communication can also be sent through official e-mail ID of
authorized person of Contractor or BYPL.

SAFETY CODE

The Contractor shall ensure adequate safety precautions at site, as required under the
law of the land to facilitate safe working, during the execution of work under
agreement/work order and shall be entirely responsible for the complete safety of their
workmen as well as other workers at site and premises during performance of work under
agreement.

The Contractor shall observe the safety requirements as laid down in the agreement and
in case of sub-contract/assignment (only after written approval of company), it shall be
the responsibility of Contractor that all safety requirements are followed by the employees
and staff of the sub-contractor.

The Contractor employing two hundred employees or more, including employees deputed
under agreement, shall have a safety officer in order to ensure the implementation of
safety requirements of the agreement and if the Contractor having lesser number of
employees, including agreement workers, shall nominate one of its employees to act as
safety coordinator who shall liaise with the safety officer on matters relating to safety and
his name shall be displayed on the notice board at a prominent place at the work site.

The Contractor shall be responsible for non-compliance of the safety measures,
implications, injuries, fatalities and compensation arising out of such situations or
incidents.

In case of any accident, the Contractor shall immediately submit a statement of the same
with BYPL and the safety officer, containing the details of the accident, any injury or
causalities, extent of properly damage and remedial action taken to prevent recurrence
and in addition, the Contractor shall submit a monthly statement of the accidents to BYPL
at the end of each month.

The contractor / safety officer shall be responsible for providing training to all staff
&workers, safety compliances, testing and fitness of all T&P , PPE, safety audit reports
etc. in line with CEA norms
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31.1.
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31.3.

32.

WORKMEN COMPENSATION

The Contactor shall take insurance policy at his own cost under the Workmen
Compensation Act to cover such workers who are not covered under ESI by the Contractor
however engaged to undertake the jobs covered under this order and a copy of this
insurance policy will be given to Company for reference and records. This insurance policy
shall be kept valid at all times. In case there are no worker involve other than those who
are covered under ESI by the Contractor, the Contractor shall certify for the same.

The Contractor shall keep the Company indemnified at all times, against all claims of
compensation under the provisions of Workmen Compensation Act 1923 as amended from
time to time or any compensation payable under any other law for the time being involving
workmen engaged by the Contractor in carrying out the job involved and against costs and
expenses, if any, incurred by the Company in connection therewith and without prejudice
to make any recovery.

The Company shall be entitled to deduct from any money due to or to become due to the
Contractor, moneys paid or payable by way of compensation as aforesaid or cost or
expenses in connection with any claims thereto and the Contractor shall abide by the
decision of the Company as to the amount payable by the Contractor under the provisions
of this clause.

THIRD PARTY INSURANCE

The Contractor shall, before the commencement of work, take a Third Party Insurance of
an adequate value, at his own cost and expenses, securing all the risks/losses/damages
which may be caused to any third party and/or BYPL and/or its employees/associates,
because of the omission/performance of tasks by the Contractor under this agreement.
The full and final settlement of claims raised by third parties shall be the sole responsibility
of the Contractor without any liability to BYPL.

It is further agreed by the Contractor that in case of defect/damage to the system because
of default on the part of the Contractor, the Contractor shall, at its own cost, be liable to
replace/rectify the same at the earliest or make good the loss suffered by BYPL

HUMAN RESOURCE ISSUES

The Contractor would execute the works under agreement through its own resources.

The Contractor shall bear all expenses/cost to be incurred towards salary, allowances,
perks, travelling allowances, advances, insurance, safety measures, annual increment,
security, transportation, conveyance reimbursement, telephone expenses, leave pay and
all other misc. expenses etc. of their employees/ workmen during the validity/tenure of the
Agreement or any renewed tenure thereto. Also, the Contractor shall be solely responsible
for making payment for Hospitalization, Compensation thereof in case of any accident &
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injury.

The Contractor to deploy its manpower immediately for carrying out the work as specified
in the tender document.

The Contractor shall ensure that there are no disputes regarding service, payment etc. of
the persons engaged by it, anytime during the tenure/validity of the contract. At no point
of time during the tenure/validity of contract, the Contractor's employees shall insist upon
the Company for employment, wages, and allowances or any other related matter,
payment etc.

The Contractor shall not deploy the manpower below the age of 18 years or above the
age of 58.

The Contractor shall not deploy the female manpower between 7 PM to 6 AM.

The Contractor shall be directly responsible for any / all disputes arising between
Contractor and its persons and keep the Company indemnified against all losses,
damages and claims arising thereof. The Contractor shall resolve all disputes of its
manpower. All the legal dues of the manpower of Contractor is to be paid on or before
due date as per applicable laws or within 8 days from date of the termination of manpower.

All safety wears required for the Contractor's manpower during the execution of work must
be provided by the Contractor at its own cost and the Contractor shall ensure that its
employees regularly use such safety gears.

The Contractor shall be responsible for discipline of its manpower and shall ensure that
the personnel deputed should adhere to the disciplinary procedure set by the Company.
The Contractor shall ensure that none of its associate/personnel is engaged in any
unlawful activities or any other activity subversive of the Company's interest, failing which
the same shall be termed as breach of the terms of agreement and annexures thereto
and suitable action may be taken against the Contractor as per the terms & conditions of
the Agreement. The Contractor will ensure that none of the manpower engaged by it will
demonstrate before the offices of the Company in any manner whatsoever. In case any
of the manpower engaged by Contractor is found indulging in such activities, the same
shall be termed as breach of the terms of agreement and annexure thereto and the
Contractor will take suitable action against such of their employees and submit the ATR
with company.

The Contractor shall ensure compliance with minimum wage requirements of the correct
category and shall ensure the following:

(@) Timely payment of minimum wages to deployed manpower as per the rate notified
from time to time by the Government of National Capital Territory of Delhi.

(b) Compliance with all other relevant PF, ESI, Insurance and other laws as applicable
per statute.

(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident
Fund Commissioner (RPFC)/including its own Pension Provident Fund Trust for
previous month & proof of payment towards compliance of other statutory
provisions like E.S.I., GST etc.

(d)  Contractor will also produce challan/receipt with respect to payment of GST as a
proof for such statutory payment.
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34.

34.1.

34.2.

34.3.

34.4.

Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum
wages Act-1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI
Act 1948, Company's Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit Act
1961, Contract Labour (Regulations & abolition) Act 1970, Delhi Shops & Establishment
Act or any modification thereof, THE SEXUAL HARASSMENT OF WOMEN AT
WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) ACT, 2013 or
any other Act relating to rules made hereunder from time to time. For the said purpose
the Contractor shall get itself covered under the Employee's Provident Fund &
Miscellaneous provision Fund 1952 & ESI directly with the appropriate Regional Provident
Fund Commissioner, if not done so far and shall intimate to the Company the Code No.
allotted by the RPFC & ESI Authorities within one month from the date of commencement
of the work under agreement.

Contractor shall organize periodic awareness session on POSH, 2013 and strict
compliance to POSH, 2013.

Contractor shall have a detailed HR policy for retirement, training, safety, job suitability,
health etc. for its employees. Further the Contractor shall have proper grievance redressal
process for addressing HR issues raised by its employees.

DEPLOYMENT OF RESOURCES

The contractor shall deploy adequate resources for the smooth execution of work
assigned to them. The contractor shall provide complete details including name, address,
and Aadhar Card number of resource deployed.

The contractor shall deploy qualified & experienced resources comprising engineers,
supervisors, diploma holders, skilled, semi-skilled & unskilled staff in accordance with the
requirements of electricity rules, safety laws and other applicable regulatory laws. The
contractor shall also ensure to meet the requirements of performance standards as
mentioned in this document. If at any stage, the Company/Engineer In-Charge finds the
resources not suitable or not up to the mark, the Contractor shall deploy the alternate
resources immediately.

Distribution of electricity is an essential service as well as a public utility service. It is
imperative to secure the electric network of our license area so that uninterrupted
distribution of power supply to essential services like Delhi Metro, Police, hospitals, etc.
is maintained. Proper security measures are essential due to the extremely sensitive and
critical nature of these services. Therefore, Contractors shall be responsible for
maintaining Personal Identification Data of all staff deployed by him at our premises in
electronic or any other form as prescribed by the company. In addition to this, the
Contractor shall also submit a record of his deployment in various locations to BYPL on
a daily basis if required by the Divisional In-charge.
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35.

35.1.

35.2.

35.3.

36.

36.1

36.2

The resource deployed by the contractor shall exercise highest level of integrity at work
place and shall not involve in any type of malpractice. In case any resource of the
contractor is found involved in any malpractice, the contractor shall indemnify the
company for the loss incurred by the company on account of such
malpractice/misconduct. Since this scope of work and the assistance contemplated under
the present contract or in the nature of statutory assistance towards preventing the theft
of electricity under the provisions of the electricity act 2003 the integrity levels of the
Contractor and /or the agency which is awarded the contract is expected to be of the
highest standards.

In case the contractor or the resource deployed by him unable to execute the work
assigned to it as per satisfaction of the company or the workmen of the Contractor refuses
to work, going on strike or for any other reason likely to lead to loss of productivity, the
company shall have right of engaging any other agency or resorting to any other suitable
means without giving any reason and to recover the cost incurred out of the amount
payable or become due to the contractor.

REPLACEMENT OF RESOURCE(S)

Should the Company consider at its sole judgment that the persons deployed by the
Contractor are not suitable for the job for whatsoever reason, the Company will have the
option either (i) to seek prompt replacement deputing the other person at the cost of
Contractor or (ii) to terminate this work order/agreement in part or as a whole.

If the Company finds any employee of the Contractor guilty of any misconduct,
incompetence or negligence, the Contractor shall, if so intimated by the Company,
withdraw such employee from the work of company and replace him with a qualified and
competent manpower. Contractor shall keep the Company informed of all manpower
replacements and all such data shall be submitted with the person nominated by Company
along with personal & qualification details of such persons deputed as replacement.

If any employee of the Contractor found indulged in unfair practices or causing direct or
indirect damage to Company’s Image/Property/Revenue, immediate action shall be taken
by the Contractor and the Contractor shall suitably compensate the company for all loss
incurred by the Company. Contractor shall have retrenchment / removal policy in place to
handle such matters.

CONTRACTOR’S OBLIGATIONS

A) General Obligations

The performance of Services as completed by the Contractor shall be wholly in
accordance with the Contract and fit for the purposes for which they are intended to and
as defined in the Contract. The Services shall include any Service which is necessary to
satisfy the Company's requirements and as implied by the Contract.

The Contractor shall execute the Services within the time frame for completion as
specified in the order/agreement and Scope of Work. Without prejudice to the provisions
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36.6

36.7

36.8

36.9

36.10

of the Contract, before commencing the Services, the Contractor shall satisfy itself
regarding the BYPL's requirements. The Contractor shall give notice to BYPL, within
forty-eight (48) hours of the receipt of BYPL's requirements, of any error, fault or other
defect in the BYPL's requirements or such items of reference.

The Contractor takes full responsibility for the adequacy and stability of Services to be
performed at the Site.

The Contractor shall at all times endeavour to adopt best practices as is prevalent in like
industry and shall always be required to achieve the desired quality and confirm to the
schedule of Service(s) at no additional cost to the company/BYPL.

The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of
the BYPL's requirements and other terms of the Contract relating to its risks, liabilities
and obligations set out in or implied by the Contract and all matters and things necessary
for the proper performance of the Services.

The Contractor acknowledges the responsibility of the following during the performance
of the Services:
(a The proper transportation of Manpower and materials upto the Site and back.

)
(b)  Availability of skilled Manpower in time.
)

(c Compliance with the HSE Conditions and adherence to Contractual terms;

(d)  Protection of the environment and adjacent structures and taking steps for
remedying any damage caused to the environment or adjacent structures during the
performance of the Services by the Manpower;

The Contractor shall, whenever required by the BYPL, submit details of the arrangement
and methods which the Contractor proposes to adopt for the performance of the Services.
No alteration to these arrangements or methods shall be made without the approval of
BYPL.

Train its Manpower in the manner as reflected in their training manual, requirements of
BYPL and as per the best industry practice before the deployment at the Site. Contractor
shall maintain training records. Contractor ensures to replace Manpower of same
specification in order to reliever / absenteeism of Manpower. In the event of replacement
of Manpower, comply with all the pre and post requisite details of deployment, including
but not limited to, furnishing of all the required registrations, licenses and medical
examinations at the cost of Contractor without reimbursement from Company/BYPL.

Contractor agrees to provide all preliminary information or data as may be required by
the Company/BYPL within fifteen days of issuance of the signed LOI/Work order or as
per mutually agreed timelines.

In case the Contractor comes across with any ambiguity and/ or discrepancy in the
BYPL’s requirements, it shall immediately Communicate such ambiguity and/ or
discrepancy to BYPL, for seeking appropriate instructions to resolve such ambiguities
and discrepancies.
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36.14

36.15

36.16

36.17

36.18

36.19

36.20

36.21

36.22

36.23

Contractor to maintain sufficient cash flow as working capital to meet daily expenses for
the Manpower.

Contractor to coordinate and maintain close liaison with local police and administrators.
Contractor to visit Site periodically and as per specific request of Company/BYPL.

Notwithstanding anything contrary in the Contract, Contractor must make judicious and
economical use of resources of the company/BYPL at the Site, including, but not limited
to resources such as space, water and electricity. In the opinion BYPL discover the
misuse of resources by the Manpower, after serving notice to the Contractor if Contractor
fails to adhere to this Article, BYPL reserves right to recover a suitable amount as per
BYPL discretion. BYPL decision in this regard shall be final & binding.

The Contractor shall not use the name of the company/BYPL in any manner for credit
arrangement or otherwise and it is agreed that the company/BYPL shall not in any way
be responsible for any debts, liabilities or obligations of the Contractor or its Manpower.

In case, if the company/BYPL is of the opinion, after due consultation with the Contractor,
that extra Manpower or material / equipment is/are required for reasons of improving the
quality and nature of Services at the Site, the Contractor shall arrange for the same timely
at the same price specified in the Contract.

Contractor to ensure that the Manpower deployed should have bank account which their
payment must be directly credited to their bank account by the Contractor. The Contractor
shall submit the copy of its instructions to the bank to transfer the salary / wages to the
account of its Manpower deputed under the contract to the company/BYPL on or before
7th day of every month for the previous month’s salary transfer of individual Manpower
to their bank.

Contractor to maintain list of Manpower in shifts and attendance muster at the Site
entrance for Manpower deployed under the Contract.

Immediately on commencement of the Contract, Contractor shall provide complete bio
data of each Manpower employed at Site and shall ensure that the information provided
in respect of each Manpower is verified and correct.

Staff working hours will be governed by the Factories Act and Applicable Law as per
State where Site is located and Manpower have been deployed.

Contractor must ensure that child labour are not to be deployed at the Site.

A detailed Site specific deployment chart shall be submitted by the Contractor to
Company within 5 working days before commencement of Services.

Contractor must ensure to conduct at least bi-weekly surprise checking at Site where
their Manpower is deployed and performing Services to ascertain performance as per
Contract. Contractor shall provide adequate quick response team and surveillance team
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36.31

36.32

36.33

36.34

36.35

for this purpose

Contractor shall develop its own network and arrangements and shall be solely
responsible to recruit its own personnel for providing Services.

Manpower so deployed at the Site shall carry out only those Services that are stipulated
under the terms of the Contract and shall not do any other job for reward or otherwise,
except than those stipulated.

In case of accident of whatsoever nature at the Site where the Manpower is injured or
dies, it would be the sole responsibility of the Contractor without any risk and cost of the
BYPL.

Contractor to submit documents related to Manpower along with Contractor’s
organisation chart, authorised signatories & etc., before commencement of Services
under the Contract.

In case death, injury to any Manpower of the Contractor, Contractor is sole responsible
under Workmen Compensation Act and any other Applicable Law. Contractor must not
violate any statutory provisions / Applicable Law and shall keep BYPL indemnified, in
full, from any claim associated with injury/death to its employee deployed under the
agreement. Contractor to compliant with all Applicable Laws. Any breach in statue /
Applicable Law, BYPL reserves right to recover reasonable compensation at the
discretionary of BYPL.

Contractor to provide master plan for deployment of Manpower and related resourced to
the Company/BYPL before commencement of the Services. Along with this Contractor
shall provide documentations in details covering Manpower details as requested by
BYPL.

B) Compliance with Applicable Laws by Contractor

The Contractor shall fully familiarize itself and conform in all aspects with all Applicable
Laws. The Contractor shall be bound to give all notices, file all returns, etc., required by
Applicable Laws, as aforesaid and to pay all fees and charges in respect thereof.
Contractor must have experienced manpower with knowledge to handle all statutory
compliance related matters

The Contractor shall not be absolved from any of its obligations under Applicable Laws
or the Contract or claim any additional amount from the Company/BYPL or seek any
extension of time due to its ignorance of any Applicable Law.

The Contractor shall indemnify the company/BYPL against all costs, expenses, penalties
and liabilities incurred/ suffered by any of the Company due to non-compliance of any
Applicable Law by the Contractor in relation to the performance of the Services.

Contractor is required to obtain requisite license issued by the licensing officer/competent
authority in the Government office before commencement of Services.

Contractor shall ensure that it remains in compliance with Applicable Laws at all times
and maintained registers and records with all particulars as may be specified in the
Applicable Laws.
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36.43

36.44

36.45

36.46

36.47

36.48

36.49

Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor.

Contractor to submit details of payments made to PF and ESIC authorities with a list of
Manpower deployed at the Site with copy of deposit challans-—List of Manpower with PF
and ESIC numbers to maintained up to date by Contractor and if required to be shared
with BYPL.

C) Contractor's Other Obligations

The employees deployed by the Contractor shall be employees of the Contractor.

At no point in time shall any employee of the Contractor claim to be the employee of the
Company.

The Contractor is committed to recruit and provide qualified, experienced, well-trained,
physically & mentally fit personnel in accordance with the Company's standard, duly
verified by the local police Station as regards their antecedents and backgrounds.

The Contractor shall ensure that, the Contractor's manpower deployed at the Company
shall be in good health, shall have proper eyesight and shall not have any medical
problems which may endanger his life and the life of the other Company employees
appointed at the said location. The Contractor shall ensure that, the Contractor's
personnel deployed at the Company shall be entirely responsible for the stock of the
commodities stored at the said location. To ensure such safety, the Contractor shall,
before deploying any employee in the premises, shall have him medically examined by a
registered medical practitioner at its own cost and expenses and produce a medical
certificate certifying that the said employee is medically fit. It is further agreed that without
such medical certificate, Company shall not permit any such Contractor's personnel to
work in its premises. |t is further agreed that Company may, from time to time, call upon
the Contractor to have all or any of its Contractor's personnel examined.

The Contractor shall uphold the strictest disciplinary standards for all their personnel and
any transgressions are dealt with immediately, and to the fullest extent that the law allows.

The Contractor shall provide uniforms to its manpower and shall provide an authority letter
to the its manpower and they shall carry the same when they are on duty at the Company.

Whenever any Contractor's personnel go on leave, the Contractor will arrange for a
suitable replacement immediately.

The Contractor shall fully guide, supervise and monitor the Contractor's manpower
deployed in Company locations by its Supervisors.

Supervisors will inspect every location at least once every 15 days during day/night to
check the level of control exercised by Contractor's personnel. The Supervisors will take
digital photographs of Contractor's personnel in the location during their inspection. The
photographs will contain date and time stamp to identify the date the photographs are
taken and send the photographs to Company along with their inspection report on weekly
basis.

The Contractor undertakes to provide required resources to maintain desired service
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level. In case of any failure in services due to paucity of resources, BYPL shall be within
its rights to make necessary deductions in addition to such rights as available under
contract.

TIMELY DISBURSEMENT OF WAGES

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely
but not later than 7th of each month. Though the company endeavours to process
Contractor’s bills on time as per the payment timelines mentioned in agreement (payment
terms), under no circumstances delay in disbursement of wages shall be acceptable, it is
the Contractor’s responsibility to ensure the same, accordingly the bidders are expected
to quote their rates to fulfil their obligations towards the timely disbursal of wages and all
other benefits including PF/ESI/Bonus/leave pay/allowances etc.

It may please be noted that BYPL reserves the right to terminate the agreement in case
of second or subsequent repeated instances of delay in disbursal of the wages.

THE COMPANY/BYPL’S OBLIGATIONS/RESPONSIBILITIES

BYPL may check the competencies of the manpower for the work for which they are
deputed to ensure that requisite skill and competency levels are being met with by the
Contractor.

BYPL shall not exercise direct control (including matters of payments, discipline and
removal/termination) and supervision over the Contract Manpower and that shall be done
by the Contractor. However, BYPL shall have a right to assess the abilities and skills of
the Manpower deployed by the Contractor to ensure the quality of Service provided under
the Contract, without actually managing or directing such Contract Manpower.

The contractor shall ensure to maintain the registers like muster roll, wage register, etc.,
and shall share the copy of the same with BYPL as and when demanded,

The Company/BYPL reserves the right to engage other party(ies) to perform similar or
identical Services to be performed by Contractor under this Contract / Agreement for which
Contractor shall not have any objections.

BYPL reserves right to review the resources requirement for the performance of assigned
task, on periodically or preferably on monthly basis for their respective performance. The
Contractor, without any objection, shall deploy resources on time accordingly. The
Contractor to deploy resources within 2 days (including Central and State holidays) to Site
/ establishment as notified by BYPL in writing. Failure to do so shall result into delay in
deploying resources for the completion of the assigned task, the reasonable compensation
shall be applicable in terms of the Contract.

BYPL shall at all times have access to any Site where the Manpower is engaged and
performing any of the Services and BYPL shall have the right to inspect performance at
Site. Any deviation or gap or discrepancies arises while executing Services shall be
communicated to Contractor within 3 working days. The Contractor within next two working
days shall provide reasonable feedback with evidence if any to BYPL. If Contractor does
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not respond to the Communication in time under this sub Article, it tantamount to breach
of the Contract and shall attract reasonable compensation in terms of the Contract.

INDEMNITY

The Contractor shall indemnity, defend, save and hold harmless all directors, company
and its employees against any and all suits, proceedings, actions, demands and third party
claims for any loss, damage, cost and expense suffered by company on account of the
negligence, act or omission inaction by the Contractor or its employees under this
Agreement. Agencies shall also wholly indemnity and compensate company against any
theft, misappropriation, fraudulent act or omission, any collusion with customer/s,
intentional recording of incorrect reading/DATA, or any other offence under the applicable
laws or breach of obligation under the present agreement, and would also render itself
liable to appropriate legal action being initiated against it by company.

The Contractor shall also be responsible and liable to company for any loss or damage
caused to company for any negligence or inaction, damage to the property of company
caused by the Contractor or its employees.

SECRECY & CONFIDENTIALITY

The technical information, data and other related documents forming part of order and the
information obtained during the course of investigation under this order shall be the
Company's exclusive property and shall not be used for any other purpose except for the
execution of the order. The technical information drawing, records and other document
shall not be copied, transferred, or divulged and/or disclosed to third party in full/part, not
misused in any form whatsoever except to the extent for the execution of this order.

These technical information, drawing and other related documents shall be returned to the
Company with all approved copies and duplicates including data/drawing/plans as are
prepared by the Contractor during the executions of this order, if any, immediately after
they have been used for agreed purpose.

In the event of any breach of this provision, the Contractor shall indemnify the Company
against any loss, cost or damage or claim by any party in respect of such breach.

The Contractor shall not use the name/logo/emblem of the Company in any manner either
for credit arrangement or otherwise and it is agreed that the Company shall not in any way
be responsible for the debts, liabilities or obligations of the Contractor and/or his
employees.

The Contractor hereby covenant that the Contractor shall be responsible for theft, if any
committed, by his staff and the Contractor shall indemnify Company from and against all
claims, demands, actions, suits and proceedings, whatsoever that may be brought or made
against the Company by or on behalf of any person, body, authority whatsoever and
whomsoever and all duties, penalties, levies, taxes, losses, damages, costs, charges and
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41.

42.

43.

44.

expenses and all other liabilities of whatsoever nature which the Company may be liable
to pay, incur or sustain by virtue of or as a result of the performance or non- performance
or observance or non- observance by the Contractor of any of the terms and conditions of
this agreement. The Company shall have full power and rights at its discretion to pay or
defend or compromise any suits, claims or demands brought or made, whether pending or
threatened touching upon this agreement as it may consider necessary or desirable and
shall be entitled to recover from the Contractor all sums of money including all legal costs,
charges and expenses incurred by virtue of any such compromises which shall not be
called into question by the Contractor but shall be final and binding on the Contractor.

Contractor shall submit signed NDA as per the format 4.3 attached.

NON-EXCLUSIVITY

The award of the work order/agreement to the Contractor shall not preclude the Company
from awarding the same order for similar work at the same rates, or on any terms and
conditions to other party or parties. The Company at its discretion may place the order on
any other party.

SEVERABILITY

If any provision of this Agreement is or becomes invalid or unenforceable by the courts of
any jurisdiction to which it is subject, such invalidity or unenforceability shall not prejudice
the remaining provisions of this Agreement, which shall continue in full force and effect.

ASSIGNMENT& SUBLETTING

The Contractor shall not, without company's prior consent in writing assign or sublet or
transfer any portion of services awarded to the Contractor as envisaged herein and falling
under this contract. Moreover, any such consent shall not relieve the Contractor from any
obligation, responsibility, or duty under this Contract.

ASSIGNMENT BY THE COMPANY

The rights and obligations of BYPL under the Contract shall be assignable to Affiliates,
associate company, joint venture or any other company including change in Management
Control and BYPL'’s lenders without consent of the Contractor. Upon written notice of
seven Business Days (07 days) by BYPL, the Contract shall be deemed to have been
assigned to the third party under this Article. This Article fulfils its meaning notwithstanding
the notice is not accepted by the Contractor and BYPL shall not be obliged to the
Contractor after seven days (07) of issue of any further notice.

NOT USED
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NO JOINT VENTURE

The Contractor shall not constitute a joint venture, consortium or other unincorporated
grouping of two or more Persons, following the execution of the Contract.

WAIVER OF RIGHTS

No delay or forbearance by company in exercising any right or power under this
Agreement shall be construed as a waiver of such right or power, nor shall any single or
partial exercise of such right or power preclude any further exercise of such right of power.

THE COMPANY'S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the
Numbers/ quantities without any change in terms and conditions during the execution of
the Order. BYPL may increase or reduce the area/ scale of operations after starting of
execution of the contract and the size of contract may be adjusted accordingly.

CONTRACTOR’S EQUIPMENT

All Contractor's Equipment and Temporary Works provided by the Contractor or any
permitted Subcontractor, shall, when brought on to the Site, be deemed to be exclusively
intended for execution of the Works and not be removed without the consent, in
writing, of the Company’s Representative.

Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from
the Site, all its Equipment and Temporary Works and its unused materials.

The Company shall not at any time be liable for the loss or damage to any of the
constructional plant, Temporary Works or materials.

The Contractor shall, upon written request by the Company’s Representative, produce to
the Company’s Representative, all documents evidencing title to or the contractual
arrangement giving the right to the Contractor to use the Contractor’s Equipment. In the
event of failure to comply with such request within seven (7) days, then without prejudice
to any other rights, the Company shall be entitled to withhold the payments due to the
Contractor under the Contract.

AVAILABILITY OF TOOL &PLANT (T&P)

The contractor shall provide T&P to their staff as mentioned in Scope of work. The
contractor shall provide all tools in the beginning of contract and shall ensure the proper
availability of tools and tackles as per that list throughout the contractual period. These
tools shall be of make as specified in the Scope of work. It shall be responsibility of
contractors to replenish and maintain the existing T&P on regular basis.
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50.

50.1.

50.2.

50.3.

51.

52.

53.

53.1.

FREE ISSUE MATERIAL

The Company, may provide free issue materials to Contractor in those cases only where
it is specifically mentioned in the tender Terms & Conditions. Transportation of free issue
materials from site / store or place of availability at site to the work area shall be in scope
of the contractor.

Contractor shall submit Reconciliation Statement of these free issue materials along with
monthly bill. Reconciliation Statement will show issued quantity of free issue materials/
quantity consumed in work and quantity balance in contractor’s stock.

The Contractor shall have to furnish an Indemnity Bond for materials which are free issued
by the Purchaser. Further the contractor shall be responsible for the safe custody of
materials till the materials are utilized, fabricated, erected and accounted for in all respects.

VENDOR CODE OF CONDUCT

Contractor confirms to have gone through the Policy of BYPL on legal and ethical code
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct"
displayed on the official website of BYPL (www.bsesdelhi.com) also, which shall be treated
as a part of the agreement.

Contractor undertakes that he shall adhere to the Vendor code of Conduct and also agrees
that any violation of the Vendor Code of Conduct shall be treated as breach of the
agreement.

In event of any such breach, irrespective of whether it causes any loss/damage, company
(BYPL) shall have the right to recover loss/damage including liquidated damages from
Contractor.

The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL)
against any claim/litigation/liability/penalty including litigation cost arising out of any
violation of Vendor Code of Conduct by the Contractor or its officers, agents &
representatives etc.

DISCLOSURE OF RELATIONSHIP

The Contractor acknowledges& undertakes that the Contractor or any partner of the
Contractor or director of the Contractor is not related to any of the officers of the Company
or the Company’s Representative, or alternatively, is a close relative of an officer of the
Company or the Company’s Representative and has no financial interest/stake in the
Company’s business. The Parties agree that breach of the above provisions shall entitle
the Company to terminate the Contract under Clause 23, without payment of any
compensation to the Contractor. The Contractor agrees and acknowledges and shall
ensure that its employees, directors and partners do not develop any such interest during
the Contract Period.

MSME

If the Contractor is covered under the definition of supplier/Contractor under the purview
of Micro, Small & Medium Enterprises Development Act, 2006, it shall declare so at the
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53.2.

53.3.

53.4.
54.

55.

time of its registration as vendor with the Company failing which it will be presumed that
it is @ non-MSME unit.

Contractor shall provide to Company the proof of classification of its enterprise and filing
memorandum with the authorities concerned under the Micro, Small & Medium Enterprises
Development Act, 2006 (herein referred to as "the MSMED Act") within one week of receipt
of the Contract

The Contractor further declares and undertakes to intimate Company of any change in its
status or constitution under this section from time to time under this Contract. The
Contractor must provide MSME registration number along with PAN card and GST
registration number on Tax Invoice failing which the Contractor shall not claim any benefit
under the MSMED Act.

The Contractor to furnish the undertaking to the Company in this regard.

COVID GUIDELINES

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried
out in the field by their staff shall be as per the guidelines issued by MHA / BYPL/
Engineer-in-charge from time to time. Further Contractor shall be required to provide to
their staff masks/ sanitizers/ all PPEs required for working in Covid19 situation. The
Contractor shall further ensure to work as per the guidelines issued by BYPL and the
instruction of the Engineer in charge.

CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING
WORK AT SITE TO PREVENT DUST POLLUTION

All debris shall be removed and disposed off at assigned areas on daily basis. Surplus
excavated earth shall be disposed of in an approved manner. In short, the contractor
shall be fully responsible for keeping the work site clean at all times. In case of non-
compliance, company shall get the same done at Contractor's risk and costs.

While carrying out any civil work including road/ pit digging, plinth/ fence making, road
restoration etc contractor shall adhere to below mentioned guidelines.

(a) No construction material/ debris shall be stored on metalled road.

(b) Wind breakers of appropriate height on all sides of ear marked area using CGl sheets
shall be raised to ensure that no construction material dust fly outside ear marked
area.

(c) The construction material i.e. coarse sand, stone aggregates, excavated earth,
cement and any other material to and from the site shall be transported under wet and
covered condition to ensure their non-slippage en-route to avoid air contamination.

(d) The contractor shall provide mask and helmet to every worker working on the
construction site and involved in loading/unloading and carriage of construction
material and construction debris to prevent inhalation of dust particles.

(e) Over loading of vehicles shall be strictly prohibited

(f) The construction material at site shall be stored under wet and covered condition.

(9) The dumping sites for temporarily storing the excavated earth shall be properly
levelled, watered and rehabilitated by plantation to avoid flying of dust.

(h) The worker at the site shall be sensitized to adopt / observe the dust controlled
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56.

measures in true spirit.

(i) If any C&D waste is generated at site the same will be transported to the C&D waste
site only and the record for the same will be maintained by the agency.

(j). Wet jet in grinding and stone cutting is being permitted at site.

(k) The necessary record for dust control is being maintained by the department on day
to day basis and being monitored regularly.

() Contractor shall ensure that no tree shall be harmed and no tree roots shall be
destroyed/cut while performing the task under agreement.

(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act
1994.

The Execution contractor shall be responsible for all the preventive and protective
environmental steps as per guidelines. Any violations from the above guidelines have
been viewed very seriously by the authorities. Contractor shall be liable for the penalties
/ other action by the authorities, the contractor shall indemnify BYPL from all liabilities on
this account.

ENVIRONMENTAL, HEALTH &SAFETY

The Contractor will ensure that the Environment, Health & Safety (EHS) requirements are
clearly understood and faithfully implemented at all levels at site as per instruction of
Company/BYPL. Contractors must comply with the requirements, as follows:

(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the
work

(i) Comply with the procedures provided in the interests of Environment, Health and
Safety

(iii) Ensure that all of their employees designated to work are properly trained and
competent

(iii) Ensure that all plant and equipment they bring on to site has been inspected and
serviced in accordance with legal requirement and manufacturer's or supplier/Contractor
s' instructions

(iv) Make arrangements to ensure that all employees designated to work on or visit the
site present themselves for site induction prior to commencement of work

(v) Provide details of any hazardous substances to be brought onsite
(vi) Ensure that a responsible person accompanies any of their visitors to site

All personnel deputed by Contractor under agreement shall be accountable for the
following:

(@) Use the correct tools and equipment for the job and use safety equipment and
protective clothing supplied, e.g. helmets, goggles, ear protection, etc. as instructed

(b) Keep tools in good condition

(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant
or equipment

d) Develop a concern for safety for themselves and for others

)

) Prohibit horseplay
Not to operate any item of plant unless they have been specifically trained and are
authorized to do so.

(
(
(

=0
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57. ACCEPTANCE

Acceptance of the CONTRACT implies and includes acceptance of all terms and
conditions enumerated in the CONTRACT, in the technical specification and drawings
made available to the Contractor consisting of general conditions and complete scope of
work. Contractor’s and Company’s contractual obligations are strictly limited to the terms

set out in the CONTRACT.

*kkkk
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SECTION -V : SCOPE OF WORK
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SCOPE OF WORK

The contractor shall execute the all work required for the electrification of East Delhi Hub
as per the tentative Bill of Quantities (BOQ) given below and the technical specification
attached as Annexure V-A:

NAME OF WORK: ELECTRIFICATION OF EAST DELHI HUB,KKD

Sno.

Description

Units

Quantity

Laying of HT/LT cable of following size in S/ Stn. Trench.
Above 70 sq. mm up to 150 sgmm

M

200

Labour charges for digging of the trench of the required size
including the backfiling with the excavated earth and
ramming the same and disposing the surplus excavated
material all complete. Payment shall be released as per
actual depth excavated or as mentioned in drawing
whichever is less.Digging of cable trench in Dense carpeted
bituminous roads/CC Road/Asphaltic Road for 11KV H.T.
3X150/300/400 sg.mm Single Circuit of size 400X1055 mm
as per Drg.# 6 and Type A-2.

1500.0

Laying of under- ground HT. cable in trench ,docketing with
bricks & sand as per BSES specifications, refilling the trench
and ramming the surface & removal of malba if any, including
supply of lInd class bricks and sand (Sand cushion min
75mm below and 75mm above the cable. Also a warning
tape above 224 mm of the docket be laid.) and including
watch and ward till charging of cable of size 3X150/300/400
sgq.mm.11KV.Single Circuit, as per Drg.#6, Type A-2.

1500.0

Crossing of roads by trench-less technology by laying of
HDPE pipe excluding supply of pipe. Laying by HDD Machine
Moiling. Drilling and laying.160mm dia.

5500.0

Supply of HDPE pipes as per IS 4984,PN 4 class PE 63 -
160mm dia.

5500.0

Laying of HT/LT cables through Gl Pipe /RCC Hume pipe.
above 150 sq.mm

5500.0

Laying of HT/LT cable of following size in S/ Stn. Trench.
Above 150 sq.mm.

1000.0
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Charges for carrying out Route survey and identification of
underground utilities of various civic agencies before/during
execution of scheme involving cable laying work. Route
length will be considered for payment. Route will be
specifically verified by DGM.

8000.0

High Voltage test of 11KV 3x300/3X400sg.mm cable -
Testing Equipment to be provided by the contractor.

EA

30.0

10

Transportation of Electrical equipment’s or any kind of
materials from store to site or from site to site including
loading and unloading at both ends by using T & P such as
Tripod/cranes -> By Full body truck load (9T capacity). Note:
- Above item will be selected ensuring optimum utilization of
the approved rates.

TRP

47.0

11

Transportation of Electrical equipment’s or any any kind of
materials from store to site or from site to site including
loading and unloading at both ends by manually -> By Half
Body Truck. Note: - Above tem will be selected ensuring
optimum utilization of the approved rates.

TRP

47.0

12

Digging of joints pits as required, docketing with bricks and
sand of the joint & refilling with loose earth and ramming the
surface including removal malba. Brick and sand shall be
supplied by the contractor

EA

32.0

13

Digging of Test pit of the required size at site for identification
of the cable along with refilling with loose earth and ramming
the surface including removal of Malba. The volume of this
shall be deducted from Item Labour charges for digging of
this schedule (Only for those test pit which are lying on the
cable digging route). For Dense Carpet/CC Portion/Asphaltic
Road Portion.

CUM

55.0

14

Disconnection or Connection of 11KV XLPE Cable of
following sizes: 3cX 300/3cx400 sq.mm.

EA

53.0

15

Disconnection or Connection of 11KV XLPE Cable of
following sizes: 3cX 150 sq.mm.

EA

20.0

16

Making of I/D jt. box

Nos.

60.0

17

Making of s. jt. box

Nos.

32.0

18

Transportation of empty cable drum from site to designated
store anywhere in Delhi. For minimum 11 no’s Wooden Drum
( In case under execution No. of empty drum are less than 11
nos. the same can be transported against one transportation
charges)

TRP

10.0
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19

Cleaning and clearing of malba after completion of work at
site or removal of malba to carry out the work at site (This
item is not applicable for removal of malba in digging and
cable laying and Pole erection work )

CUM

1000.0

20

Transportation of material by hand-cart

TRP

90.0

21

Barricading Item for Electrical & Road restoration work

Providing and Erecting Continuous Steel Barricading (MS
sheet) of size 1.80 mtrs x 1.20 mtrs at site as per drawing /
direction of Engineer-in-Charge which includes cost of
material, plant, consumable, transport & labour for shifting,
placing, painting, arrangement for traffic diversion such as
traffic signals during construction at site for day and night,
glow lamp, reflective signs, marking, flags, caution tape etc
and regular maintenance complete. The barricading provided
shall be retained in position at site continuously i/c shifting of
barricading from one location to another location as many
times as required during the execution of the entire work till
its completion. The barricading shall not be removed without
prior approval of Engineer-in-Charge. “(Note: - Onetime
payment shall be made for providing barricading from start of
work till completion of work i/c shifting. The barricading
provided shall remain to be the property of the contractor on
completion of the work).

8000.0

22

RMU installation 4- Function.

EA

10.0

23

Testing and commissioning comprising of Hi-pot test, primary
injection, IR & mV Drop test for 4-Function RMU.

EA

10.0

24

Casting of civil foundation for each 4-way RMU. It includes
cement, sand, ballast (rodi)and labour.

EA

10.0

25

Extra civil work for step-making (required for smooth
operation/maintenance of RMU's)if the RMU is to be installed
more than 300mm height from Ground Level.

EA

10.0

26

Supply & Erection of MS Frame for 4-Way RMUs.

EA

10.0

27

Transportation of RMU's and other materials from Main Store
to Distt.Store or from Distt.Store to site, i/c.loading &
unloading at both ends safely (a) One transport will be paid
per site for New RMU along with other materials. (b) In case
of transhipment of RMU from main store to district store and
then from district store to site, two transport will be allowed.

TRP

20.0
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28

Fabrication work using MS steel (for any type & as per
drawing, specification provided by BSES) including all
consumables i.e. welding rods, supplying and providing 2
coats of red oxide primer and one coat of aluminium paint,
nuts, bolts and washers. All type frames, structure, clamps
etc. Steel shall be provided by Contactor.

KG

3250.0

29

Supply and laying of 50 x 6 mm G | strip to connect all earth
electrode in parallel with double connection to the
transformer / any switch gear as per site requirement

1200.0

30

Earthing with 100 mmX6 meter., Gl pipe of B class with
Masonry earth pit enclosure on top covered having locking
watering arrangement with funnel I/C provision of salt
charcoal as per IS 3043. (Resistance should be less than 1
ohm) Salt, charcoal, masonry material and top enclosure
cover and all the earthing material shall be provided by
contractor.

EA

80.0

31

Painting of nomenclature of size(s) as reqd. on FP/Service
Pillar / LT Panel / HT Panel and LT ACBs etc. including
supply of paint. Rates are per alphabet

EA

4000.0

32

Transportation of Electrical equipment’s or any any kind of
materials from store to site or from site to site including
loading and unloading at both ends by manually -> By Half
Body Truck. Note:- Above tem will be selected ensuring
optimum utilization of the approved rates

TRP

20.0

33

Installation, testing and commissioning of 11/0.433 KV
distribution Transformer of following sizes on existing plinth
including grouting of frames required on HT & LT side for
cables as per BSES Design & practice. 2MVA Dry Type
Transformer any type.

EA

20

34

Dragging of Old/New Distribution Transformers of 400 KVA
to 2MVA rating of oil/dry type as per standard practice from
more than 10 metre to 30 mirs.

EA

10

35

Dragging of Old/New Distribution Transformres of 400KVA
to 2MVA rating of oil/dry type as per standard practice from
more than 30 metre to 60 mirs.

EA

10

36

Dragging of Old/New Distribution Transformres of 400KVA to
2 MVA rating of oil/dry type as per standard practice for more
than 60 mtrs (rates are per metre)

500
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37

Laying and connecting of 11KV cable of size 3x150 sq. mm.
from HT switch gear to the transformer and LT single core
cable of size 630 sq. mm. from TR to LT board including fixing
the same by means of proper wooden cleats etc. as required
(The work includes crimping of sockets earthing & taping etc.
as req). For 990 KVA Transformer

EA

20

38

Providing and Fabrications of wooden cleats for supporting
LT S/C cable from transformer to LT board with suitable size
of holes as required. (Material will be supplied by the
contractor). Cleats with 7-11 holes

EA

10

39

Providing and Fabrications of wooden cleats for supporting
HT cable from Transformer to H.T. Switchgear with suitable
size of holes as required. (Material will be supplied by the
contractor). Cleats with single hole for HT cable

EA

10

40

Supply & Installation of fire buckets filled with sand, including
fabrication of frame/stand of suitable size, canopy, grouting
on surface or wall, painting of frame including necessary
hardware and consumables. 4 bucket stand

SET

10

41

Fixing of fire extinguishers/ bucket by means of proper hooks
clamps etc. as required including grouting and painting of
hooks/clamps.

EA

10

42

Making of masonry plinth for placing the transformer with
90cm height above the ground level and 30cm below ground
complete with bricks, cement, badarpur in the ratio of 1:6 and
duly plastered on all sides Plinth to be provided with 75mm
PCC layer on top.

CUM

150

43

Providing, supplying and laying minimum 150 mm thick
gravel filling after cleaning and levelling of site. Size of gravel
should be between 20mm including dressing, compacting
etc. All stone used shall be granite stone free from dirt or
organic material.

CUM

300

44

Supplying and filling in plinth with Jamuna sand under floors
including, watering, ramming consolidating and dressing
complete.

CUM

300

45

Supply and fixing of wire mesh fencing 2.5 metre height with
gate frame of 3 metre x 2.5 metre with complete material
including painting e.g. angle, chain link, wire mesh and civil
material etc. complete as per specification & drawing of
BSES. Angle iron size 50x50x6 mm & MS strip 50 x 3 mm,
Wire mesh 1"x3" of 8 SWG wire to be used for wire-mesh
with providing support at 1.25m distance.

SQM

400
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Sheet for covering s/stn.
46 SQM 300

Concreting with 1:3:6 mix complete in all respect.
47 CUM 250
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SECTION — VIi: PRICE BID
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SECTION — VI : PRICE BID

NAME OF WORK: ELECTRIFICATION OF EAST DELHI HUB,KKD

Sno.

Description

Units

Quantity

Price

(Exclusive GST) Total

b

d

e f=e*c

Laying of HT/LT cable of
following size in S/ Stn. Trench.
Above 70 sq. mm up to 150
sgmm

200

Labour charges for digging of the
trench of the required size
including the backfilling with the
excavated earth and ramming the
same and disposing the surplus
excavated material all complete.
Payment shall be released as per
actual depth excavated or as
mentioned in drawing whichever
is less.Digging of cable trench in
Dense carpeted bituminous
roads/CC Road/Asphaltic Road
for 11KV H.T. 3X150/300/400
sg.mm Single Circuit of size
400X1055 mm as per Drg.# 6 and
Type A-2.

1500.0

Laying of under- ground HT.
cable in trench ,docketing with
bricks & sand as per BSES
specifications, refilling the trench
and ramming the surface &
removal of malba if any, including
supply of lind class bricks and
sand (Sand cushion min 75mm
below and 75mm above the
cable. Also a warning tape above
224 mm of the docket be laid.)
and including watch and ward till
charging of cable of size
3X150/300/400
sq.mm.11KV.Single Circuit, as
per Drg.#6, Type A-2.

1500.0

Crossing of roads by trench-less
technology by laying of HDPE
pipe excluding supply of pipe.
Laying by HDD Machine Moiling.
Drilling and laying.160mm dia.

5500.0
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Supply of HDPE pipes as per IS
4984,PN 4 class PE 63 - 160mm
dia.

5500.0

Laying of HT/LT cables through
Gl Pipe /RCC Hume pipe. above
150 sq.mm

5500.0

Laying of HT/LT cable of
following size in S/ Stn. Trench.
Above 150 sg.mm.

1000.0

Charges for carrying out Route
survey and identification of
underground utilities of various
civic agencies before/during
execution of scheme involving
cable laying work. Route length
will be considered for payment.
Route will be specifically verified
by DGM.

8000.0

High Voltage test of 11KV
3x300/3X400sg.mm  cable -
Testing Equipment to be provided
by the contractor.

EA

30.0

10

Transportation  of  Electrical
equipment’s or any kind of
materials from store to site or
from site to site including loading
and unloading at both ends by
using T & P such as
Tripod/cranes -> By Full body
truck load (9T capacity). Note: -
Above item will be selected
ensuring optimum utilization of
the approved rates.

TRP

47.0

11

Transportation of  Electrical
equipment’s or any any kind of
materials from store to site or
from site to site including loading
and unloading at both ends by
manually -> By Half Body Truck.
Note: - Above tem will be
selected ensuring  optimum
utilization of the approved rates.

TRP

47.0

12

Digging of joints pits as required,
docketing with bricks and sand of
the joint & refilling with loose
earth and ramming the surface

EA

32.0
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including removal malba. Brick
and sand shall be supplied by the
contractor

13

Digging of Test pit of the required
size at site for identification of the
cable along with refilling with
loose earth and ramming the
surface including removal of
Malba. The volume of this shall
be deducted from Item Labour
charges for digging of this
schedule (Only for those test pit
which are lying on the cable
digging route). For Dense
Carpet/CC Portion/Asphaltic
Road Portion.

CUM

55.0

14

Disconnection or Connection of
11KV XLPE Cable of following
sizes: 3¢X 300/3cx400 sq.mm.

EA

53.0

15

Disconnection or Connection of
11KV XLPE Cable of following
sizes: 3cX 150 sgq.mm.

EA

20.0

16

Making of I/D jt. box

Nos.

60.0

17

Making of s. jt. box

Nos.

32.0

18

Transportation of empty cable
drum from site to designated
store anywhere in Delhi. For
minimum 11 no’s Wooden Drum (
In case under execution No. of
empty drum are less than 11 nos.
the same can be transported
against one  transportation
charges)

TRP

10.0

19

Cleaning and clearing of malba
after completion of work at site or
removal of malba to carry out the
work at site (This item is not
applicable for removal of malba in
digging and cable laying and Pole
erection work )

CUM

1000.0

20

Transportation of material by
hand-cart

TRP

90.0

21

Barricading Item for Electrical &
Road restoration work

Providing and Erecting
Continuous Steel Barricading
(MS sheet) of size 1.80 mtrs x
1.20 mtrs at site as per drawing /

8000.0
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direction of Engineer-in-Charge
which includes cost of material,
plant, consumable, transport &
labour for shifting, placing,
painting, arrangement for traffic
diversion such as traffic signals
during construction at site for day
and night, glow lamp, reflective
signs, marking, flags, caution
tape etc and regular maintenance
complete.  The  barricading
provided shall be retained in
position at site continuously i/c
shifting of barricading from one
location to another location as
many times as required during
the execution of the entire work
till  its completion. The
barricading shall not be removed
without  prior  approval of
Engineer-in-Charge. “(Note: -
Onetime payment shall be made
for providing barricading from
start of work till completion of
work i/c shifting. The barricading
provided shall remain to be the
property of the contractor on
completion of the work).

22

RMU installation 4- Function.

EA

10.0

23

Testing and commissioning
comprising of Hi-pot test, primary
injection, IR & mV Drop test for 4-
Function RMU.

EA

10.0

24

Casting of civil foundation for
each 4-way RMU. It includes
cement, sand, ballast (rodi)and
labour.

EA

10.0

25

Extra civil work for step-making
(required for smooth
operation/maintenance of
RMU's)if the RMU is to be
installed more than 300mm
height from Ground Level.

EA

10.0

26

Supply & Erection of MS Frame
for 4-Way RMUs.

EA

10.0
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27

Transportation of RMU's and
other materials from Main Store
to Distt.Store or from Distt.Store
to site, i/c.loading & unloading at
both ends safely (a) One
transport will be paid per site for
New RMU along with other
materials. (b) In case of
transhipment of RMU from main
store to district store and then
from district store to site, two
transport will be allowed.

TRP

20.0

28

Fabrication work using MS steel
(for any type & as per drawing,
specification provided by BSES)
including all consumables i.e.
welding rods, supplying and
providing 2 coats of red oxide
primer and one coat of aluminium
paint, nuts, bolts and washers.
All type frames, structure, clamps
etc. Steel shall be provided by
Contactor.

KG

3250.0

29

Supply and laying of 50 x 6 mm G
| strip to connect all earth
electrode in parallel with double
connection to the transformer /
any switch gear as per site
requirement

1200.0

30

Earthing with 100 mmX6 meter.,
Gl pipe of B class with Masonry
earth pit enclosure on top
covered having locking watering
arrangement with  funnel 1/C
provision of salt charcoal as per
IS 3043. (Resistance should be
less than 1 ohm) Salt, charcoal,
masonry material and top
enclosure cover and all the
earthing material shall be
provided by contractor.

EA

80.0

31

Painting of nomenclature of
size(s) as reqd. on FP/Service
Pillar / LT Panel / HT Panel and
LT ACBs etc. including supply of
paint. Rates are per alphabet

EA

4000.0
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32

Transportation  of  Electrical
equipment’s or any any kind of
materials from store to site or
from site to site including loading
and unloading at both ends by
manually -> By Half Body Truck.
Note:- Above tem will be selected
ensuring optimum utilization of
the approved rates

TRP

20.0

33

Installation, testing and
commissioning of 11/0.433 KV
distribution ~ Transformer  of
following sizes on existing plinth
including grouting of frames
required on HT & LT side for
cables as per BSES Design &
practice. 2MVA Dry Type
Transformer any type.

EA

20

34

Dragging of Old/New Distribution
Transformers of 400 KVA to
2MVA rating of oil/dry type as per
standard practice from more than
10 metre to 30 mirs.

EA

10

35

Dragging of Old/New Distribution
Transformres of 400KVA to
2MVA rating of oil/dry type as per
standard practice from more than
30 metre to 60 mtrs.

EA

10

36

Dragging of Old/New Distribution
Transformres of 400KVA to 2
MVA rating of oil/dry type as per
standard practice for more than
60 mtrs (rates are per metre)

500

37

Laying and connecting of 11KV
cable of size 3x150 sgq. mm. from
HT switch gear to the transformer
and LT single core cable of size
630 sgq. mm. from TR to LT board
including fixing the same by
means of proper wooden cleats
etc. as required (The work
includes crimping of sockets
earthing & taping etc. as req). For
990 KVA Transformer

EA

20

38

Providing and Fabrications of
wooden cleats for supporting LT
S/C cable from transformer to LT
board with suitable size of holes
as required. (Material will be
supplied by the contractor).
Cleats with 7-11 holes

EA

10
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39

Providing and Fabrications of
wooden cleats for supporting HT
cable from Transformer to H.T.
Switchgear with suitable size of
holes as required. (Material will
be supplied by the contractor).
Cleats with single hole for HT
cable

EA

10

40

Supply & Installation of fire
buckets filled with sand, including
fabrication of frame/stand of
suitable size, canopy, grouting on
surface or wall, painting of frame
including necessary hardware
and consumables. 4 bucket stand

SET

10

41

Fixing of fire extinguishers/
bucket by means of proper hooks
clamps etc. as required including
grouting and  painting  of
hooks/clamps.

EA

10

42

Making of masonry plinth for
placing the transformer with
90cm height above the ground
level and 30cm below ground
complete with bricks, cement,
badarpur in the ratio of 1:6 and
duly plastered on all sides Plinth
to be provided with 75mm PCC
layer on top.

CUM

150

43

Providing, supplying and laying
minimum 150 mm thick gravel
filling after cleaning and levelling
of site. Size of gravel should be
between 20mm including
dressing, compacting etc. All
stone used shall be granite stone
free from dirt or organic material.

CUM

300

44

Supplying and filling in plinth with
Jamuna sand under floors
including, watering, ramming
consolidating and  dressing
complete.

CUM

300

45

Supply and fixing of wire mesh
fencing 2.5 metre height with gate
frame of 3 metre x 2.5 metre with
complete  material including
painting e.g. angle, chain link,
wire mesh and civil material etc.
complete as per specification &
drawing of BSES. Angle iron size
50x50x6 mm & MS strip 50 x 3

SQM

400
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mm, Wire mesh 1"x3" of 8 SWG
wire to be used for wire-mesh
with providing support at 1.25m
distance.

Sheet for covering s/stn.

46 SQM 300
Concreting  with  1:3:6  mix
47 | complete in all respect. CUM 250
A Total
B GST@ 18%
C Grand Total(A+B)
NOTE:

1) Prices quoted above shall remain firm for entire duration of the contract from the date
of award of contract.

2) The bidder shall quote the prices strictly in the above format / item description /
content. The bid shall be liable for rejection, if contractor fail to do so. If at any stage,
the content is found to be changed from the given price format, the content as per the
given price format will prevail and binding on the contractor

3) The bidder needs to quote for all the line items as mentioned above; failing which the
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ANNEXURE -I : BID FORM

To,

Head of Department,

Contracts & Material Department,
BSES YAMUNA Power Ltd,

llird Floor, A Block,

Shakti Kiran Building, Karkardooma,
Delhi 110032.

Dear Sir,

We understand that BYPL is desirous of awarding the contract for............ (Name of the
Work) work in its licensed distribution network area in Delhi.

Having examined the Tender Documents for the above named works, we the undersigned,
offer to deliver the goods/services in full conformity with the Terms and Conditions,
technical specifications & Scope of Work as may be determined in accordance with the
terms and conditions of the contract. The quoted amounts for this work are in accordance
with the Price Schedules attached herewith and are made part of this bid.

If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/
completion schedule mentioned in Section Ill from the date of award of order/letter of
intent.

If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee
(CPBG) for due performance of the Contract in accordance with the Terms and Conditions
of the NIT.

We agree to abide by this Bid for a period of 180 days from the due date of bid submission
and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

We declare that we are aware of the provision of all Laws associated with the supply of
equipment’s/materials or Services and the prices have been quoted accordingly.

Unless and until Letter of Intent is issued, this Bid, together with your written acceptance
thereof, shall constitute a binding contract between us.

We understand that BYPL is not bound to accept the lowest, or any bid BYPL may receive.
There is provision for Resolution of Disputes under this Contract, in accordance with
the Laws and Jurisdiction of Contract.

We do hereby agree and shall abide the terms of tender documents/agreement, in full

Dated this........cccoeoiieeeiiiieeen. day Of e 2023

Signature.......ceeeeeeee e In the capacity of ..........coooiiiiiiiii,
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ANNEXURE -1l : BIDDER’S DETAILS

S.No. ltem Description

1 Company Name

2 BYPL Vendor Code (If Registered)

3 Area of Specialization

4 Company Founded Year

5 Type of Company

6 Constitution(Company Registration number )

7 Name of Director / Mobile Number

8 Name of other main person / Mobile Number

9 Vendor Address

10 | Vendor Contact no

11 Vendor Email ID

12 | No. of Manpower on payroll
(Executive/Skilled/Semi-Skilled/Un-skilled)

13 | No. of Contractual Manpower
(Executive/Skilled/Semi-Skilled/Un-skilled)

14 | Other Office / Factory Address

15 | ISO certification

16 | PAN

17 | PF/ESI

18 | Shop Establishment Certificate (If Applicable)

19 | Electrical License Detail (If Applicable)

20 | GST

21 GST Registration Date

22 | SSI

23 | MSME Registration Number (If Applicable)

24 | Turn Over FY 2018-19 (Rs. Cr.)

25 | Turn Over FY 2019-20 (Rs. Cr.)
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S.No. | Item Description
26 | Turn Over FY 2020-21 (Rs. Cr.)
27 | Turn Over FY 2021-22 (Rs. Cr.)
28 | Profit after Tax FY 2018-19 (Rs. Cr.)
29 | Profit after Tax FY 2019-20 (Rs. Cr.)
30 | Profit after Tax FY 2020-21 (Rs. Cr.)
31 Profit after Tax FY 2021-22 (Rs. Cr.)
32 | Networth (Rs Cr.)
33 | Bank Guarantee Limit (in Cr.)
34 | Over Draft/Cash Credit Limit (in Cr.)
35 | Present Order Booking (Rs Cr.)
36 | Order executed with Reliance ADA (Rs Cr.)
37 | Name & Detalil of relative working in BYPL
38 | Main Customer
39 | Details of orders executed / Under Execution | Please submit the details in
Attachment - A
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ATTACHMENT - A

Reference List of Order Executed / under Execution by the Vendor (M/sS .......cc.cecvieiiieiiiiiineiinenns )
A) Major Orders Executed
SN Name of Client Client contact Vend Date Value of | Completio | Actual LD/ Litigatio | Rema
Project name Detail or’s Of Work n date as Compl Penalty n/ rks
& ( Person name, Scop | Award (Rsin par Order etion imposed, if | Arbitrati
addre e-mail ID, e of Lakhs) Date an on
ss Mobile & Work Rs in Y/N
landline Lakhs (If Yes,
number) funish
details)
1.
2.
3.
4.
5.
B) Orders Under Execution
SN Name of Client Client contact Vend Date Value of | Completio | Actual LD/ Litigatio | Rema
Project name Detail or's Of Work n date as Compl Penalty n/ rks
& ( Person name Sco| Award (Rsin par Order etion imposed, if | Arbitrati
addre e-mail ID, e of Lakhs) Date an on
=8 Mobile & Work (Rsin Y/N
landline Lakhs (If Yes,
number) funish
details)
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ANNEXURE - li

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire
tendering process. All the bidders who are found as techno commercially qualified based on the
tender requirements shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the
bid event:

1.

10.

BYPL shall provide the user id and password to the authorized representative of the bidder.
(Authorization letter in lieu of the same be submitted along with the signed and stamped
acceptance form)

BYPL will make every effort to make the bid process transparent. However, the award
decision by BYPL would be final and binding on the supplier/Contractor.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity
of BYPL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through internet medium, bidders are further advised to ensure
availability of the entire infrastructure as required at their end to participate in the auction
event. Inability to bid due to telephone line glitch, internet response issues, software or
hardware hangs; power failure or any other reason shall not be the responsibility of BYPL.

In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, BYPL
has sole discretion to extend or restart the auction event in case of any glitches in
infrastructure observed which has restricted the bidders to submit the bids to ensure fair &
transparent competitive bidding. In case of an auction event is restarted, the best bid as
already available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it
shall be presumed that the bidder has no further discounts to offer and the initial bid as
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the
auction event shall be out rightly rejected by BYPL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at BYPL site.

The prices submitted by a bidder during the auction event shall be binding on the bidder.
No further communication will be there.
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11. No requests for time extension of the auction event shall be considered by BYPL.

12. The original price bids of the bidders shall be reduced on pro-data basis against each line
item based on the final all-inclusive prices offered during conclusion of the auction event
for arriving at contract amount.

Signature:
Name:

Designation:
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ANNEXURE - |IV:

ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAFETY CONDITIONS OF

1.0

1.1

1.2

1.3

1.4

1.5

2.0

3.2

3.3

CONTRACT

General Requirements

The contractor shall ensure that safety of all the workers, materials, Installation and
equipment’s belonging to him or to others and working at the site is ensured through
effective and practicable safety management systems.

The contractor shall be responsible for compliance to provisions of all safety requirements
under various notices, acts, rules and relevant applicable legislations.

The contractors shall comply with all health & safety requirements as deemed necessary
by BYPL from time to time.

Works shall be carried out by the contractor after taking necessary “Permit to work”. Also
the work shall not be carried out without use of Protectiveequipment’s like shoes, safety
belts, helmets etc. adhering to safety compliance.

All the equipment’s being used shall be timely calibrated and a copy of the same shall be
submitted to Safety Department within 4 weeks of the acceptance of contact and thereafter
on every renewal.

EHS Policy

The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply
Regulations, 2010 shall follow the Environment, Health & Safety policy of BYPL.The
contractor shall implement quality, health & safety management systems in accordance to
BYPL EHS policy and ensure that intentions of such policy are met.

Health & Safety Plan

Within 4 weeks of the notification of acceptance of the tender, the contractor shall
submita detailed and comprehensive Contract specific health & safety plan
incorporating HIRA (Hazard Identification & Risk Analysis) to BYPL. This plan shall
necessarily include detailed policies, procedures, method statement for each activity
to be performed and regulations which, when implemented, will ensure compliance of
the contract provisions stated herewith.

The contractor shall submit health & safety plan for such activities required to be carried

out under the awarded contract as deemed necessary by BYPL.

Health & safety plans, procedures, method statements, etc. developed & submitted by
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3.4

4.0

4.1

4.2

4.3

5.0

5.1

5.2

5.3

contractors shall be reviewed and approved by designated authorities of BYPL (Head
Safety). First cut of the plan shall be submitted to Safety Department within 2 weeks of
agreement of contract. After suggested rectification, the final plan shall be submitted to
Head Safety not later than 4 weeks of the agreement of contract. A copy of the same shall
be given to the engineer in charge also. The document shall carry the signatures of the
authorized signatory (the person who has signed the agreement document of contract).

The health & safety plans, procedures, method statements, etc. shall not be changed

without prior review and approval by designated authorities of BYPL.

OHS Organization & Responsibility

The contractor supervisor will play the role of safety supervisor. The safety supervisor shall
hold a diploma degree from a recognized institute or university as per CEA Regulations,
2010. Also simultaneously contractor has to ensure their competency in safety or EHS with
40 hours training from reputed agency (like RLI/Allied Boston/ National Safety Council) or
trainer, which should be verified earlier by BYPL safety department accordingly. The copy
of training certificate shall be submitted to Safety Department within 4 weeks of agreement
of contract. Time extension may be given in extraordinary situation subjected to
submission of any convincing document carrying valid proof of near future plan of the
training.

The training certificate should not be more than one-year-old.

Apart from above, as an owner of the company the contractor & their other key persons
are also responsible for safety compliance and related issues.

First Day at Work —Induction Training and Issuance of ID-Card

The contractor shall ensure that all his workers have under gone the safety induction and
have been issued with a valid ID card prior to start work at BYPL site. The proof of the
same shall be submitted to Safety Department within 4 weeks of agreement of contract.

All contractor workers shall undergo above as per the BYPL site specific procedure issued
from time to time.

The contractor shall ensure that no worker is in any O&M activities until the valid ID card
is issued and the same is available by each worker at site including that of sub-
contractor(s).
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5.4

6.0
6.1

6.2
6.2.1

In case any worker lost the ID card issued to him, the contractor shall ensure that such
incidences are promptly reported to BYPL and duplicate or new ID card is issued
immediately after completing formalities as deemed necessary by BYPL.

Provision of Safe Working Conditions

Proper barricading shall be created during height work, cable laying work, working on pole,
etc. Dimensions of barricading while cable laying work- Height- 2 mtr, Length- 1.5 mtr.
There shall not be any gap in between two barricades. LED Bacon light shall be placed at
1st and every 4th barricade. However, while working on pole during supply maintenance
work there should be a barricading cone and caution tape . In narrow lanes, where proper
barricading as per rules is not possible, use barricading as per the approval of respective
safety circle head in writing and copy forwarded to safety and uploading in QMS.

PPE’ Requirement

The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their
workers to start work at site only after proper verification of adequacy of safety gears/PPE
required for the specific job at site by the Safety personnel/Site Engineer of BYPL.

Contractor has to ensure the quantity and quality of PPEs during procurement and
continuous usage of following PPE’s by his staff.

S.NO. NAME OF THE LINEMAN / HELPER/UNSKILLED | SUPERVISOR
PPEs FITTER/SKILLED
1 SAFETY S
HELMET 4 v
2 FULL  BODY
HARNESS X X
(POSITIONING v
BELT)
3 ELECTRICAL X
HAND GLOVES v v
4 SAFETY
SHOES v v v
5 SAFETY
GOGGLES v v v
6 REFLECTIVE
JACKET v v v

6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s among

their workers with receiving in attached format (Appendix-3) which will be verified by the
safety department during inspection. The entire issuance format duly signed by individual
worker and to be verified/ certified by Department Head and the same need to be submitted
to Safety Department along with mentioned certificates within 4 weeks of agreement of
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contract. The sample of the PPE’s being procured by the contractor shall be submitted and
approved from the Safety Department beforehand.

6.2.3 The contractor has to provide 3 arc protection face shields in each zone (2 for
complaint team and 1 for maintenance team) as per specifications mentioned in clause
6.2.5.6.

6.2.4 If any of the contractor staff found without PPEs, the said PPE’s will be issued to them
from BYPL store with immediate effect. And the 20% extra amount with procurement cost
will be recovered from their next monthly bill cycle.

Note: PPEs shall strictly be as per the brand mentioned in clause 6.2.5
6.2.5 Technical Specification of the PPEs

6.2.5.1. Safety Shoes — With Composite / Fiber toes (CE approved / IS 15298) — Mandatory for
all personnel working at BYPL O&M. The safety shoes shall meet the following features:

Electric Shock Resistant Sole
Impact Resistant

Scrap/Heat Resistant

Slip Resistant

Oil and Acid Resistant
Rubber PU Sole
Anti-puncture

NoakwD~

Lead MAKE: BATA/HONEYWELL/KARAM

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap — Mandatory for all personnel
working at BYPL O&M. The specification of safety helmet shall be as given below:

V-GARD HDPE Yellow With 4 Point Fas Trac Ratchet Suspension

Shell Material UV stabilized HDPE, Non vented

e With 4 Point Fas Trac Ratchet Suspension sewn
headband

Suspension e Textile straps made from polyester Suspension

point fixing: good positioning, ...stability, better air

circulation due to ...limited contact areas with the

head
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e Easy clean sweatband
Size 52-62 cm

Standard 30 mm with removable HDPE dead plugs suitable

Accessory slot to leak proof fitting

Approvals ANSI/ IEC Z89.1 Class E (electrical)

Additional Low temperature -10°C (acc. to GB2811), High temperature
+50°C

Colours Yellow

weight 360 g

Lead MAKE: 3M / KARAM / UFS

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) — Shall be used
while work is in progress at height more than 1.8 meter or where from a person may fall
and get injured. The specification of the Full body harness shall be as given below:

Anchorage fi\géustable two chest attachment D-rings and A dorsal attachment D-
Adaptability Adjustable shoulder and thigh straps

Convenience Shoulder and thigh straps differentiated by a dual color scheme.
Ergonomics Idealy. Positioned sit strap for extended comfort.

Size Standard

weight 1200GMS

ENERGY ABSORBING FORKED LANYARDS

Spec. 44mm wide polyamide webbing.

Length 1.5 Meter

There should not be any metallic part in the full body harness.

Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL
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6.2.5.4 Flex Chem Full View Safety Goggles — Shall be used to protect workers eyes from
foreign materials and flying particles. Mandatory for all personnel working at BYPL O&M.
Safety goggles shall meet the following feature:

ok~

o

Technical Specification:

Acetate lens for special applications requiring superior chemical resistance.

Industrial version of tough and popular first responder goggles.

Soft Flex low profile frosted frame for increased comfort.

Comfortable headband with length adjustment.

Indirect venting for comfortable, long lasting wear can be worn with safety helmets and
over prescription spectacles.

Sight Gard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties.

Weight 95¢.

Lens thickness 1.0mm

Overall width 173mm

Overall length 90mm

Bridge 47.6mm

Lens base 5.5 curve

Lens size 86.1mm verticle, 174mm diagonal

Headband Adjustable length at max.440mm(long enough to fit

together with helmets)

Material & colors

Lens Acetate clear, coating, Sightgard + anti-fog according to
EN 166 “N” & anti scratch.

Body PVC smoke

Headband holder Nylon

Headband Adjustable grey elastic fixed on frame side parts

Marking / Approvals

Standard number

EN 166

Frame marking

MSA EN 166 34-FT CE

Lens marking

2C-1.2MSA 1 FT NCE

Filter class

2C (Ultra violet radiation with enhanced color recognition)

Scale number

1.2: luminous trasmittance-89%

Optical class

1 (best class, for permanent wear)

Mechanical resistance

F (low energy impact 45m/s) T (at extreme temperature -
5 to +55° C)
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Resistance to

N(distorted vision due to lens fogging)

UV filter

99.9%

Ordering information

10145578-FlexiChem Sightgard + clear , 6x

Lead MAKE: MSA / UVEX/ UFS/3M/KARAM

6.2.5.5 Electrical Insulating Hand Gloves — Shall be used to prevent electric shock based upon
the hazards/risks involved in a particular activity. Safety goggles shall meet the following

features:

Relaxed wrist for easy on/off.

Breakthrough manufacturing process for exception dry grip.
Soft and flexible for enhanced tactility, high dexterity and wearer comfort.
Ergonomic design featuring tapered fingers to reduce hand fatigue.

For LT work For HT work
Length 360mm 360mm
Class 2 0
Thickness 3.6mm 1mm
Proof test voltage 20000 5000
Maximum use voltage 11000 1000

Tensile strength

>16mpa[Mega Pascal]

Puncture resistance

>18N/mm [Newton per mili meter]

Elongation at break

>600% [Stretching length]

Tension set

<15%

e |t should be resistant to oil, acid, ultra violet rays and very low temperature.
Each pair of glove should be marked with class, category, month & year of manufacturing,
CE logo, batch no. and certified laboratory no.
e EN certified to electrical and thermal hazards,

EN certified to thermal & electrical hazards to confirm EN 60-903,

[ ]
e EN certified to mechanical hazard to EN-388

Lead MAKE: Honeywell / ANSELL/CATU

6.2.5.6 Arc Protection Face Shield
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a) ATPV valueis 10 cal/cm2

O

It shall have a slotted hard hat and chin guard

)
) Visible light transmission (VLT) shall be 70%
)
)

O

o

It should have anti fog lens
e) It should have a provision for replacement of lens and brackets.
f) It should cover the complete face and the complete neck region.

g) It must not hinder the work. Must be comfortable for the height jobs as well as in the
ground.

h) Carry bag for the kit.

Lead MAKE: Oberon/Honeywell

6.2.5.7 Certificates required for all PPEs:

1. Manufacturer Certificate
2. Test Certificate
3. Authorization of Dealership/Distribution ship

The copy of all the certificates shall be submitted to safety department within 4 weeks of
agreement of contract.

7.0 Integrated Management System & Audits

7.1 The Contractor shall work in the framework of Integrated Management System (IMS) and
shall maintain documentation as prescribed in the IMS Manual of BYPL. IMS Manual can
be obtained directly from site engineer/Division Head/Respective Head.

7.2 All contractors during their currency of contract shall strive to continuously improve and
demonstrate strict compliance to ISO 9001, 14001 & 45001 standards of BYPL.

7.3  To verify compliance and to continually improve the management system, all contractors
shall be subjected to both internal & external audits.

8.0 Medical Examination

8.1 -
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8.2

8.3

9.0

9.1

9.2

9.3

9.4

10.0

10.1

11.0

Records of medical examination as described above shall be maintained at the contractor
premises and a copy of the same shall be submitted to Safety Department within 4 weeks
of agreement of contract.

No person about whom the Contractor knows or has reason to believe that he is a deaf or
he has a defective vision or he has a tendency to giddiness shall be required or allowed to
work in any O&M operation or other construction work which is likely to involve a risk of
any accident either to the worker himself or to any other person.

Working at Height

The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall
only be started after obtaining a permit to work at height, which shall be issued as per the
procedure of BYPL by authorized personnel.

The contractor shall ensure that all control measures mentioned and agreed through above
work permit or as deemed necessary by BYPL are enforced and complied all the time
during activities carried out at height.

Full body harness and ladder along with the required PPEs shall be used during height
work.

Barricading cone and tape shall be used along with creation of proper safety zone.

Reporting of Near Miss/ Incidents / Dangerous Occurrences

In case of any incident/ accident occurs during the O&M activities undertaken by the
Contractor thereby causing a dangerous occurrence or near miss or any minor or major or
fatal injury to his employees due to any reason, whatsoever, it shall be sole responsibility
of the Contractor to promptly inform the same to Department Head in prescribed form and
also to all authorities envisaged under the applicable laws.

Suspension of Work

BYPL shall have the right at its sole discretion to suspend the work till compliance of safety
norms, if in its opinion the work is being carried out in such a way that it may cause
accidents and endanger the safety of the persons and / or property, and / or equipments.
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11.2

11.3

12.0

12.1

13.0

13.1

13.2

14.0

14.1

In such cases, the contractor shall be informed in writing about the nature of hazards and
possible injury /accident and he shall comply to remove all shortcomings promptly.
Decision of BYPL shall be conclusive and binding on the Contractor in such aspects.

The contractor shall not be entitled to damages / compensation for suspending of work
due to safety reasons and the period of such stoppage of work will not be taken as an
extension of time for completion of the facilities as per the work order and will not be the
ground for wavier of levy of liquidated damages.

The contractor shall follow and comply with all safety Rules of BYPL, relevant provisions
of applicable laws pertaining to the safety of workmen, employees plant and equipment as
may be prescribed from time to time without any demur, protest or contest or reservation.
In case of any nonconformity between statutory requirement and safety rules of the BYPL
referred above, the latter shall be binding on the contractor unless the statutory provisions
are more stringent.

OHS Appreciation Policy

If the contractor observes all the safety rules and codes, statutory laws and rules during
the period of the contract awarded by the BYPL and no accident occurs then BYPL may
consider the performance of the contractor and safety score card will be prepared. The
best contractor will be appreciated by suitable “SAFETY AWARD” as per scheme as may
be announced separately from time to time.

Safety Motivational Scheme for Contractor Employee

All contractors must reward their employee monthly for best worker in term of complying
safety norms. They should honour with a gift of Rs. 500/- (five Hundred) with
commendation certificate to motivate others towards safety compliance. The record with
photograph should kept with them & also to be submitted to BYPL safety department.
Contractor may ask to BYPL safety people for their presence during awarding time.

All contractors have to observe safety day/ week on 4th March to 10th march every year
with proper planning and record to create safety awareness inside their organization. A
detailed report of observing the same to be forwarded to safety department every year.

Guidelines for Penalty Policy Implementation

Total penalty shall be calculated by multiplying the number of safety violations and the
penalty amount specified for such violations in Appendix - 1. (Example - If at first
offence persons are found working without safety helmet at 3 locations, the penalty
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14.2

14.3

14.4

14.5

14.5

14.6

15.0

15.1

15.2

15.3

15.4

15.5

would be 3X2000 = Rs.6000/-)

The amount of penalty can be increased or decreased based upon the seriousness of
safety violations. The decision of recommending authority shall be final one.

Recommending authority shall send his factual observations to Department Head and
Safety Head who in turn shall either reject or approve it. If approved, he shall send it to
Finance & Accounts for execution. Finance Accounts shall execute the penalty and confirm
the same & shall send it back to Department Head and Safety Head.

Recommending Authority means the Department Head, HODs, Site Safety officer /
Supervisor, representatives from OHS and other personnel authorized jointly by O&M.

Penalties will be imposed for delay in submission of EHS related requirements/documents
mentioned in the contract. Once the contract is accepted, the requirements as mentioned
in Appendix- 2 to be submitted within 4 weeks.

Safety Head may impose penalty for serious violations directly.

All penalties shall be imposed directly on the concerned contractors. No penalty shall be
imposed on individuals.

Guidelines for Safety Appreciation Policy Implementation

Recommending Authority shall write comments of his Appreciation in case he observes
that there is no any safety violations.

Recommending Authority shall send his Safety Appreciation to Safety Head who in turn
shall either approve or reject it and shall send it to Site Safety Officer for keeping in records.

Management will appreciate the Safe Contractors for their best performance towards
safety norms based upon number of safety appreciation notes.

Every year best Safe Contractor shall be suitably awarded. The contractor shall be
selected based upon the maximum numbers of approved safety appreciation notes.

Any contractor who has received any penalty for a particular year shall not be entitled for
Safe Contractor's Award irrespective of number of safety appreciation notes he has
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15.6  Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation
notes and declare the results latest by 28th February of every year for the performance of
previous year.

15.7 BYPL Management shall present a Trophy with commendation certificate of safety
excellence every year on the occasion of 4th to 10th March (National Safety Day) to the
contractor, who qualified the safety standard criteria.
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Appendix — 1

Penalty Policy on Safety Violation

Type of Offense

Penalty Detail

Execution Channel

Not Wearing Safety
Helmets Safety shoes/
Safety Goggles / Electrical
insulating hand gloves/
reflective jacket/Not using
electrically safe tools and
equipments. (Poor quality or
damaged item means
noncompliance)

# First Offence - Warning Note &
Rs.2000/-

# Second Offence - Warning
Note & Fine of Rs.5000/-

# Third Offence- Note of
recommendation of the
concerned workmen/ supervisors
for removal from deployment with
BYPL& Fine of Rs.15000/-

Recommendation by OHS-
Representative/Department
Head

Approval by Safety Head

Deduction by Finance & Account

Not wearing Full Body
Harness/fall arresters while
working at a height more
than 1.8 meter or where
from a person may fall. Not
using Safety Net to arrest
falling objects and
personnel.

Not using Arc Protection
Face Shield

Not using barricading cone
and tape.

(Poor quality or damaged
item means
noncompliance)

# First Offence -Warning Note &
Fine of Rs.5000/-

# Second Offence - Warning
Note for dismissal and a Fine of
Rs.10000/-

# Third Offense - -Action for the
concerned Workmen/ supervisor
for removal from deployment with
BYPL and a fine of Rs.25000/-

Recommendation by OHS-
Representative/Department
Head

Approval by Safety Head

Deduction by Finance & Account

Any other unsafe work
practices or condition which
is  considered having
potential for fatality or injury
to personnel.

# First Offence - Warning Note &
Fine of Rs.10000/-

# Second Offence - Action for the
concerned workmen/ supervisors
for removal from deployment with
BYPL and fine of Rs.20000/-.

Recommendation by  OHS-
Representative/Department
Head

Approval by Safety Head

Deduction by Finance & Account

Notes:

# Refer clause No. 14 for penalty policy implementation guidelines

# If there are 03 violations by an individual employee, his removal from deployment with BYPL #
If there are 10 violations in one quarter, will be recommended for termination of contract order.
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Appendix — 2

Penalty Policy on non- submission of EHS related requirements

contract

Following EHS related requirements to be submitted within 4 weeks of agreement of

Requirement

Penalty Detail

Execution Channel

1. Contract specific
health & safety plan
and HIRA (Hazard
Identification & Risk
Analysis)

N

. Safety supervisor
training records on
EHS (40 hrs training)

3. Submission of sample
of PPE’s in EHS
department for
approval (if procured
by the contractor)

4. Bills/challan of PPE’s
along  with test
certificates (if
procured by the
contractor)

5. PPE’s receipt by
worker  (as  per
Appendix-3)

6. Medical examination

record of workers

~

. ID card of workers

(0]

. Calibration
Certificates of
equipment’s

Delay of 15 days- Warning
Note & Consolidated Fine of
Rs.5000/- on non-
submission of proof of any
of these mentioned 8 types
of documents

On every subsequent delay
of 15 days- Warning Note &
Consolidated Fine of Rs.
10,000/- on non-submission
of proof of any of these
mentioned 8 types of
documents

Recommendation by OHS-
Representative

Approval by Safety Head

Deduction by Finance &
Account
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Appendix — 3

Format for PPE’s Receipt by workers

Name of Site -------------=---omooooooo o

DiviSioNn-=-===-=====m=mmmmm oo

Name of Contractor ------------------sooeovoeeev

ozn

NAME DESI.

Safety
Helmet

Electrical
Insulating
Hand
gloves

Full Body
Harness

Safety
Shoes

Safety
Goggle

Reflective
Jacket

SIGNA
TURE

Signature of Contractor / Date
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FORMAT —4.1

EMD BANK GUARANTEE

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)
Whereas [name of the Bidder] (herein after called the “Bidder”) has submitted its bid dated[date
of submission of bid] for the supply/services of [name and/or description of the goods/sevices]
(here after called the “Bid”). KNOW ALL PEOPLE by these presents that WE [name of bank] at
[Branch Name and address],having our registered office atfaddress of the registered office of the
bank](herein after called the “Bank),are bound unto BSES YAMUNA Power Ltd., with its
Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi 110032 ,(herein after
called —the “Purchaser®)in the sum of . h.................... (Rupees
.......................................... only) for which payment well and truly to be made to the said
Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the
Common Seal of the said Bank this day of 2023. The Conditions of this obligation
are:
1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on
the Bid Form;

or
2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the
period of bid validity:
(a) Fails or refuses to execute the contract form, if required: or
(b) Fails or refuses to furnish the performance security, In accordance with the instructions to
Bidders/Terms and Conditions.

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written
demand, without the Purchaser having to substantiate its demand, provided that is its demand the
purchaser will note that amount claimed by it is due to it, owing to the occurrence of one or both
of the two condition(s), specifying the occurred condition or condition(s). This guarantee will
remain in force up to and including 180 days after the due date of submission bid, and any demand
in respect thereof should reach the Bank not later than the above date.

(Stamp & signature of the bank)

Signature of the witness(s)
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FORMAT - 4.2

PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE

(TO BE ISSUED ON RS 100/- STAMP PAPER)

This Guarantee made at this [___] day of | | 2023

1.

WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the
provisions of Companies Act, 1956 having its Registered Office at Shakti Kiran Building,
Karkardooma, Delhi 110032, India hereinafter referred to as the “Company”, (which
expression shall unless repugnant to the context or meaning thereof include its
successors, administrators, executors and assigns).

AND WHEREAS the Company has entered into a contract for (Please
specify the nature of contract here) vide Contract No. dated
(hereinafter referred to as the “Contract”) with M/s. , (hereinafter

referred to as “Contractor”, which expression shall unless repugnant to the context or
meaning thereof be deemed to mean and include each of their respective successors and
assigns) for providing services on the terms and conditions as more particularly detailed
therein.

AND WHEREAS as per clause ____of General Conditions of Contract, the Contractor is
obliged to provide to the Company an unconditional bank guarantee for an amount
equivalent to ten percent (10%) of the total Contract Value for the timely completion and
faithful and successful execution of the Contract from [ ] pl. specify the name
of Bank) having its head/registered office at [ ] through its branch in

(pl. specify the name of Branch through which B.G is issued) hereinafter referred
to as “the Bank”, (which expression shall unless it be repugnant to the context or meaning
thereof be deemed to include its successors and permitted assigns).

NOW THEREFORE, in consideration inter alia of the Company granting the Contractor the
Contract, the Bank hereby unconditionally and irrevocably guarantees and undertakes, on
a written demand, to immediately pay to the Company any amount so demanded (by way
of one or more claims) not exceeding in the aggregate [Rs. J......cccovvieninit. (in words)
without any demur, reservation, contest or protest and/or without reference to the
Contractor and without the Company needing to provide or show to the Bank ,grounds or
reasons or give any justification for such demand for the sum/s demanded.

The decision of the Company to invoke this Guarantee and as to whether the Contractor
has not performed its obligations under the Contract shall be binding on the Bank. The
Bank acknowledges that any such demand by the Company of the amounts payable by
the Bank to the Company shall be final, binding and conclusive evidence in respect of the
amounts payable by the Supplier to the Owner. Any such demand made by the Owner on
the Bank shall be conclusive and binding, notwithstanding any difference between the
Owner and the Contractor or any dispute raised, invoked, threatened or pending before
any court, tribunal, arbitrator or any other authority.

The Bank also agrees that the Company at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor without proceeding against the
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10.

11.

12.

13.

14.

Contractor notwithstanding any other security or other guarantee that the Companymay
have in relation to the Contractor’s liabilities.

The Bank hereby waives the necessity for the Company first demanding the aforesaid
amounts or any part thereof from the Contractor before making payment to the Company
and further also waives any right the Bank may have of first requiring the Company to use
its legal remedies against the Contractor, before presenting any written demand to the
Bank for payment under this Guarantee.

The Bank’s obligations under this Guarantee shall not be reduced by reason of any partial
performance of the Contract. The Bank’s obligations shall not be reduced by any failure
by the Company to timely pay or perform any of its obligations under the Contract.

The Bank further unconditionally and unequivocally agrees with the Company that the
Company shall be at liberty, without the Bank’s consent and without affecting in any
manner its rights and the Bank’s obligation under this Guarantee, from time to time, to:

(i) Vary and/or modify any of the terms and conditions of the Contract;

(i) Forebear or enforce any of the rights exercisable by the Company against the
Contractor under the terms and conditions of the Contract; or

(iii) Extend and/or postpone the time for performance of the obligations of the
Contractor under the Contract;

and the Bank shall not be relieved from its liability by reason of any such act or omission
on the part of the Company or any indulgence shown by the Company to the Contractor
or any other reason whatsoever which under the law relating to sureties would, but for this
provision, have the effect of relieving the Bank of its obligations under this Guarantee.

This Guarantee shall be a continuing bank guarantee and shall not be discharged by any
change in the constitution or composition of the Contractor, and this Guarantee shall not
be affected or discharged by the liquidation, winding-up, bankruptcy, reorganization,
dissolution or insolvency of the Contractor or any of them or any other circumstances
whatsoever.

This Guarantee shall be in addition to and not in substitution or in derogation of any other
security held by the Company to secure the performance of the obligations of the
Contractor under the Contract.

NOTWITHSTANDING anything herein above contained, the liability of the BANK under
this Guarantee shall be restricted to (insert an amount equal to
ten percent (10%) of the Contract Value) and this Guarantee shall be valid and enforceable
and expire on (pl. specify date) or unless a suit or action to enforce a
claim under this Guarantee is filed against the Bank on or before the date of expiry.

On termination of this Guarantee, all rights under the said Guarantee shall be forfeited and
the Bank shall be relieved and discharged from all liabilities hereunder.

The Bank undertakes not to revoke this Guarantee during its validity except with the prior
written consent of the Company and agrees that any change in the constitution of the Bank
or the Contractor shall not discharge our liability hereunder.

NIT: CMC/BY/22-23/RS/SvS/AS/66 Page 111 of 117 Bidder Seal & Signature




BSES

BSES Yamuna Power Limited

15. Company may assign this Guarantee to any Person or body whether natural, incorporated
or otherwise under intimation to the Bank. The Bank shall be discharged of its obligations
hereunder by performance in accordance with the terms hereof to such assignee without
verifying the validity / legality / enforceability of the assignment.

16. This Guarantee shall be governed by the laws of India. Any suit, action, or other proceeding
arising out of, connected with, or related to this Guarantee or the subject matter hereof
shall be subject to the exclusive jurisdiction of the courts of Delhi, India.

Dated this ............ day of ...oeoeiiniinn ois 2023 at ......cceeneee.

(Signature)

(Designation with Bank Stamp)
Attorney as per

Power of Attorney No........cccoceeeennee

Beneficiary's bank detail with IFSC Code:

1. Name of the Bank . State Bank of India

2. Branch Name & Full Address: Industrial Finance Branch, 14-15 Floor,
Jawahar Vaypar Bhawan, 1, Tolstoy Marg, New Delhi
110001

3. Bank Account No: 10277791808

4. IFSC Code: SBIN0009601

Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE
1. Bank Email |D-----=----=--=-m-eme oo Bank Phone NO---------mmmcmcmmmmmcmcmcmmeeee

2. Where to Dispatched the BG -Local Address of bank -----------=----e--cemmeeemmeeeo-

3. Where to Dispatched the BG Head Office Address ----------===-======nmmmmmmemmmmeeeeo
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FORMAT - 4.3

NON-DISCLOSURE AGREEMENT

THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at Delhi
on the day of , 2023

By And Between

M/s BSES Yamuna Power Limited, a company registered under the Companies Act, 1956
and having its registered office at Shaktikiran Building, Karkardooma, Delhi 110032
(hereinafter referred to as the "Disclosing Party" which expression shall unless repugnant
to the meaning and context mean and include its successors and permitted assigns) of
the FIRST PART

And

, @ company incorporated under the Companies Act, 1956
and having its registered office at , (hereinafter referred to
as the "Receiving Party" which expression shall unless repugnant to the meaning and
context mean and include its successors and permitted assigns) of the OTHER PART

Disclosing Party and Receiving Party are hereinafter individually referred to as the "Party”
and collectively as the "Parties".

WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security
Management Services ("Project") and the Disclosing Party may in conjunction with the
aforesaid disclose to the Receiving Party information relating to their businesses which is
confidential and sensitive in nature and the Receiving Party is willing to undertake to
restrict the use and further disclosure of the information in accordance with the terms and
conditions set out herein:

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive
nature of all information, documents and material relating to Persons and entities
which may be accused of or related to the theft of electricity which is a penal offense
under the provisions of the electricity act 2003As well as the various data and tools
which may be available by way of documents as well as other modes of
proof("Project") (i) that may be disclosed or made available to the Receiving Party
by the Disclosing Party or its employees/ representatives/ advisors/ consultants;
(i)Receiving Party may gain or gather from any source; (iii) Receiving Party may
process or arrive at during the course of the Project; (iv) Receiving Party may have
come across during its discussions with any person in the course of the Project;
and (v) all negotiations and discussions between the Parties relating to the Project
(all the information referred to above is hereinafter referred to as the "Confidential
Information”).

2. Confidential Information is understood to include but is not limited to information
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made available in written, machine recognizable, graphic or sample form including,
without limitation, drawings, photographs, models, design or performance
specifications, its analysis, compilations, studies, notes and all other information
and data disclosed orally or visually which has been developed / is exclusive to the
Disclosing Party and includes information provided in various meetings.

Provided, however, that Confidential Information shall not include information
which (a) is, or becomes, publicly known, otherwise than through a wrongful act of
the Receiving Party or its representatives; (b) is in the possession of the Receiving
Party prior to receipt from the Disclosing Party or its representatives without an
obligation of confidentiality; (c) is independently developed by the Receiving Party,
provided that it was not derived from the Confidential Information; (d) is furnished
to others by the Disclosing Party without restrictions, similar to those herein on the
rights of such others to use or disclose; or (e) is approved in writing by the
Disclosing Party for disclosure.

3. The Receiving Party shall not disclose the Confidential Information to any other
person save and except with the express consent in writing given by the Disclosing
Party. The Receiving Party, however, may disclose such part of the Confidential
Information where (i) such disclosure is in response to a valid order of a court or
any other governmental body having jurisdiction over this Agreement or (ii) such
disclosure is otherwise required by law, provided that Receiving Party has given
prior written notice to the Disclosing Party forthwith it came to learn about such
disclosure requirement or the demand for such for disclosure and made all
reasonable efforts to protect the Confidential Information in connection with such
disclosure.

4. The Receiving Party shall with reference to the Confidential Information take all
actions as may be necessary to (i) maintain the confidentiality thereof; (ii) limit its
use of such Confidential Information solely for the purpose of the Project; (iii) avoid
disclosure even to any of its employees that are not associated with the Project;
(iv)avoid any dissemination or publication by any of its employees/ representatives
associated with the Project; (v) avoid writing about sensitive information which is
disclosed verbally and is sensitive to the operations; and (vi) safeguard the
Confidential Information from being accessed by any unauthorized person. Such
actions shall include but not be limited to obtaining appropriate non-disclosure
undertakings from its employees directly or indirectly engaged in the Project.

5. The Receiving Party hereby agrees to indemnify and hold harmless the Disclosing
Party and its directors and employees from and against any damage, loss, cost or
liability (including all expenses and costs of enforcing rights under the Agreement)
arising out of or resulting from (i) any use or disclosure by the Receiving Party of
Confidential Information in violation of the Agreement; (i) any leakage of the
Confidential Information at the end of the Receiving Party or its employees/
representatives; and (iii) breach or violation of any of the other covenants herein.
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6.

The Receiving Party will, promptly upon the request of the Disclosing Party, deliver
to the Disclosing Party, the documents comprising the Confidential Information or
any part thereof and will destroy any copies, notes, or extracts thereof, without
retaining any copy thereof, except that any portion of the Confidential Information
that consists of analysis and any written Confidential Information not so requested
and returned, shall be retained and kept subject to the terms of this Agreement, or
upon the Disclosing Party's request destroyed (such destruction to be confirmed in
writing).

The term of this Agreement is 3 years from the date of execution of this Agreement.
However, the obligation to maintain confidentiality of the Disclosing Party's
information shall survive the termination of this Agreement. Any violation of this
agreement may lead to termination of all the relations with the Receiving party and
black listing/ debarring of the Agency for future engagements.

This Agreement shall be governed by the laws of India. Any dispute, difference or
claim related to or arising under, out of or in connection with this Agreement shall
be resolved subject to the jurisdiction of Delhi Courts.

For the Disclosing Party

Authorized Signatory

Name:

Designation:

For the Receiving party

Authorized Signatory

Name:

Designation:
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FORMAT -4.4

NO DEVIATION DECLATATION

NO DEVIATION —A(Technical)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the technical scope of work as mandated in the
tender documents subject to the following deviations as mentioned against the applicable
technical qualifying requirement:

S.NO. | SL.NO OF TECHNICAL SPECIFICATION/SCOPE DEVIATIONS, IF ANY
OF WORK

SIGNATURE & SEAL OF BIDDER

NAME OF BIDDER

Note-The above template is indicative only, May vary depending on the nature of
procurement/value.

NO DEVIATION -B(Commercial)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the commercial requirement as mandated in tender
document subject to the following deviations as mentioned against the applicable commercial
qualifying requirement:

S.NO. | S. NO OF COMMERCIAL REQUIREMENTS DEVIATIONS, IF ANY

SIGNATURE & SEAL OF BIDDER

NAME OF BIDDER

Note:-It is important to explicitly include all such terms and conditions which are considered
absolutely necessary to be accepted by bidder without any deviation. Tender document shall have
a stipulation that deviation to such criteria shall make the bid liable for rejection.
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BIDDER’S COMMUNICATION DETAILS

FORMAT - 4.5

Bidder should furnish the below details for future communication: -

GENERAL INFORMATION

NAME OF Company

POSTAL ADDRESS

FOR TECHNICAL QUERY:

CONTACT PERSON &
DESIGNATION

NAME

DESIGNATION

E-MAIL

MOBILE NO

TELEPHONE NO

FOR COMMERCIAL QUERY:

CONTACT PERSON &
DESIGNATION

NAME

DESIGNATION

E-MAIL

MOBILE NO

TELEPHONE NO

Note: No communication shall be entertained from any other email id, except as
mentioned above. Bidder needs to inform the company if any changes in the email id on

their letter head duly signed by the authorized signatory.
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General Specification

1.0.0 Codes & standards

Materials, equipment and methods used in the Laying of 11/33/66KV Cable shall conform to

the latest edition of following —

Indian Standards

Indian Electricity Rules, 1956

Indian Electricity Act, 1910

Indian Electricity Supply Act, 1948

Electricity Laws Act, 1991

National Electrical Code (Indian standards Institution)

IS 1255 Code of practice for installation and maintenance of Power Cable upto and
including 33KV rating.

IS 1554 PVC Insulated Electrical Cables upto 11KV

IS 2274 Code of Practice for electrical wiring installation — system voltage
exceeding 650V

IS 7098 Part Il | Crosslinked Polyethylene Insulated PVC sheathed cables for working
voltages from 3.3KV upto and including 33KV

IS 7098 Part Il | Crosslinked Polyethylene Insulated PVC sheathed cables for working
voltages from 66KV upto and including 220KV

IS 5820 Specification of precast concrete Cable cover.

2.0.0 Design Guidelines & Parameters for Cable laying

21.0 Selection of the | The cable route selection shall be done by the concerned
route

supervising engineer by first conducting route survey and
selecting a route along with contractor keeping followings in
mind-
- The side of road, which presents the least obstacles
and the fewest roadways crossings.
- The future consumers and existing cables in the route
may influence the cable route.
- Railway, road crossings, MCD and other government
agencies may also influence in selection of cable route.
- Plans for future building projects should be considered.
- The route shall be as far as possible away from parallel
running gas, water pipes and

telephone/telecommunication cables.

2.2.0 Clearances The desired minimum clearances are as follows —

- Power cable to power cable — A minimum clearance equal to

diameter shall be maintained. Trench drawings shall be
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referred to for guidance.
- Power Cable to control cables — 0.2 M
- Power cable to communication cable — 0.3M

- Power cable to gas/water main — 0.3 M

2.3.0 Depth of Cable | The desired minimum depth of laying from ground surface to
Laying the top of cable shall be
650 / 1100V grade XLPE Cables — 75 cm
6.35/ 11KV grade XLPE Cables — 90 cm
Low voltage and Control cable -75cm
19/ 33KV grade XLPE Cables -1.05M
38 / 66KV grade XLPE Cables -1.20 M
Cables at Road crossing -1.0 M (min.)
Cables at railways level crossings (measured from bottom of
sleepers to the top of Pipe) -1.0 M (min.)
Whenever there is any obstacle at the laying depth, the cable
should be lowered/ raised to cross the obstacle. However
variation in the depth is to be approved by BSES. The
Contractor shall provide the same in deviation report.
240 Width of Cable | The width and depth of Cable Trenches shall depend upon
trenches number of circuits and Voltage Grade. Annexure # 3 and
drawings of this specification shall be followed.
25.0 Bending Radius | While pulling of the Cable from the drum or during laying
of Cables following minimum bending radius shall be maintained so that
the cable, in particular the insulation does not get damaged —
A) Single Core Cables ( PVC & XLPE)
Upto 11KV grade -15XD
Above 11KV grade -20 XD
B) Multi Core Cables ( PVC & XLPE)
Upto 1.1KV grade -12 XD
Above 1.1KV grade — 15 XD
Where ‘D’ is overall diameter of the cable.
26.0 Maximum For cables pulled with Stocking
?i;”;:ﬁfib'e PVC and XLPE SWA Armoured cables P = 30 X D
gt;glr;g;th for PVC and XLPE AWA Armoured cables P =20 X D

Where P= pulling force in Kgrm, D= Diameter of Cable in mm

For Cables pulled by Cable eyes
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Aluminium conductor — 30 N/mm2 = 3 Kg/sq. mm

Copper conductors - 50N/mm2 =5 Kg/sq. mm

Permissible force is calculated by multiplying the above values

by cross sectional area (CSA) of conductor of each core and

then number of cores.

Pulling by tractor trolley is not allowed.

2.7.0

Methods of
Laying

a)

b)

Cables shall be laid in direct in ground, in trenches
excavated therein and shall be protected with covers as
given in the drawing. Cables shall also be drawn into pipes
of ducts or laid in the formed trenches or troughs or on
racks or supported in trays or cleats as required by the site
exigencies. Where the cables are laid in the formed
trenches, the installation shall include removal and
replacement of the trench covers and the provision of
temporary protective covers on the trenches where they
cross the access ways.

HDPE (100 / 200 mm or suitable size) or RCC ducts shall
be used where cable cross roads and railways tracks.
Spare ducts for future extensions should be provided.
Spare duct should be sealed off. Buried ducts or ducting
blocks shall project into footpath or upto the edge of road,
where there is no footpath, to permit smooth entry of cable
without undue bending. The diameter of the cable conduit
or pipe or duct should be at least 1.5 times the outer
diameter of the cable. Angular alignment of the duct across
road crossings shall be predetermined to maintain safe
bending radius when direction of cable trench changes
before or after the road.

The contractor shall lay cable by horizontal direct drilling
(HDD) in main roads and highway with heavy traffic,
passage to public property where excavation is not
possible. Contractor shall take approval for laying of cable
by means of HDD wherever required from the supervising
engineer. The cable laid by HDD shall be minimized so that
it doesn’t exceed by 12% of total route length. As per site
conditions and site requirement engineer in-charge can

allow laying of complete route length with HDD. The

Page 5 of 38




GN101-03-SP-06-00

d)

f)

9)

h)

engineer in-charge shall put a note / justification for the
same and get it approved from competent authority.

Unless approved by BSES, the contractor shall lay the
cables, direct in ground, in single layer. The cables shall be
laid with the pre-determined and approved cable route.
Spacing shall be maintained uniformly between the cables
all along the length including the bends, as approved by
BSES. To maintain the spacing, suitable non-metallic
formers shall be placed uniformly with spacing not
exceeding 5 meters. Every bend shall have at least one
spacer.

75 mm of the sand bed shall be placed at the bottom of
cable trench.

After the cables have been laid the trench shall be filled
with the sand and shall be well rammed to a level not less
than 75 mm above the top of the cables all throughout the
route.

To protect the cables against external mechanical damage,
which may be caused by other agencies, the cable shall be
protected by suitable cover.(for drawing of RCC cable cover
refer annexure VI). The type of the covers shall be as

under

.1KV Cables — Single layer of brick thickness not less than

75 mm ( 3 inch) Brick shall be laid across the cable i.e.

length of brick shall be perpendicular to route of cable.

- 11KV Cables—sand stone of thickness not less than 75mm ( 3

inch).

- 33KV Cables shall be protected by reinforced concrete cover

of width 300 mm as per attached drawing with thickness not

less than 50mm.

- 66KV Cables shall be protected by reinforced concrete cover

as per attached drawing with thickness not less than 50mm.

The RCC cable cover shall be embossed as “BSES EHV

CABLE".
Back fill to be filled up to 75mm and the warning tape shall
be installed continuously. The tape shall be yellow in

colour with Black / Red lettering of minimum 20mm height.
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The approved warning message shall be written in English,
Hindi and local language. The minimum thickness and
width of the tape should be 300 microns and 150 mm
respectively.

i) The trench shall be filled-up by soft soil (300mm) and

Excavated soil as indicated in drawings.

2.8.0

Cable over
Bridges

On Bridges the cables are generally supported on wooden
cleats and clamped on steel supports at regular intervals. The
cables laid on bridges shall be provided with Sun shield.
Approval from appropriate authorities (PWD/railways) as

applicable shall be taken by contractor.

2.9.0

Laying of Single
Core Cables

a) The single core cables (66KV) shall be laid in trefoil
formation. Single core cables can be laid individually in
200mm HDPE pipe in case of HDD only.

b) For single core cables laid in trefoil formation, plastic cable
ties shall be used at interval of 1.0 (one) meter through out
the cable length to maintain the trefoil arrangement.

c) To balance the inductance, the phase sequence as shown

here below shall be maintained. (For double circuit)

A4

Az
C, B B2 C2

d) To prevent magnetic losses (eddy current and hystersis
losses), the base plate of the panels or the terminal box of
the equipments, shall have aluminum plate. Incase the entry
into the building is through Gl pipe; a “slit” in the GI pipe
shall be necessary. Alternatively Gl pipes may altogether be
avoided and non-metallic HDPE pipes shall be used.

Concrete pipes having steel reinforcement ( RCC pipe) are

not to be used.

2.10.0

Earthing and

cross bonding

a) Single point bonded earthing shall be employed to prevent

flow of induced circulating current in the armour and screen
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of Single Core
Cables

and consequential de-rating of cables for feeder less than 1.0
KM.

b) For feeder length more than 1.0 KM, the contractor shall
get the cross bonding design from BSES and ensure that
cable is laid in coordination with cross bonding joint supplier.
c) Cable laying contractor shall coordinate and ensure
required pits are provided at the points where cross bonding
is required as per design calculation.

d) In case of any damage to 66KV Cable due to laying of
cable without cross bonding the contractor shall bear the cost
of damage to cable and any other property.

e) The contractor shall get a written confirmation either from
engineer in-charge or C&M department of BSES in case

cross bonding is not applicable for any specific cable route.

3.0.0 General Guidelines for Laying Cables

3.1.0

General

a) Laying of the cables and handling of the same shall be

undertaken, at all times, by adequate staff suitably trained
and supplied with all the necessary plant, equipment and

tools.

b) The contractor shall be responsible for all the route survey,

establishment of the position of the joints as per the site
exigencies and the drum lengths of cables to be laid. While
carrying out the route survey the contractor shall take into
account the obstacles on the route whether above or below
ground. The cable shall be planned to be laid in an orderly

formation, free from unnecessary bends and crossings

c) The contractor shall submit a drawing for the complete

scheme showing the entire route, road crossings, location
of joints and also the arrangement of cables to be laid. In
case due to site exigencies, cables have to cross over
within the trench, the same shall be shown in the drawing.
For each and every job, these drawings shall be approved

by BSES, prior to commencement of work.

d) BSES shall arrange for all the material and manpower

required for jointing and end termination. The Contractor

shall provide pit, carry out excavation for creation of
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working space required for jointing by the jointer. The
contractor shall carry out all civil works, structural work,
clamping and earthing, so that the cables and accessories
perform satisfactorily during the entire lifetime.

The entry and exit of the cables into the building shall be
through RCC or Gl pipe except for single core cables,
which shall be properly sealed and shall be duly supported
as per the method and technique approved by BSES, so
that the outer sheath of the cable does not get damaged at
the entry and exit points. The sealing should be of
adequate length so that it minimizes the risk of spreading of

fire or ingress of water.

3.2.0

Handling and
Storage of

Cable drums

The cable drums shall be transported upright, so that the
weight is distributed on both the flanges. Under no
circumstances the cable drum may be laid on its side.
During transportation the drums must be properly secured.
The cable drums should never be dropped from Lorry or a
trailer, so as to prevent damage to the cable drum and also
to the cable. Ramp may be used for unloading. The drums
may be rolled over short distance, provided the correct
direction of rolling as provided on the drum is observed.
Alternatively, a mobile crane should be used for lifting and
lowering the drum. A chain-pulley arrangement may also be
used to lift the drums and deposit the same on ground if

required.
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b)

In case the drums are to be stored prior to cable laying,
they should be arranged in such a way to leave some
space between them for air circulation. It is desirable that
the drums stand on battens placed directly under the
flanges. Overhead covering is not essential except in
heavy rainfall areas or during monsoon. Cable should
however be protected from direct rays of sun by leaving the
battens on or by providing some form of sunshade. In no
case the drums shall be stored in a flat position with flanges
horizontal.

For transportation of the cable drums from storage site to
work site, the drum should be mounted on a trailer or an

open lorry and unloaded by mobile cranes.

3.3.0

Cable Laying

b)

d)

The ground over which the drum is positioned at site should
be properly consolidated and jacks placed on both sizes of
the drum to make the pay-off arrangement stable. Suitable
arrangement be made to stop the drum rotation, during
cable laying preferably by square wooden poles kept
temporarily pivoted over cable roller under the flanges
which when required can be applied on the flange as a
brake by personnel manning the drum.

The cable should always be paid off from the top of the
drum. The drum must be positioned in such a way that the
arrow on the drum points opposite to the direction of
rotation marked on the drum.

It must be ensured that the cable is not dragged over sharp
object or on the road surface, so as to avoid damage to the
outer sheath of the cable.

The pulling method to be used shall be approved by BSES.
Cable supplier's recommended maximum pulling tension
shall not be exceeded.

Rollers shall be placed at intervals and the cable shall be
pulled over the rollers. The rollers shall be kept lubricated
so that they rotate freely, minimize friction to the cable in
motion. Rollers shall be positioned at the bends to minimize
sidewall friction. The contractor shall ensure that

PVC/HDPE sheath of cable is free from damage due to
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f)

)

abrasion.

The cable should not be pulled out from the drum by lifting
of the coil while the drum is lying flat on the flange. This
leads to twisting of the armour and cores resulting in
permanent damage to the cable.

To avoid ingress of moisture, it must be observed that the
end capping of the cables is not damaged. Cut pieces of
the cables must be capped immediately, before laying of

the same is taken-up.

3.4.0

Excavation of

the Trenches

b)

d)

f)

The excavation of the trenches shall be commenced, with
proper co-ordination with BSES, so that all the necessary
clearances for the route are already obtained from the
competent authorities, well in time.

Before opening of the section of the trench, the contractor
shall satisfy himself that the line of the trench is clear of
underground obstructions, by taking out trial pits on the line
of the trench.

The exact location of each trench shall be approved on site
by BSES. The trenches shall be kept as straight as
possible and each trench shall be excavated to approved
formation and dimensions. If necessary, the trenches shall
be adequate shored by wooden planks and bracing to avoid
trench cave-ins which would cause injury to the persons
and also damage the cables laid.

The bottom of each trench shall be firm and of smooth
contour. The contractor shall take reasonable precautions
to prevent damage to the highway or ground surface from a
slip or breaking away of the sides of the trench.

The trench excavation and filling in shall be so executed
that all walls, roads, sewers, drains, pipes, cables,
structures, places and things shall be reasonably secured
against risk of subsidence or injury and shall be carried out
to the satisfaction of the authorities concerned. Should,
however, a damage to an existing or other services be
made, the Contractor will arrange and pay for any
necessary repair, to make good the damages.

Where trenches pass from a footway to a roadway or at
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)

h)

other positions where a change of level is necessary, the
bottom of the trench shall rise or fall gradually. The rate of
rise or fall shall be approved by BSES.

Contractor shall ensure that during excavation and until
restoration has been completed, for reasonable access of
persons and vehicles to property or places adjacent to the
route.

When the excavation of the trenches has been accurately
executed, the contractor shall inform BSES for approval.
Laying of cables or building of structure shall not be started
until the contractor has been advised by BSES to proceed

with the work.

3.5.0

Excavated

material

The materials excavated from each trench shall be placed
so as to prevent nuisance or damage to adjacent ditches,
drains fences, gateways and other property or things.
Excavated material shall be stacked so as to avoid undue
interference with traffic.

Where, owing to traffic or for reasons of safety or other
considerations, this is not permissible, the excavated
material shall be removed from the site and returned for
refilling the trench on completion of laying; surplus material

shall be disposed off by the contractor at his own cost.

3.6.0

Pipes and

Ducts

b)

d)

Care shall be taken to make the bend of the pipes or duct
lines as easy as practicable and in no case of radius less
than 3 meters. Where approved, split pipes may be used
on bends, the pipes being fitted round the cable after
laying.

All road crossings shall be ducted. This applies to present
and future roads as indicated on the route plans. The pipes
and the ducts shall be laid in an approved manner and shall
be surrounded by 150 mm of PCC (1:2:4)

Ducts under the road shall be provided by the contractor,
by non-disruptive method, if road cutting is not permitted by
the concerned authorities Cable laying shall be done by
Horizontal Direct drilling method (HDD).

The cables shall be suitably protected at entry and exit from

the pipes, so that the outer sheath does not come in
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f)

9)

contact with the edges of the pipes / ducts. The pipes and
ducts shall have slope so that the seepage water can drain
through the small opening provided on the lower side of the
pipe sealing.

The pipes and ducts shall be secured to the base at both
ends and at regular interval, throughout the length, so that
at no point the ducts or pipes get suspended over the
threaded cable, and damage the same, thus defeating the
very purpose of providing the pipe / duct.

At all road crossings at least one spare duct / pipe shall be
provided for future use. The pipe shall be thoroughly
cleaned of obstructions. A draw wire or rope shall be left in
each pipe to facilitate the drawing in of the cables. The
duct end shall be sealed temporarily to prevent the entry of
foreign matter. End caps and permanent markers shall be
placed flush with footpath / roadways at both the ends. The
pipes and ducts shall be cleaned again immediately before
the cables are drawn in.

The internal diameter of the pipe / duct should be such that
the cables occupy only 40% of the area of the pipe / duct to

avoid de-rating.

3.7.0

Joint / cross

bonding bays

The contractor shall provide all help so as to enable jointers
to carry out their work efficiently and expeditiously. The
method of securing and supporting cable joints and cables
also the bonding and earthing thereof, shall be detailed on
the drawing. The details shall be approved by BSES prior
to commencement or work. The joint position should be

staggered.

3.8.0

Back filling
trenches and
and temporary

Reinstatement

b)

Filling in of trenches shall not be commenced until BSES
has inspected and approved the cables and accessories at
site. The inspection should be carried out on daily basis so
that the trenches do not remain open unnecessarily, to
avoid inconvenience to public.

Where cables routes are in public highways, footpaths,
gardens etc., the method of reinstatement will be subject to
approval by MCD. All costs incurred will be at the

contractor’s expenses.
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c) The contractor shall be responsible for proper permanent
reinstatement of the upper levels, which shall be carried out
to the satisfaction of BSES and the MCD authorities
concerned.

d) Before finally leaving site, permanent reinstatement shall be
executed by the contractor to the approval of MCD and the
property owners and all costs incurred shall be to the

contractor’s account.

3.9.0 Permanent a) In public roads and footways the surfaces and foundations
Reinstatement shall be temporarily reinstated by the contractor. After
of Public Road, settlement, temporary reinstatement material shall be
foot path & removed as necessary and the permanent reinstatement
ground in shall be carried out to the approval of the appropriate
private highway authority / MCD. Stone and pre-cast concrete
property. paving kerbs and channels shall also be finally reinstated

by the contractor.

b) Temporary reinstatement shall be maintained by the
contractor until commencement of final reinstatement to
ensure that the surface is always safe for the passage of
pedestrians and vehicular traffic.

3.10.0 Identification All cables shall be identified below the gland at each end, at
joint position and at approved positions by means of bands
engraved or punched with cable no. feeder name, size of
cable, number of cores, phase colour etc. The bands shall
be secured fastened in a permanent manner, and shall be
made of material able to resist corrosion, dampness and
mechanical damage.

3.11.0 | Cable Route All cables routes shall have markers at suitable location with

Markers a gap not exceeding 30 meters. The route markers shall be
approved design. Additional markers shall be provided at
joint locations with approved markings.

3.12.0 | Cable supports | a) The contractor shall supply and install all the supports,

/ Clamps

racks, trays, cleats, saddles, clips and other parts required
to carry and secure the cables, without risk so that there is
no undue mechanical load or stress due to weight of the

cable at each end. Cleats, saddles and clips shall be of the
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b)

design as approved by BSES. No cable shall be laid on the
trench floor. They shall be run in a neat and orderly
manner and the crossing of cables within the trench shall
be avoided as far as possible. Where cable runs
unavoidably cross, a suitable supporting arrangement shall
be provided to maintain an adequate gap between the
cables

Every cable shall be supported at a point not more than 500

mm from its termination.

3.13.0

Installation of
Cables in
tunnels /
basement /
below the

panels etc

b)

d)

The design of cable support for cables installed in air in
cable tunnels, basements etc. shall consist of vertical steel
members spaced at approved interval and secured to the
walls, floors and ceilings as necessary by means of bolts
either cemented in position or expanded into cored holes.
Each vertical support shall have bolted to it a number of
steel brackets spaced at the intervals and designed to
support and retain trays constructed of galvanized sheet
steel of adequate section to carry the weight of the cables,
plus space for an additional quantity of future cables at
least 25% by weight and dimensions in excess of the
cables installed under the contract and an additional load of
100 kg at the extremity without distortion. The trays shall
be designed with raised edges to retain the cables and
shall incorporate an interlocking feature so as to prevent
movement between supports.

The design and construction of all cable cleating and
supporting arrangements shall suit the cable system
design. The spacing of cable supports shall be approved
by BSES.

Cable run on trays shall be neatly dressed and where not
provided with cleats shall be secured by heavy gauge, type
approved metal reinforced, clips or saddles. Not more than
six cables shall be embraced by one clip.

Mild steel of appropriate sections, duly painted in an
approved manner, shall be used for fabrication of cable
supports. The steel shall be free from blisters, scales,

laminations or other defects. Before final painting, the steel
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sections shall be provided with double coat of red primer.

3.14.0

Cable
Protection at
overhead
Towers or

Poles

Where the cables terminate on overhead line poles or
towers located outside substation compounds the contractor
shall provide suitable cable supporting galvanized steel work
attached to the pole or tower and comprising backboard,
runners, sheet, steel cover of not less than 3.0mm thickness,
stays, cable cleats, anti climbing guard and all incidental
items to provide secure protection for the cables. Isolators
and Lightning arrestor if required to be installed shall be
provided as free issue item to the contractor, however the
erection and steel structure required shall be in scope of the

contractor.

3.15.0

Sun Shades

All cables shall be protected from direct solar radiation by

ventilated sun shields as approved by BSES.

3.16.0

Route Plan

a) BSES intents to show all the cable routes, location of joints
and other underground obstructions on a GPS map.

b) During the progress of the contract works the contractor
shall record on a set of route plans and cross section
drawings of an approved form, these details so that the
same can be transferred on the GPS maps. Such
particulars will allow an accurate reference to be made in the
case of any fault or projected modification. These records
shall show, amongst other data, both indoors and outdoors
the exact position of every joint, cable end termination and
also the particulars of the depth of the trench, the
arrangement of the cables, with cable numbers and the
position of all obstructions revealed during the course of
excavations. These completed records shall be submitted to
BSES within 15 days of completion of any particular
route/feeder. The final bill shall not be processed by BSES
unless this activity has been completed to the entire
satisfaction of BSES

3.17.0

Site Facilities to
be maintained
by the

Contractor

a) The contractor shall arrange for all the tools and tackles
required for cable laying as per this specification. BSES
shall arrange for all the material and manpower required for
jointing and end termination.

b) The contractor shall arrange illumination and Power supply
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so that the work can be carried out round the clock.

¢) The contractor shall maintain functional dewatering pumping
facility with suitable power supply so as to protect the cables
and the joints from ingress of water due to rain or otherwise

d) The contractor shall make arrangement to provide suitable
scaffolding arrangement to carry out the termination work

e) The contractor shall carry out proper barricading of the dug
cable route and the joint bays and shall take all necessary

precautions to avoid any public hazard

3.18.0

Type of Roads
and guidelines
for road

restoration

The typical section of type of Roads (based on width) under
PWD and MCD are:-

- 20 Feet Wide road

- 30 Feet wide road

- 40 to 60 Feet Road

- Other (which include Kota stone, Agra stone, Cement
concrete, interlocking paving tiles, brick road, chequered tiles
and asphalted road)

The drawing are shown in annexure IV

The guidelines for road restoration for various type of roads

and surfaces are indicated in annexure V as :-

- Bituminous road Type | (category | & 11)
- Bituminous road Type Il (category III)

- Cement concrete road

- Kota/Rajasthan stone Road

- Brick Road

- Interlocking paving tiles.

- Agra stone road

- Chequered tiles road

- Asphalted road

4.0.0 Testing

41.0

Tests to be carried
out during and

after completion of

Testing of cable before jointing —
- Cable shall be tested for Insulation Resistance prior to

laying by opening the end and resealing end properly.
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Cable Laying

Testing on complete Cable Installation —

a) Insulation resistance of each core shall be measured
against all the other cores and the metal screen connected
to earth.

b) The resistance of the conductor shall be measured.

c) Low frequency AC test — 66KV / 33KV Cable shall only
be subjected low frequency AC test. DC Test is not
acceptable.

d) DC High voltage. For old cables test voltage shall be 1.5
times rated AC Phase voltage or less depending on age of
cable.(refer annexure # 2 for values)

e) Charging of Cable at No-Load at Nominal working
voltage for 24 Hours.

f) After laying and before termination of cable a sheath test
shall be conducted for 66KV Single core Cable as under:-
At both ends the cable shall be raised from ground. From
the end graphite coat applied over the outer HDPE / PVC
jacket shall be removed with a piece of glass for a length of
300mm. A spiked steel rod with an eye for attaching a wire
shall be driven into the ground and connected to a nearby
water or hydrant pipe. Insulation resistance of PVC jacket
shall be measured between the aluminum wire armour and
the spike with a 500/1000V insulation tester. Measured
resistance shall not be less than 2.5M OHM per KM.
Thereafter 10KV DC shall be applied for one minute in the
same way. After the test the armour shall be kept earthed to
the steel spike for 15 minutes for discharging residual

charge.

5.0.0 Progress Reporting

5.1.0

Detailed Progress

report

Progress report to be submitted by Contractor to BSES once in
a Week containing

i) Excavation status

i) Cable laying status

iii) Status of preparedness for Jointing

iv) Reason for any delay in total programme

v) Details of damage to cable during laying.
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vi) Progress on final completion / Constraints / Forward path

6.0.0 Drawing, Data & manuals

6.1.0 | To be submitted
after Completion
of the Job

As the works is completed the following reports in

quadruplicate shall be submitted to BSES for record purpose

and shall be incorporated in the ‘As constructed Records’.

a) Feeder details (sending end, receiving end, SAP number
of project etc)

- Type of cables, cross section area, rated voltage. Details of
construction, cable number & drum number.

- Year and month of laying.

- Actual total route length, cable length, length between joint
to joints or end.

- Location of cables and joints in relation to certain fixed
reference points, for example buildings, hydrant, boundary
stones etc.

- Jointing reports detailing the date, weather conditions,
jointers and supervising Engineers names, details of type of
cable and type of joint or termination, location and joint bay
number, ambient temperature.

- Results of original electrical measurements and testing on
cable installation.

- Full written reports will be required of any damage occurring
to cable or equipment together with remedial action

proposed which will be subject to the approval of BSES.

6.2.0 | Drawing and
document sizes

Standard size paper AO, A1, A2, A3, Ad

7.0.0 Deviations

Deviations from this Specification shall be stated in writing by the contractor. Written approval

shall be obtained from BSES by the contractor. In absence of such a statement, it will be

assumed by BSES that the Contractor complies fully with this specification during execution of

the job. The format for approval of deviation attached in annexure # 1
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Annexure # 1 — DEVIATION REPORT FORMAT

S No

Clause no of
Specification

Details about
deviation

Reason for
Deviation

Approved by
(Signature / Name)
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Annexure # 2 - DC HIGH VOLTAGE TEST

Rated Voltage Test Voltage Between Duration in Min.
of cable in KV | Any conductor and metallic Conductor to conductor
sheath / Screen / armour (for unscreened Cables)
0.65/1.1 3 3
6.35/ 11 18 30 15
19/33 NA e
38 /66 NA —-

Reference value for DC High voltage Test.
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Annexure # 3 — CABLE TRENCH TYPE

Cable Trench Details

Sr. Cable Trench
No Cable Size Trench Type
Width | Depth
MM MM
1 1.1 KV LT Cables
a | 3.5Cx150 mm- - Single Circuit
b | 3.5Cx150 mm® - Double Circuit 400 875 | A—-1(Drg.#9)
c | 3.5Cx150 mm? - Triple Circuit
d | 3.5Cx300 mm” - Single Circuit
e | 3.5Cx300 mm? - Double Circuit 400 875 | A—1(Drg. #8)
f | 3.5Cx300 mm” - Triple Circuit
2 11 KV Cables
a | 3Cx150 / 300 mm? - Single Circuit | 400 | 1055 | A—2 (Drg. # 6)
b | 3Cx150 / 300 mm?” -Double Circuit | 600 | 1055 | B -1 (Drg. #7)
3 33 KV Cables
a | 3Cx400 mm? - Single Circuit 400 | 1235 |A-3 (Drg.#3)
b | 3Cx400 mm* - Double Circuit 650 | 1235 |B-2 (Drg. #4)
c—1 | 3Cx400 mm? - Quadruple Circuit 650 | 1235 | B—2 (Drg. # 5A)
c—2 | 3Cx400 mm?® - Quadruple Circuit 650 | 1545 | B—3 (Drg. # 5B)
c-3 | 3Cx400 mm® - Quadruple Circuit 1200 | 1235 | C—1 (Drg. #5C)
4 66 KV Cables
a | 1Cx630/1000 mm? - Single Circuit | 650 | 1445 |B—4 (Drg.#1)
b | 1Cx630/1000 mm* - Double circuit | 1200 | 1445 | C— 2 (Drg. # 2)
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Annexure # 4 — STANDARD ROAD PROFILE

STANDARD ROAD PROFILE
20' - 00 " FEET WIDE ROAD (Road type 1)

Sketch 1 of 4
20 mm thick Pre-Mix Carpet ———»
2 75 mm thick WBM 53mm fo
22.5 mm stone aggregate
3 75 mm thick WBM 63mm to 45
mm stone aggregate

100 mm thick WBM 20mm to 65
mm stone aggregate

—_

Compacted Earth

Sketch 2 of 4 30' - 00 " FEET WIDE ROAD (ROAD TYPE II)

1 20 mm thick Pre-Mix Carpet ——
2 75 mm thick WBM 53mm to

22.5 mm stone aggregate
3 75 mm thick WBM 63mm to 45

mm stone aggregate

100 mm thick WBM 90mm to 65
mm stone aggregate

Compacted Earth

Section X-X'
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Sketch 3 of 4

AW N

50 mm thk.( Dense Asphaltic coat) (DA®)

50 mm thk.( Dense Bituminous) ——»

20 mm thick Pre-Mix Carpet ——»
75 mm thick WBM 53mm fo
22.5 mm stone aggregate

75 mm thick WBM 63mm fo 45
mm stone aggregate

75 mm thick WBM 63mm fo 45
mm stone aggregate

75 mm thick WBM 63mm fo 45
mm stone aggregate

100 mm thick WBM 20mm to 65
mm stone aggregate

—_

Compacted Earth

Sketch 4 of 4

40'-00 " TO 60'-00" FEET WIDE ROAD

Section A-A’

General drawing for cases other than roads.

Or Kota Stone 50 mm. Thk.
Eo‘r Interlocking Tile ( C.C. Pavers)

f 50 mm Thk. 400 x 400 mm C.C. Slab

ROAD

100 mm. Thk. Dry Brick Aggrigate

FOOT PATH

Compacted Earth Filling.

Details of Foot Path Along roads under PWD & MCD.
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Annexure # 5 — ROAD RESTORATION SECTIONAL DRAWINGS
ROAD RESTORATION SECTIONAL DRAWINGS

50 mm thick Bitumin Layer
<— 100 mm.thick C.C. (1:2:4)

100 mm.thick P.C.C.(1:5:10)

Earth Filling Compacted

[O)

Bituminious Road Type - | (Category 1 & 2) Road width 20
to 30 feet and 30 to 40 feet.

50 mm thick Bitumin Layer
<— 100 mm.thick C.C. (1:2:4)

250 mm.thick P.C.C.(1:5:10)

<— Earth Filling Compacted

O
Bituminious Road Type - Il (Category 3)

<— 100 mm.thick C.C. (1:2:4)
100 mm.thick P.C.C.(1:5:10)

<— Earth Filling Compacted

[O)

Cement Concrete Road
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50 mm thick Kota Stone
<« 20 mm.thick C.M. (1:5)

100 mm.thick P.C.C.(1:5:10)

<— Earth Filling Compacted

Kota / Rajasthan stone Road

«— Brick Work.

100 mm.thick P.C.C.(1:5:10)

<« Earth Filling Compacted

Brick Road

Inter locking Tiles
<4— 50 mm.thick Sand

100 mm.thick P.C.C.(1:5:10)

<— Earth Filling Compacted

Interlocking Paving Tiles
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40 mm thick Kota Stone
<« 20 mm.thick C.M. (1:5)

100 mm.thick P.C.C.(1:5:10)

<« Earth Filling Compacted
O
Agra stone Road .
22 mm thick Chequerred Tiles

-« 20 mm.thick C.M. (1:4)
100 mm.thick P.C.C.(1:5:10)

Earth Filing Compacted

Chequerred Tiles .

25 mm thick Asphalfic Top Layer
<«— 100 mm.thick .C.C. (1:2:4)

100 mm.thick P.C.C.(1:5:10)

Earth Filing Compacted

(O]

Asphaltic Road .
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DRAWING # 10 A
TRENCH DRAWING FOR 1.1 KV SERVICE CABLE.( Single ckt )

( Common for 4Cx95Sqmm,4Cx50Sqgmm , 4Cx25Sqmm , 2Cx25Sqmm , 2Cx10Sgmm XLPE Ar. Cable)
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DRAWING # 10 B

TRENCH DRAWING FOR 1.1 KV SERVICE CABLE.( Double ckt )

( Common for 4Cx95Sgmm ,4Cx50Sqmm , 4Cx25Sqmm , 2Cx25Sqmm , 2Cx10Sqmm XLPE Ar. Cable)
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