	SITC of 11kV switchboardalong with alied equipments, accessories and works on turnkey basis at Shastri Park grid in BYPL, Delhi.	Schneider	
NIT Ref	CMC/BY/21-22/RS/MD/27	Flectric	
Doc. Title	Pre Bid Queries		

SI. No.	Section No.	clause no.	Clause description	Comment	BYPL Response
1	GCC - Supply and additional clause for GCC - ITC	36 - Limitation of liability	Except as provided otherwise in the Contract and except for willful misconduct or gross negligence, neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contract or any other indirect or consequential loss or damage which may be suffered by the other Party in connection with the Contract. The total liability of the Contract to the Purchaser under the Contract shall not exceed the Contract Value. Except that this Clause shall not limit the liability of the Contract which expressly impose a greater liability, (b)In cases of facts or omissions of the Contractor which are contrary to the most elementary rules of diligence which a conscientious Contractor would have followed in similar circumstances.	Request BYPL to accept following LOL clause: Notwithstanding anything in the Contract to the contrary and to the extent permitted by applicable law, (a) in no event shall either Party, its officers, directors, or employees be liable for any form of incidental, consequential, indirect, special or punitive damages of any kind, or for loss of revenue or profits, loss of business, loss of information or data, or other financial loss, whether such damages arise in contract, tort or otherwise, irrespective of fault, negligence or strict liability or whether such Party has been advised in advance of the possibility of such damages; and (b) the maximum liability of the Seller for any and all claims, losses, damages, costs and expenses arising from or on connection with this Contract shall not exceed the amounts actually received by the Seller under this Contract	Tender document shall remain same
2	Appendix - 2	Delivery schedule - Commercial T&Cs - Supply	Delivery to be completed within 3 months from date of PO/LOI.	Delivery period metioned in tender document is not feasible to meet. Delivery period shall be 14-16 weeks after drawing approval or manufacturing clearance, whichever is later. Request BYPL to accept the same.	Tender document shall remain same
3	GCC - Supply	12.0 Terms of payment	90% of basic value with 100% taxes and duties shall be paid in 45 days from date of receipt and acceptance of GOODS at sores/site and submission of required documents. 10% shall be released within 30 days of successful ITC and handing over site to BYPL	Request BYPL to release 100% payment with 30 days of receipt of material at site and submission of all required documents.	Tender document shall remain same
4	GCC - Supply	34 - Problem troubleshooting and restoration in warranty period for a particular equipment	Spare material availability under warranty within 2 weeks.	Delivery period of spare can only be intimated after accessing the fault. Standard lead time of spares is 8-10 weeks.	Tender document shall remain same
5	GCC - ITC and additional clause in GCC - supply	18 - Termination	During the course of the execution, if at any time BSES observe and form an opinion that the work under the order is not being performed in accordance with the terms of this Agreement, BSES reserves its right to cancel this Agreement giving 15 days notice mentioning the reason for the termination of the agreement and BSES will recover all damages including losses occurred due to loss of time from Contractor.	works already carried out with reasonable profit.	Tender document shall remain same
6	Additional clause in GCC supply and GCC ITC	Export Compliance		The deliverables provided by Seller under this Agreement contain or may contain components and/or technologies from the United States of America ("US"), the European Union ("EU") and/or other nations. Buyer acknowledges and agrees that the supply, assignment and/or usage of the products, software, services, information, other deliverables and/or the embedded technologies (hereinafter referred to as "Deliverables") under this Agreement shall fully comply with related applicable US, EU and other national and international export control laws and/or regulations. Unless applicable export license/s has been obtained from the relevant authority and the Seller has approved, the Deliverables shall not (i) be exported and/or re-exported to any destination and party (may include but not limited to an individual, group and/or legal entity) restricted by the applicable export control laws and/or regulations; or (ii) be used for those purposes and fields restricted by the applicable export control laws and/or regulations. Buyer also agrees that the Deliverables will not be used either directly or indirectly in any rocket systems or unmanned air vehicles; nor be used in any nuclear weapons delivery systems; and will not be used	Tender document shall remain same

P     CCC - Supply and CCC CCC - Supply and CCC CCCC - Supply and CCC CCC - Supply and CCCC CCCC - Supply and CCC CCC - Supply and CCC CCC -						
subscription     SubcontractingSubetting out of the Work Observation of exploration and you how does a subscription to the work demanding, buildingbeetding, accept the same.     Tender document shall remain same       accept the same.     In the event the contractor assign is the work of exploration exploration exploration exploration exploration exploration exp	7	ETC	(GCC supply) 22.0	shall at his costs and risks make good any loss or damage to the property of the Purchaser and/or the other Supplier engaged by the Purchaser and/or the employees of the Purchaser and/or employees of the other Supplier engaged by the Purchaser whatsoever arising out of the negligence of the Supplier while performing the obligations	'Each Party shall indemnify, defend and hold harmless the other Party and their respective officers, directors, employees and agents from and against any and all third party demands for damages, costs and expenses (including reasonable legal fees) directly relating to or arising from injury or death to persons, or damage or loss to property to the extent directly caused by the negligence or willful misconduct of that party, provided that the indemnified Party: (a) gives the indemnifying Party prompt written notice of such claim; and (b) cooperates with the indemnifying Party, at the indemnifying Party's expense, in the defense of such claim. The indemnifying Party shall not be responsible for any settlement made by the indemnified without the indemnifying Party's prior written consent.	Tender document shall remain same
ETC     and 26 0 Force Majeure     Tender document shall remain same       10     Additional Cause     Extension of time     devise the activation of the extension and cost pertaining to such delay (if delay is attributed to BYPL). Dishill be applicable accordingly.     Tender document shall remain same       11     Price bid format     2 Adopter for incomer panel     Request BYPL to clarify requirement of adopter for incomer panel.     Incomer Adaptor panel is required for terminating incoming cables.       12     Scope of supply     SCADA works     Please elaborate scope of SCADA works. Share detailed specifications. (D list letc	8	GCC - ETC		part of this Work Order or any other benefits accruing there from nor shall it subcontract / sublet the whole or any part of the Works without the prior written consent of COMPANY. In the event the contractor assigns this work order, contractor's assignees shall be bound by the terms and conditions of this work order and shall, if deemed necessary by COMPANY at the time of such assignment, undertake in writing to be so bound by this Work Order. Notwithstanding the subletting / subcontracting of any portion of the works, contractor shall remain wholly responsible for the carrying out, completion and satisfactory execution of Works in all respects in accordance with this Work Order, specification, approved drawings	work including civil work, dismantling, loading/unloading/erection, supervision of equipment's is in scope of work. Request BYPL to accept the same.	Tender document shall remain same
11   Price bid format   2 Adopter for incomer panel   Request BYPL to clarify requirement of adopter for incomer panel.   Incomer Adaptor panel is required for terminating incoming cables.     112   Scope of supply   SCADA works   Please elaborate scope of SCADA works. Share detailed specifications.   Kindly refer thender document.     13   Scope of supply   Cable and associated items   LOT items (Optical fibre cables and control cable is in bidders scope?? If yes, please share cable specifications.   Note that control cable related to 11 KV SWitchgear installation includes control cables related to 15 kiton.     14   Scope of supply   LOT items (Optical fibre cables, SCADA works, control cable, earthing, insulted for cocating )   Please elaborate exact scope of work. If complete new earthing is not required. Only connection of 15 kitop.   Complete new earthing is not required. Only connection of 15 kitop.     14   Scope of supply   LOT items (Optical fibre cable specifications.)   Complete new earthing is not required. Only connection of 15 kitop.   Complete new earthing is not required. Only connection of 15 kitop.   Complete new earthing is not required. Only connection of 15 kitop.     15   Additional point   Cable tray   Is there any additional requirement of cable tray in this project?   Kindly refer SLDs of 11 kV of tender document.     17   Additional point   Laying of power cables and control cables shall be cacl. freeder.   Noref there d			and 26.0 Force Majeure	Events for force majeure		Tender document shall remain same
Image: Construction of supply     SCADA works     End of supply     SCADA works     End of supply     Cable and associated items     Please elaborate scope of SCADA works. Share detailed specifications, IO list etc     Note that control cable is in bidders scope?? If yes, please share cable specifications.     Note that control cable and to 11 KV work that control cables related to Station Transformer, Capacitor bank.       14     Scope of supply     LOT items (Optical fibre cable, SCADA works, control cable, earthing, insulated floor coasting )     Complete new earthing in connection of a bit required. Only connection of able, earthing, insulated floor coasting )     Complete new earthing in connection of a bits to existing mesh shall be in bidder's scope.       15     Additional point     Cable tray     Is there any additional requirement of cable tray in this project?     Kindly refer sLDs of 11 KV of tender control cables and control cables floor and subation     Please specify length of power cables to be laid.Also specify if odi power and control cables hall be used.     Cable entry shall be from bottom ony calculated by bidder only.     Calculated by bidde	10	Additional Clause	Extension of time			Tender document shall remain same
12     Scope of supply     SCADA works     Please elaborate scope of SCADA works. Share detailed specifications, ID is etc     Kindly refer tender document.       13     Scope of supply     Cable and associated items     Is supply of power cable and control cable is in bidders scope?? If cables related to 11 Kv Switche, Elaber shall be in bidder's scope.     Note that control cable related to 11 Kv Switche, Elaber shall be in bidder's scope.       14     Scope of supply     LOT items (Optical fibre cable, SCADA works, control cable, earthing, insulated floor coasing)     Please elaborate exact scope of work. If complete new earthing is not required. Only control cable, earthing, insulated floor coasing)     Complete new earthing is not required. Only control cable reaves shall be in bidder's scope.       15     Additional point     Cable tray     Is there any additional requirement of cable tray in this project?     Kindly refer tender document.       16     Additional point     Laying of power cables and control cables shall be cable.     Please share crossection and number of runs of power cables to be laid Also specify if of power cables shall be new. No old control cables shall be used.     3. Cable entry shall be from bottom only entry (bottom/cop) for control cable.     3. Corpe devecton shall be used.     3. Cable entry shall be from bottom only entry (bottom/cop) for c	11	Price bid format	2 Adopter for incomer panel		Request BYPL to clarify requirement of adopter for incomer panel.	
14   Scope of supply   LOT items (Optical fibre cable, SCADA works, control cable, seathing, insulated floor coasting )   Please elaborate exact scope of work. If complete new earthing is not required. Only connocte not of labe frailed to 11 kV     14   Scope of supply   LOT items (Optical fibre cable, SCADA works, control cable, earthing, insulated floor coasting )   Please elaborate exact scope of work. If complete new earthing is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not not cable is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Only connocte not of labe frail work is not required. Note were please shall be used. It is not required for control cable.     17   Additional point   Laying of power cables and control cable shall be used. Noreover, ple	12	Scope of supply	SCADA works			Kindly refer tender document.
Image: Cable, SCADA works, control cable, earthing, insulated floor coating.)   Complete new earthing is not required. Only concetion of GI strip to existing mesh shall layout.     15   Additional point   Cable tray   Is there any additional requirement of cable tray in this project?   Kindly refer tender document.     16   Additional point   Power cable details   Please share crossection and number of runs of power cables of the document.   Kindly refer tender document.     17   Additional point   Laying of power cables and control cables   Please specify length of power cables to be laid.Also specify if old power cables shall be used. Moreover, please specify entry (bottom/top) for control cable.   1. Length of Power cables shall be new. No old control cable.     18   Additional point   Lighting and Lightning work   Request BYPL to consider any kind of lighting OR lighting work shall not be in bidder's scope.     18   Scope demarcation   Transporting dismantled panels to BYPL stores   Please specify distance of storage location from substation .   Storage location shall be in within Delhi Premises.	13	Scope of supply	Cable and associated items			Switchgear installation shall be in bidder's scope. It also includes control cables related
16   Additional point   Power cable details   Please share crossection and number of runs of power cables for each feeder.   Kindly refer SLDs of 11 kV of tender document.     17   Additional point   Laying of power cables and control cables   Please share crossection and number of runs of power cables to be laid. Also specify if old power and control cables shall be used. Moreover, please specify entry (bottom/top) for control cable.   1. Length of Power cables shall be new. No old control cables shall be used.     18   Additional point   Lighting and Lightning work   Request BYPL to consider any kind of lighting OR lightning work its scope.   Scope demarcation     18   Scope demarcation   Transporting dismantled panels to BYPL stores   Please specify distance of storage location from substation .   Storage location shall be in scope of BYPL Please confirm	14	Scope of supply	cable, SCADA works, control cable, earthing,		required, please share soil resistivity report and over all substation	conncetion of GI strip to existing mesh shall
Image: Construct of the system of the sys	15	Additional point	ě /		Is there any additional requirement of cable tray in this project?	Kindly refer tender document.
Image: control cables   control cables   Please specify length of power cables to be laid.Also specify if old power and control cable shall be used. Moreover, please specify entry (bottom/top) for control cable shall be used. Moreover, please specify entry (bottom/top) for control cable.   2. All control cables shall be new. No old control cables shall be used.     18   Additional point   Lighting and Lightning work   Request BYPL to consider any kind of lighting OR lightning work in its scope.   Combined on Light of the in bidder's scope.     18   Scope demarcation   Transporting dismantled panels to BYPL stores   Please specify distance of storage location from substation .   Storage location shall be in within Delhi Premises.	16	Additional point	Power cable details			
Image: Non-Strain Strain St	17	Addiitonal point			power and control cable shall be used. Moreover, please specify	calculated by bidder only. 2. All control cables shall be new. No old control cable shall be used.
panels to BYPL stores Premises.   19 Scope demarcation Civil work shall be in scope of BVPL Please confirm			Lighting and Lightning work		its scope.	scope.
19   Scope demarcation   Civil works shall be in scope of BYPL. Please confirm.   Kindly refer tender document.		'	panels to BYPL stores			5
	19	Scope demarcation	Civil works		Any kind of civil work shall be in scope of BYPL. Please confirm.	Kindly refer tender document.

21	Commercial T&Cs - ITC	Schedule of completion	Work to be completed within 30 days from date of intimation/issue of order	Work shall be completed within 90 days after handing over of site by BYPL to bidder. Site clearance, shutdown etc shall be in scope of BYPL. Please confirm	Tender document shall remain same
22		3.6.16 Maintenance of equipment till handing over of site			Maintenance of Equipment till handing over shall be in bidder's scope.
23	Additional point	Civil layout		Request BYPL to share civil layout of cubstation with beam details.	Kindly fetch layout details from site only.