Corrigendum-2  Rate contract for supply of 1.1KV LT FRLS XLPE Insulated 4C X 300 sq.mm cable	
Corrigendum-1	Corrigendum-2
Due Date for Submission: 20.04.2022 1500 HRS	Due Date for Submission: 22.04.2022 1500 HRS