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CHECK LIST 
 

(FOR BID SUBMISSION) 
 

S. No Item Description Y/N 

1 BID INDEX  
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3 TENDER FEE  

4 EARNEST MONEY DEPOSIT  
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7 NON-DISCLOSURE AGREEMENT (NDA)  

8 NO DEVIATION DECLARATION (NDD)  
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UNPRICED TECHNO-COMMERCIAL BID 
(IN SEPARATE SEALED ENVELOPE-1) 

 

10 
PRICE BID  
(IN SEPARATE SEALED ENVELOPE-2) 

 

11 
COMPLETE BID DOCUMENTS, ENVELOPE 1 & 2 
(IN SEPARATE SEALED ENVELOPE-3) 
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SECTION- I REQUEST FOR QUOTATION (RFQ) 
 

1. GENERAL 
 

BSES Yamuna Power Limited invites tenders on an E Tendering portal (Techno-Commercial 
Bid & Price Bid ) from eligible Bidders for “Award of Rate Contract for Carrying Out Energy Meter 
Installation Work in BYPL”. 
 
The bidder must meet the requirements specified in the “Qualifying Requirements” heading 
of this RFQ. 
 
                            NIT No.: CMC/BY/25-26/RS/AS/36  Dated: 02.01.2026 
 
                                                                   for 
 

             “Award of Rate Contract  for Carrying Out Energy Meter Installation Work in BYPL” 
 

1.1. The bidder must qualify for the requirements as specified in the heading “Qualifying Requirements” 
of this RFQ. 

 
1.2. The schedule of the tendering process is given below. Detailed Specification, Scope of Work, 

Terms & Conditions, etc are mentioned in the Tender documents, which are available on our 
website. 
 

 
1.3. The tender document can be obtained from address given below against submission of non-

refundable demand draft of Rs.1180/- drawn in favour of BSES Yamuna Power Ltd, payable at 
Delhi: 
 

Head of Department 
Contracts & Material Dept.BSES Yamuna Power Limited 
IIIrd Floor, “A” Block, Shakti Kiran Building 
Karkardooma, New Delhi -110032 
 

1.4. Only DD shall be accepted for tender fees.  
 

1.5. The tender documents will be issued on all working days up to the date mentioned in clause 1.3. 
The tender documents & detail terms and conditions can also be downloaded from the website 

Cost of Tender Documents 
(Non- Refundable) 

Rs.1180/- (including GST) 

Earnest Money Deposit Rs 12 Lakh 

Duration of the Work 24 Months  

Tender documents on sale 
02.01.2026  
(Working days) 

Date & time of Submission of Bid 23.01.2026 till 15.00 HRS  

Date & time of opening of Techno-
Commercial Bid 

23.01.2026 at 15:30 HRS  
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www.bsesdelhi.com. In case tender documents are downloaded from the above website, then the 
bidder has to enclose a separate demand draft covering the cost of bid documents. 
 

2. POINTS TO BE NOTED 
 

2.1. Works envisaged under this contract are required to be executed in all respects up to the period of 
completion/ duration of work mentioned above. 

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should submit the 
tender documents. 

2.3. BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without assigning any 
reason thereof and alter/amend/modify/add/reduce the amount and quantity mentioned in the 
tender documents at the time of placing Order 

2.4. The bid will be summarily rejected if:  
(a) Earnest Money Deposit (EMD) and Tender Fee of requisite amount is not deposited as per 

tender conditions 
(b) Bid received after due date and time. 
 

3. EMD 
 

3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is required to 
protect the Company against the risk of the Bidder‘s conduct which would warrant forfeiture.  The 
EMD shall be denominated in any of the following forms: 
 
(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender document, in 

favour of BSES Yamuna Power Limited, valid for 6(six) months from the original due date of bid 

submission. 

(b) Fixed Deposit (lien marked in favour of BSES YAMUNA POWER LTD) valid for 6(six) months 

from the original due date of bid submission. 

 

3.2. Please note that the bank details as given below have been provided only for the purpose of making 
a BG for EMD. 
 

 Beneficiary Name  : BSES Yamuna Power Limited 

 Bank Name            : State Bank of India (SBI) 

 A/c No.                   : 10277791808 

 IFSC Code             : SBIN0009601 
 

3.3. The EMD of the bidders who are not technically qualified shall be returned after the price bid 
opening. 
 

3.4.  Earnest money given by all the techno-commercially qualified bidders, except the lower bidder, shall 
be returned within 8 (Eight) weeks after award of the work. 
 

3.5.  The EMD of the successful bidder shall be returned on submission of CPBG as per the tender 
terms. 
 

3.6. The EMD may be forfeited in case of: 
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(a) The Bidder withdraws its bid during the period of bid validity specified by the   Bidder in the Bid 

Form      or 

(b) The successful Bidder does not 

(i) accept the Purchase Order/Work Order, or 
(ii)  furnish the required CPBG as per the tender terms 

 
(c)   The bidder is found to have submitted false or forged documents, any of the 

documents/certificates/information. 
 

4. QUALIFYING REQUIREMENTS (QR) 
            The prospective bidder must meet all of the following qualifying requirements to be eligible to 
participate in the bidding.  

Technical QR:  

S.

N 
Description  Documents Requirements 

1 

 The bidder should have experience in Project 

execution or Maintenance work of the 

distribution network in any power distribution 

utilities, SEBs or Discoms or other govt 

organisations for not less than a continuous 06 

months with in last 5 financial years (FY20-21 

to FY24-25)   

                                              OR 

The bidder should have experience in project 

execution or maintenance work for Meter 

Installation or Meter Replacement or Meter 

Shifting or Meter Revamping, or Loss 

Reduction work of any type of meter in any 

power distribution Utilities or SEB or Discoms 

or other government. Organisations for not less 

than a continuous 06 months within the last 5 

Financial years (FY20-21 to FY24-25)   

a.    Details of work executed alongwith the work 
order . 

b.   Minimum two performance certificates against the  

Work Order given. 

2 

The bidder should have an office in Delhi NCR 

or shall open an office in Delhi NCR within 15 

days from the date of the LOI/Award of 

contract 

Undertaking/details of such office on their letterhead.  

 

Financial Qualification 

3 

The bidder must have executed: 

A single order of a minimum value of Rs 1 

Crore  

or  

Two Orders of minimum value of Rs 0.65 

Crore each  

Completion or performance certificate 

indicating the executed amount received from 

the relevant agency. 
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or  

Three orders of minimum value of Rs 0.5 

Crore each  

in the field of Project execution or 

maintenance work of the distribution 

network or Meter Installation or Meter 

Replacement or Meter Shifting or Meter 

Revamping, or Loss Reduction work of 

any type of meter in any power distribution 

Utilities or, SEB or Discoms or other 

government. Organisations for not less than 

a continuous 06 months within the last 

seven financial years (FY19 to FY25). The 

completed cost will be escalated by BYPL 

@8% compounded rate for each completed 

year, ending March 31st, for the assessment 

purposes.   

4 

The average annual turnover of the 

Bidder, in the preceding three (3) financial 

years (i.e., FY25, FY24 & FY23) should 

not be less than Rs 10 Crore 

Annual Turnover Report of the last 3 FYs, 

duly certified by a Chartered Accountant. The 

Turnover certificate must have the UDIN 

Number 

5 

The bidder should have a net worth of Rs 

50 Lakh as on the last day of the preceding 

financial year on the date of bid 

submission 

Certificate of Net Worth duly certified by a 

Chartered Accountant for the last financial 

year, i.e. FY 2024-25.  

The NetWorth certificate must have the UDIN 

Number. 

6 

The bidder must provide proof of having 

solvency of an amount equal to Rs 50 lakh 

from any nationalized/ scheduled 

commercial bank.  

It should not be older than 1 year from the 

date of submission of the Technocommercial 

bid. 

Statutory Requirement 

7 GST and PAN Registration 
GST Certificate and PAN Card 

Copy of GST Return of the last Financial year 

8 Employee Benefit Fulfilment PF, ESI registration 

9 

Entities that have been currently 

debarred/blacklisted by any 

Private/central/state government institution 

including electricity boards in India, any of 

the DISCOM in India, lacks qualifying pre-

requisites to participate in this tender will 

not be considered. Accordingly, an 

undertaking by the Authorized Person 

along with other documents to be provided 

by the bidder on its letter head in this 

regard, confirming in clear terms, that the 

contractor has not been 

Undertaking by the Authorized Person along 

with other documents to be provided by the 

bidder on its Letter head as on date of 

submission of bid. 
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debarred/blacklisted as on the date of 

submission of the bid. Bidders who is 

currently debarred/ blacklisted/ suspended 

by BYPL will not be considered in this 

tender 

10 

The bidder should give an undertaking by 

the Authorized Person on their letterhead 

that all the 

documents/certificates/information 

submitted by them against the tender are 

genuine/true/correct and the copies of 

documents have been made from the 

original document/s. Further, in case any of 

the documents/certificates/information 

submitted by the bidder is found to be false 

or forged, BYPL at its sole discretion shall 

be free to take all actions as permitted under 

law, including forfeiture of EMD and 

disqualification from participation in the 

future tenders of BYPL & Its group 

companies for indefinite period or period as 

may be decided by BYPL. 

Undertaking by the Authorized Person along 

with other documents to be provided by the 

bidder on its Letter head as on date of 

submission of bid. 

11 

The bidder should submit an undertaking 

for “No Litigation” / no legal case is 

pending with BYPL or its Group 

Companies. Bidders having any litigation/ 

legal case pending with BYPL shall not be 

considered qualified for this tender 

Undertaking by the Authorized Person along 

with other documents to be provided by the 

bidder on its Letter head as on date of 

submission of bid. 

 

Other Requirements: 

 

Company reserves the right to carry out technical capability/ infrastructure assessment of the Bidders by 

factory/office/site inspection or by any other means and the company’s decision shall be final in this 

regard. 

 

The bidder shall submit all necessary documentary evidence to establish that the Bidder meets the above 

qualifying requirements including but not limited to the following: 

 

I. Last three Financial Years (FY24-25, FY23-24 & FY22-23) audited financial statements. Bidder to 

submit UDIN-based CA Certificate showing NIL dues towards Statutory Liabilities, including 

GST, Taxation, PF, ESI, or any other dues Statutory in nature for the period up to 31.12.2025, 

herein collectively called as “Statutory dues” and there is no liability over the bidder relating to 

deposition of such statutory dues. 

II. Detail of Banks & Fund & Non-fund-based Credit limit  

III. Details of formation/registration of the firm  (Proprietary/ Partnership) or Company along with all 

relevant details)  
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IV. Memorandum & Articles of Association of the Company/ Partnership Deed of the Firm /other 

registration documents, as applicable  

V. Organization Chart of the Bidders Company/organisation  

VI. Organization chart for execution of the contract comprising of Technically Qualified manager, 

Safety officer as per CEA guidelines, HR manager, Diploma / Graduate Engineers etc. 

VII. Experience details with credentials  

VIII. Number of Employees & necessary details 

IX. Details of office/s in Delhi, Details of Registered and Corporate offices and details of other 

offices/establishments in India.  

X. Work order copies along with performance certificates in support of relevant experience 

XI. Turnover certificate issued by CA (along with UDIN no.) for the last three Financial Years.  

XII. Net worth certificate as elaborated in financial QR  

XIII. List of pending litigation with government/other institution on account of executing any order.  

XIV. Copy of ESI/PF Registration certificate  

XV. Copy of PAN/GST no.  

XVI. Copy of GST Return of last Financial Year. 

XVII. Copy of valid Electrical License  

XVIII. Non-Disclosure Agreement (NDA) as per format attached 

XIX. Bidder’s details as per format attached 

XX. Solvency Certificate 

XXI. An undertaking to provide all Tools & Plants , PPEs as per tender scope 

 

XXII. BYPL may ask for such other documents as it deems fit for substantiating/ justifying the 

submissions made by the bidder.  

 

Note for Existing Vendors: 

 

For Existing vendors of BYPL, the evaluation will also include the performance in the existing contracts, 

vis-à-vis performance in terms of HR issues, all statutory Compliance parameters and wage disbursement 

by Vendors. BYPL reserves the right to qualify or disqualify their bid based on the contract performance, 

despite them meeting the above-mentioned qualification requirements. 

 

 
 

5. PRE-BID MEETING: 
 
A pre-Bid meeting shall be organised physically or digitally (through a web conferencing platform) 
at the time and date as specified in the tender documents in the presence of those bidders or their 
authorized representatives who may choose to be present.  
The details of the proposed Zoom meeting (if applicable) are given below: - 

Time: 21.01.2026  @  2.30 PM India  

Link: - ZOOM 
Join Zoom Meeting 
https://zoom.us/j/98872279507?pwd=NvJK7BuwaDBPvN0E5y2WuCFysuNopZ.1 

Meeting ID: 988 7227 9507 

Passcode: 505745 
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All queries related to this tender must reach to C&M Department of BYPL at least three days before 
the date of the pre- bid meeting. All the bidder’s queries shall be replied to in the pre-bid meeting. 
In case any change is required in the tender document the same shall be effected in the form of 
corrigendum to this tender. The bidder or their representatives who intend to bid and who have 
either purchased tender documents or will pay tender fees for downloaded documents are invited 
to attend the pre-bid meeting. Corrigendum, if any, to the tender document shall be hosted on the 
website subsequent to the pre-bid meeting. Bidders are requested to submit their offer strictly in 
line with this tender document& corrigendum if any.  
 

 

6. BID SUBMISSION 
 
            FOR BIDS INVITED THROUGH E-TENDERING PORTAL: 
                                          

BSES will carry out E-Tendering through its e-tendering portal 
(https://srmprdportal.bsesdelhi.com). 
 
Interested Non-registered bidders are requested to obtain the portal user name and password (if 
not available) for bid submission. For participating in the e-Tenders of BYPL, please write an mail 
to 
1. Mr Rakesh Sharma, E-mail: Rakesh.Ku.Sharma@reliancegroupindia.com, 
2. Mr Abhinav Sharma,(8595174212) E-mail:Abhinav.K.Sharma@reliancegroupindia.com, with 
your details as per below: 
a) Existing Vendor Code with BYPL or its Group/Associates Companies (if available): 
……………. 
b) Trade Name: …………………………. 
c) Address of Principal Place of Business: …………………………. 
d) Contact Person's Name: …………………………. 
e) Contact Person's Designation: …………………………. 
f) Contact Person's Mobile No.: …………………………. 
g) Contact Person's email ID: …………………………. 
h) Also, attach a valid copy of the Power of Attorney in favor of mentioned Contact 
Person for being authorized to receive user ID and password on behalf of their 
organization. 
 
The login ID details shall be sent through email to the email ID mentioned by you for the same. 
Bids shall be submitted in 2 (Two) parts on the assigned folder of the e-Tendering site. 
 
Please refer to the user manual available at https://srmprdportal.bsesdelhi.com and 
enclosed with the tender. 
 
Bids have to be mandatorily submitted only through the e-tendering portal of BSES 
Delhi. Bids submitted through any other form/ route shall not be admissible. 
 
PART A:: TECHNICAL BID comprising of the following: 
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Sr. No Descriptions Type of Documents 

1 Tender Fee - Demand Draft (Rs.1180/-) 
(Incl GST) 

₹ 1,180/- ( submitted by DD byhand  or online mode) 

2 EMD ₹ 12.00 Lakh ( submitted by hand or online mode) 

3 Power-of-Attorney In the standard stamp paper & format 
4 Cover Letter Standard Format 

5 Technical Bid Submission Check List Checklist at page no. 8  

7 PQR Compliances Documentary evidence in support of qualifying 
criteria mentioned in Section 1 Clause 4.0 

8 Signed Tender document Original Tender documents duly stamped & signed 
on each page as a token of acceptance 

10 Bid Form (Unpriced) Duly Signed Duly Signed Bid Form as per enclosed format at 
ANNEXURE – 1. 

11 Acceptance of Reverse Auction Duly signed Acceptance Form For Participation In 
Reverse Auction Event as per enclosed format at 
ANNEXURE – IV 

12 Undertakings Duly signed self-undertakings as per clause 4 at 
Section 1 , Format 4.6  

13 
Schedule of Deviations 

Duly filled and signed as per enclosed format at 
Formats  Format 4.4  

14 
Communication Matrix 

Duly filled and signed as per enclosed format at 
Format 4.5 

15 Un price Bid Duly Signed Duly Signed Un price Bid as per enclosed format at 
Section VI - PRICE BID FORMAT 

16 Organization Chart & Manpower 
Details. 

Bidder shall submit the details of Organization & 
Manpower with qualification and experience. 

 
 
 
PART B: PRICE BID : 

a. PRICE BID shall comprise prices strictly in the Format enclosed in SECTION VII. Any 
change in price bid format, content may lead to rejection of the bid. 
 

b. Price Bid will be opened after techno-commercial evaluation of all the bids and only of the 
qualified bidders. 

 

FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION: 
 
Reverse Auction (RA) shall be conducted for finalization of contract and the details of the price bid 
shall not be shared with bidders. The qualified bidders will participate in reverse auction through 
SAP-SRM tool. The RA process shall be governed by the terms and conditions enclosed as 
Annexure-IV in this tender document. Training/details shall be provided to bidders before 
participation in auction. In case RA is not conducted /concluded for any reasons, a "final no regret" 
financial bid in a sealed envelope will be called for from all qualified bidders. Notwithstanding 
anything stated above, the Company reserves the right to assess bidders’ capability to perform the 
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contract, should the circumstances warrant such assessment in the overall interest of the 
Company. In this regard, the decision of the Company shall be final and binding on the bidders. 
 

7. TIME SCHEDULE 
 
The activities and their timelines are given hereunder which needs to be adhered by the bidders. 
 

S. 
No. 

Activity Description 
Due date 

 

1 
Submission of Technical& 
Commercial 
Queries, if any 

All Queries related to NIT 21.01.2026 before 10:00 AM 

2 Pre-Bid Meeting 
Discussion on pre-bid 
queries 

21.01.2026 @ 11:00 AM 

3 
Submission of Techno-
Commercial & Price Bid 

Unpriced Techno-
Commercial & Price Bid in 
separate sealed 
envelopes 

23.01.2026 

4 
Opening of Techno-
Commercial Bid 

Opening of PART-A 23.01.2026 

5 Opening of Price Bid 

Opening of PART-B of 
only the techno-
commercially qualified 
bidders (List of bidders 
will be published at our 
website) 

To be informed separately 

6 
Reverse Auction(if 
applicable) 

As per RA terms 
Schedule will be intimated to eligible 
bidders through email from email id: 
BYPL.Eauction@relianceada.com 

 
 

8. AWARD DECISION 
 

8.1. Company intends to award the business on a lowest bid basis, so bidders are encouraged to submit 
the bid competitively. The decision to place order/LOI solely depends on Company on the cost 
competitiveness across multiple lots, quality, delivery and bidder ‘s capacity, in addition to other 
factors that Company may deem relevant. 
 

8.2. The Company reserves all the rights to award the contract to one or more bidders who meet the 
execution requirement or nullify the award decision without assigning any reason thereof.  
 

8.3. In case the performance of any contractor is found unsatisfactory during the execution process, 
the award will be cancelled and BYPL reserves the right to award the work to another contractor(s) 
who will be found eligible/fit.  
 

8.4. The abnormally higher or abnormally lower bids shall not be considered with respect to estimated 
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cost. The criteria decided by BYPL on this shall be final and binding on the bidders. 
 

8.5. The bidding firms are advised to quote their Margin / Administrative Service Charges accordingly. 
BYPL reserves the right to reject the bids quoted with abnormally higher or abnormally lower 
individual activity rates. The criteria decided by BYPL on this shall be final and binding on the 
bidders and will not be open for discussion under any circumstances. 
 

9. MARKET INTEGRITY 
 

We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms & 
Conditions of the tender documents. Bidders must agree to these rules prior to participating in the 
tender. In addition to other remedies available, we reserve the right to exclude a bidder from 
participating in future markets due to the bidder’s violation of any of the rules or obligations 
contained in the Terms & Conditions. Bidder(s) who violate the marketplace rules or engage in 
behavior that disrupts the fair execution of the marketplace restricts a bidder from participation in 
future tenders of BYPL to a length of time as decided by BYPL, depending upon the seriousness 
of the violation. Examples of violations include, but are not limited to:  
 

• Failure to honour prices submitted to the market place.  

• Breach of the terms published in Request for Quotation/NIT 

• Misrepresentation of facts, submitting false and fabricating documents 

  

10. CONFIDENTIALITY 
 
All information contained in this tender document is confidential and may not be disclosed, 
published or advertised in any manner without written authorization from BYPL. This includes all 
bidding information submitted.  
 
All tender documents remain the property of BYPL and all bidders are required to return these 
documents to BYPL upon request.  
 
Bidder(s) who do not honour these confidentiality provisions will be excluded from participating in 
future bidding events. 
 
The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender 
document and submit along with its bid. 
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11. CONTACT INFORMATION 
 
Technical & Commercial clarification, if any, regarding this tender shall be sought in writing and 
sent by e-mail to the following e-mail IDs:  
 

 
 

 
 
 
 
 

*** 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Address Name/ Designation E-mail Address / Phone Number 

Technical 

 

Mr. Jitender Garg 
Head – CMG 

Jitender.Garg@relianceada.com 
011-41247054 

All technical queries shall also be marked copy to Commercial team as per the 
details below. 

Commercial 

C&M Dept, 
3rd Floor, A Block, 
BSES Yamuna 
Power Ltd, Shakti 
Kiran Building, 
Karkardooma, New 
Delhi-110032 

Mr. Abhinav Sharma, 
GM – (C&M) 

Abhinav.k.sharma@relianceada.com 

/ 011-4124 9315 

Mr. Robin Sebastian, 
Head – (C&M) 

Robin.Sebastian@relianceada.com 

/ 011-4124 9230 
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SECTION-II 
INSTRUCTIONS TO BIDDERS (ITB) 

 

1. GENERAL 

 
BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous for 
awarding contract for “Carrying out Energy Meter Installation Work in BYPL” as notified in this 
tender document. 
 

1.1 All the Bids shall be prepared and submitted in accordance with these instructions.  

1.2 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the Company 

will in no case shall be responsible or liable for these costs. 

1.3 The Bid should be submitted by the Bidder in whose name the bid document has been issued and 

under no circumstances it shall be transferred /sold to the other party.  

1.4 The Company reserves the right to request for any additional information/documents and also 

reserves the right to reject the proposal of any Bidder, if in the opinion of the Company, the data in 

support of RFQ requirement is incomplete.  

1.5 The Bidder is expected to examine all instructions, forms, terms & conditions and specifications in 

the Bid Documents. Failure to furnish all information required in the Bid Documents or submission 

of a Bid not substantially responsive to the Bid Documents in every respect may result in rejection 

of the Bid. However, the Company’s decision in regard to the responsiveness and rejection of bids 

shall be final and binding without any obligation, financial or otherwise, on the Company. 

1.6 The company reserves the right to split the order among various successful bidders in any manner 

it chooses without assigning any reason whatsoever. 

 

2. SCOPE OF WORK 
 
Detailed specification/scope of work is provided in Section-V of this tender document. 
 

3. DISCLAIMER 
 

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to bidders 
or any other person for award of contract. The purpose of this NIT is to provide bidders 
information that may be useful to them in the preparation and submission of their bids. 
 

3.2. This Document includes statements, which reflect various assumptions, which may or may not 
be correct. Each Bidder should conduct its own estimation and analysis and should check the 
accuracy, reliability and completeness of the information in this Document and obtain 
independent advice from appropriate sources in their own interest. 
 

3.3. Neither Company nor its employees will have any liability whatsoever to any Bidder or any other 
person under the law or contract, the principles of restitution or unjust enrichment or otherwise 
for any loss, expense or damage whatsoever which may arise from or be incurred or suffered in 
connection with anything contained in this Document, any matter deemed to form part of this 
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Document, provision of Services and any other information supplied by or on behalf of Company 
or its employees, or otherwise arising in any way from the selection process for the Work.  
 

3.4. Though adequate care has been taken while issuing the Tender document, the Bidder should 
satisfy itself that Documents are complete in all respects. Intimation of any discrepancy shall be 
given to this office immediately.  
 

3.5. This Document and the information contained herein are Strictly Confidential and are for the use 
of only the person(s) to whom it is issued. It may not be copied or distributed by the recipient to 
third parties (other than in confidence to the recipient‘s professional advisors).  
 

3.6. It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its employees,  
agents and advisors irrevocably unconditionally fully and finally from any and all liability for any 
claims losses damages costs expenses or liabilities in anyway related to or arising from exercise 
of any rights and all performance of any obligations under this NIT and or in connection with the 
bid process to the fullest extent permitted by applicable law and waives any and all rights and all 
claims it may have in this respect whether actual or contingent whether present or in the future  
 

3.7. BYPL and its employees and advisors also accept no liability of any nature whether resulting 
from negligence or otherwise arising from reliance of any bidder upon the contents of this NIT.  
BYPL may in its absolute discretion but without being under any obligation to do so, update 
amend or supplement the information assessment statement or assumptions contained in this 
NIT. 
 

3.8. The issue of this tender document does not imply that BYPL is bound to qualify any bidder or to 
award the contract to any bidder. BYPL reserves the right to reject all or any of the bids without 
assigning any reasons whatsoever. 

 

4. COST OF BIDDING 
 
The Bidder shall bear all cost associated with the preparation, submission and processing of its 
Bid and the company will in no case be responsible or liable for the costs. 
 

5. TENDER DOCUMENTS 
 

5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding 
Documents. In addition to the covering letter accompanying Bidding Documents, the Bidding 
Documents include:  

 
 “Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.” 

 
5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms, Terms 

and Specifications. Failure to furnish all information required by the tender documents or 
submission of a bid not substantially responsive to the tender documents in every respect may 
result in the rejection of the Bid.  
 
 
 
 



 

 

NIT: CMC/BY/25-26/RS/AS/36                      Page 24 of 155    Bidder Seal & Signature 

RFx Number:[2200000164] 

 

6. AMENDMENT OF TENDER DOCUMENTS 

 
6.1. At any time prior to the deadline for submission of Bids, the Company may for any reason(s), 

whether at its own initiative or in response to a clarification requested by a prospective Bidder, 
alter/amend/modify the tender documents by corrigendum /amendment.  
 

6.2. The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, and it 
will be notified  

 (a) by way of uploading the corrigendum/amendment on BSES website (in case of public tender),
  

 (b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. (in 
case of limited tender) 

  
 All such corrigendum & amendments will be binding on the bidders.  

 
6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment into 

account in preparing their Bids, the Company may, at its discretion, extend the deadline for the 
submission of Bids.  

 

7. PREPARATION OF BIDS & LANGUAGE 
 
 The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid 

exchanged by the Bidder and the Company shall be written in English Language. Any printed 
literature furnished by the Bidder may be written in another Language, provided that this literature 
is accompanied by English translation, in which case, for purposes of interpretation of the Bid. In 
case of ambiguity in the English translation, interpretation of the Company as regards to translation 
will be final. 

 
8. DOCUMENTS COMPRISING THE BID 

 
 The Bid prepared and submitted by the Bidder shall comprise the following components:  
 

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)  
(b) All the Bids must be accompanied with the required EMD &Tender Fees against each tender.  

 

9. BID FORM 
 
 The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in 

Techno-Commercial bid (without filling price).   
 

10. BID PRICES 
 

 Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is 
required, at his expense, to obtain all the information he may require to enable him to submit his 
tender including necessary visits to the site to ascertain the local conditions, procurement of 
necessary materials, labour, etc., requirements of the local/government/public authorities in such 
matters. 
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11. BID CURRENCIES 
 

Prices shall be quoted in Indian Rupees only. 
 
 

12. PERIOD OF VALIDITY OF BIDS 
 

12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date of  opening 
of the Bid.  
 

12.2. Notwithstanding the above, the Company may solicit the Bidder‘s consent to an extension of the 
Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost and 
consequences of the bidder and no claim from the company in this regard shall be maintainable. 

 

13. ALTERNATIVE BIDS 
 
Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not be 
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in 
the terms and conditions, which are not substantially responsive to the requirements of the Tender 
Documents.  
 

14. FORMAT AND SIGNING OF BID 
 
The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct 
errors made by the Bidder, in which case such corrections shall be signed by the person or persons 
signing the Bid. 

 

15. SEALING AND MARKING OF BIDS 
 

The Bidder has no option of sending the Bids in person. Bids submitted by Email/Telex/Telegram 
/Fax will be rejected. No request from any Bidder to the Company to collect the proposals from 
Courier/Airlines/Cargo Agents etc shall be entertained by the Company. Bid should be submitted 
through the online portal only should be considered. 

 

16. DEADLINE FOR SUBMISSION OF BIDS 
 
16.1. The Original bid must be timely received by the company at the address specified in Section –I, 

RFQ. 
 
16.2. The Company may, at its discretion extend the deadline for the submission of bids by amending 

the Tender Documents in accordance with Clause 6.0, in which case all rights and obligations of 
the Company and Bidders previously subject to the deadline will thereafter be subject to the 
deadline as extended. 

 

17. ONE BID PER BIDDER 
 
Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more than 
one Bid will cause all those Bids to be rejected.  
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18. LATE BIDS 
 

Any Bid received by the Company after the deadline for submission of Bids prescribed by the 
Company, pursuant to Clause 16.0, will be declared "Late" and rejected and returned unopened to 
the Bidder.  

 

19. MODIFICATIONS AND WITHDRAWAL OF BIDS 
 

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.  
 

20. EVALUATION OF BID 
 
20.1. The bids will be evaluated techno-commercially on compliance to tender terms and 

 Conditions.  
 

20.2. BYPL reserves the right to ask the bidders to provide any additional information    including 
breakup of the prices as quoted by them against line items.  

 

21. CLARIFICATION OF BIDS 
 

To assist in the examination, evaluation and comparison of Bids, the Company may, at its discretion, 
ask the Bidder for a clarification of its Bid. All responses to requests for clarification shall be in 
writing, and no change in the price or substance of the Bid shall be sought, offered or permitted  

 

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 
 

22.1. Company will examine the Bids to determine whether they are complete, whether any 
 computational errors have been made, whether required sureties have been furnished, whether the 
documents have been properly signed, and whether the Bids are generally in order.  

 
22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy  between the unit 

price and the total price per item that is obtained by multiplying the unit price and quantity, the unit 
price shall prevail and the total price per item will be  corrected. If there is a discrepancy between the 
Total Amount and the sum of the total price per item, the sum of the total price per item shall prevail 
and the Total Amount will be corrected.  

 
22.3. Company will determine the substantial responsiveness of each Bid to the Tender Documents 

including execution capability and acceptable quality of the services offered. A substantially 
responsive Bid is one, which conforms to all the terms and  conditions of the Tender Documents 
without deviation.  

 
22.4. Bid determined as not substantially responsive will be rejected by the Company and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 
 

23. EVALUATION AND COMPARISON OF BIDS 
 

23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness basis. 
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23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are identified for 

evaluation purposes: In the first stage, the Bids would be subjected to a responsiveness check later 
on the Techno-Commercial Proposals and the Conditionality of the Bidders would be evaluated. 

 
Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if any, of 
Bidders with Techno-commercially Acceptable Bids shall be considered for final evaluation.  

 
23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price, the following 

factors, in the manner and to the extent indicated in this Clause:  
(a)  Contract completion schedule  
(b)  Conformance to Qualifying Criteria  
(c)  Deviations from Tender Documents  
(d) Conformity and compliance to the conditions/details provided in a pre-bid meeting 
(e) Change in the quantity from mentioned in the tender 

 
23.4. The cost of all quantifiable deviations and omissions from the specification, terms and conditions 

specified in Tender Documents shall be evaluated.  
 

23.5. The Company will make its own assessment of the cost of any deviation for the purpose of ensuring 
fair comparison of Bids. 

 
23.6. Adjustments in price, if any, based on the above procedures, shall be made for the purposes of 

comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid Prices quoted by Bidders shall 
remain unaltered.  

 

24. CONTACTING THE COMPANY 
 

24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to contact the 
Company on any matter related to the Bid, it should do so in writing.  

 
24.2. Any effort by a Bidder to influence the Company and/or in the Company‘s decisions in respect of 

Bid evaluation, Bid comparison or Contract Award, will result in the  rejection of the Bidder‘s 
Bid.  

 

25. COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 

The Company reserves the right to accept or reject any Bid and to annul the Bidding process and 
reject all Bids at any time prior to award of Contract, without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Company’s action.  
 
 

26. AWARD OF CONTRACT 
 

The Company will award the Contract to the successful Bidder whose Bid has been determined to 
be the lowest-evaluated responsive Bid, provided the Bidder has been determined to be qualified 
to satisfactorily perform the Contract. Company reserves the right to award order to other bidders 
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in the tender, provided it is required for need of the work. The full or part of the contract may be 
awarded to other bidder(s) on differential rates. 
 

27. THE COMPANY’S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions before the award of Contract. Further BYPL 
may increase or reduce the area/ scale of operations / increase or decrease the Numbers/ 
quantities after the start of work execution under the contract and the size of contract / contract 
value shall be adjusted accordingly. In case of decrease in base resources decided mutually then 
contract value will be adjusted accordingly. 
 

28. LETTER OF INTENT/ NOTIFICATION OF AWARD 
 
The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids have 
been considered successful for award of work/order.  
 
The successful Bidder shall be required to furnish acceptance of LOI / notification of award within 
7 days of issue of the letter of intent /Notification of Award by Company.  
 

29. CORRUPT OR FRAUDULENT PRACTICES 
 

29.1. The Company requires that the Bidders observe the highest standard of ethics during  the entire 
period of work execution under the Contract. In pursuance of this policy,  the Company:  

 
(a) Defines, for the purposes of this provision, the terms set forth below as follows:  

 
"Corrupt practice" means behaviour on the part of officials in the public or private sectors by which 
they improperly and unlawfully enrich themselves and/or those close to them, or induce others to 
do so, by misusing the position in which they are placed, and it includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action of any such official in the 
procurement process or in contract execution; and "Fraudulent practice" means a misrepresentation 
of facts in order to influence a award process or the execution of a contract to the detriment of the 
Company, and includes collusive practice among Bidders (prior to or after Bid submission) designed 
to establish Bid prices at artificial non-competitive levels and to deprive the Company of the benefits 
of free and open competition. 
 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has engaged 
in corrupt or fraudulent practices in competing for the contract in question; 
 

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a contract 
if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing 
for, or in executing, a contract.  

 
29.2. Furthermore, It shall be the responsibility of the Bidders to read and understand &aware of the 

provision stated in the Terms and Conditions of tender  before participating in the tender. 
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30. PROCESS TO BE CONFIDENTIAL 
Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 
not officially concerned with such process. Any effort by a Bidder to influence the Company's 
processing of Bids or award decisions may result in the rejection of the Bidder's Bid.  
 
 
 
 

***** 
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SECTION – III: 

SPECIAL CONDITIONS OF CONTRACT (SCC): 

These Special Conditions of Contract (SCC) shall be read in conjunction with the Terms and 

Conditions of the Contract, General Conditions of Contract (GCC), Scope of Work and other 

documents forming part of the contract wherever the context so requires. Notwithstanding the 

subdivision of documents into separate sections and volumes, every part of each such document 

shall be deemed to be supplementary to and complementary of every other part. 

 

1. DEFINITIONS 
 

1.1. Engineer-in-charge (EIC) / Officer-in-Charge (OIC) 
 

1.2. The term “Engineer-in-charge (EIC) / Officer-in-Charge (OIC)" shall mean the Company's nominated 
representative for the purpose of supervision of the execution of the Contract. The same shall be 
mentioned in the Contract.  
 

2. SCOPE OF WORK 
 

The scope includes meter installation, meter shifting, meter replacement etc. as per detailed scope of 

work as enumerated in Section – V. 

 

3. EFFECTIVE DATE, TIME AND VALIDITY 
 

3.1. The order/agreement shall become effective for all purposes from the date to be specified under 
the agreement and continue to remain in force for a period of two(2)*years. Notwithstanding the 
continuous/periodic review/assessment of the contractor’s performance by BYPL, at its 
discretion, the annual performance of the Contractor will be evaluated /reviewed year on year 
basis after completion of every year for the continuity of validity of the agreement. 

 
3.2. That further Renewal and extension of the agreement shall be the sole prerogative of BYPL. BYPL 

reserves the right to renew the agreement. 
 
3.3. Illustrative Conditions for Renewal and Extension of Agreement Beyond Agreement Duration: 

 
BYPL may, at its sole discretion, consider renewal and extension of the agreement beyond 
agreement duration. Such a decision for extension, if envisaged, may be taken 1 month before the 
expiry of the agreement. However, BYPL may, at its discretion, renew even within One Month of 
expiry of agreement. BYPL reserves the right not to renew and extend the agreement beyond 
agreement duration. 
 

3.4. BYPL shall notify the Contractor of any possible extension or request the Contractor to furnish 
additional information, as may be required, for granting such extension. 
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4. ORDER VALUE 

 
Value of the Contract will be contracted out on the basis of finalized rates. 
 
The Contractor shall not be entitled to adjustment in the Service Fees during the term of this 
Agreement for increase due to  

(a) increased labour costs including minimum wages or costs related to vehicles or other 
equipments provided,  

(b) changes in insurance premiums, and/or  
(c) changes in legislations or regulations relating to the Service. 
 

5. RATES & ESCALATION 
 

4.1.  The Rates/Agreement Consideration are firm and fixed for the Agreement period. The rates shall 
not be subject to escalation or increases on any account/reason(s) whatsoever. 
 

4.2. The rates set out above are also inclusive of reasonable incidental expenses incurred by Contractor 
on the following: 

I. Cost of Labour, tackles and supervision. 
II. All taxes and levies, including but not limited to GST, etc as applicable during the currency 

of the contract. 
III. Mobile and Conveyance of the Contractor's employees up to place of work and/ or from one 

place to another place for carrying out the job. 
IV. Uniform with all accessories for the team as per the sample decided. 
V. Rates shall be valid for all heights and locations. 
VI. All other expenses incidental to the job. 

VII. The Company shall pay only once against the service provided irrespective of the fact that 
the Contractor might have to take more than one attempts for providing the service. 

VIII. Compliance with all labour laws including Minimum Wage Act, Bonus Act,The Sexual 

Harassment of Women at Workplace (Prevention, Prohibition and Redressal) ACT, 2013 
etc in respect of employees engaged by the Contractor for the discharge of services as per 
this agreement. 

 

6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE 
(CPBG) 

 
5.1. Contractor shall furnish the CPBG in the prescribed format within 15 days from the date of issue of 

LOI / Work Order for due performance of the provisions of Work Order/Agreement. 
 

5.2. The CPBG shall be of 7.5% of initial average annual contract value inclusive of taxes & duties and 
shall be valid till agreement period, plus three (3) months or latest RBI guidelines (if any) whichever 
is higher towards claim period, if not otherwise specified in agreement. This amount shall remain 
fixed during the currency of the agreement.  
 
If initial annual contract value increases by more than 5%, contractor shall enhance the CPBG value 
@ 10% of enhanced contract value.  
 

5.3. The CPBG shall be issued from any nationalized/scheduled bank as per company format. 
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5.4. The Company shall reserve the right to invoke the CPBG unconditionally and without recourse to 

the Contractor, if there is failure to perform any part of the Agreement for whatsoever reason. This 
clause is pertaining to performance of contractual obligations and the decision of Company shall be 
final in this regard. 
 

5.5. In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled, the 
Contractor shall be required to extend the CPBG till the settlement of all claims and completion of 
all Contractual obligations at the cost and consequences of contractor.  
 

5.6. In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under this 
Agreement, The CPBG shall be released without any interest after the expiry of CPBG and its claim 
period as mentioned above upon compulsory submission of i) No Demand Certificate ii) Indemnity 
Bond iii) Work completion certificate issued by BYPL  iv) NOC issued by BYPL compliance cell   
 

5.7. If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall 
immediately notify the Company/BYPL and provide within five (5) days a replacement CPBG in the 
form set out in the Contract/Agreement.  
 

5.8. Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, upon 
request of the Company/BYPL obtain extension of the validity of such CPBG for the period stated 
in such request by the Company/BYPL and provide a copy of such renewed CPBG.  
 

5.9. It is Contractor’s responsibility to incur charges / cost to maintain and for extension of CPBG without 
claiming reimbursement from the company/BYPL. 
 

7. PAYMENT TERMS 
 

6.1.  All monitoring, measurement, billing & payment processes shall be on IT enabled platform of BYPL 
as per Company’s guidelines issued from time to time and bidders to ensure adherence. 
 

6.2. Contractor shall upload correct monthly running bills along with all supporting documents in online 
BTS (Bill Tracking Systems) software or any other IT enabled platform of BYPL as per Company’s 
guidelines issued from time to time for certification / approval purpose and bidders to ensure 
adherence. Further the contractor shall also submit original bill (hard copy) along with all 
 supporting documents at Vendor Support Cell of BYPL. The bills shall be made in favor of BSES 
Yamuna Power Ltd, Shakti Kiran Building, Karkardooma, Delhi. 
 

6.3. Company shall make payments, without any interest/charges and after deduction of taxes, penalties 
as applicable, against the bills within 30 days from the date of receipt of the bills, duly verified and 
certified by Engineer-in-Charge. 
 

6.4. The billing period shall be till the end of the calendar month for all the bills. 
 

6.5. The bill shall consist of the prescribed documents on standard stationary designed by the Company.  
Contractor shall collect the details of such documents and formats from the Company. 
 

6.6. The Contractor shall submit to the Company proof of all taxes paid, PF / ESI deposited & Employee 
salary paid in previous month along with the bills of the current month.  
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6.7.  Notwithstanding anything with the release of payment of bills by the Company to the Contractor, the 
Contractor shall at all times ensure the due and timely payment of wages to all persons, including 
workmen, employed by the Contractor pursuant to this Agreement and compliance with other 
applicable statutory requirements within time limits. Nothing contained herein shall establish any 
link between release of payment of the bill by the Company to the Contractor and the payment of 
any salary, wages or any other dues whatsoever by the Contractor to its employees and workmen. 
 

6.8. Contractor shall, at no point of time, claim or have the right to claim any additional fees, expenses 
or charges of any nature whatsoever, other than the Rates set out in the contract. 
 

6.9. The company may modify the procedure for the submission of bills. The Contractor shall be obliged 
to submit its bill as per the procedure stipulated by the company from time to time. 
 

8. INSURANCE 
 

 The contractor shall take suitable insurance policy for its men and materials (Term  
      Insurance for life, GPA, Mediclaim policy, Workmen Compensation Policy etc.) 
      as listed below for the resources deployed by him: 

 
7.1.   Insurance Policies: 
a) Term Insurance for life: 

Before commencing the execution of the work the Contractor shall take Term Insurance Policy for 
life for the staff engaged/deployed by them for the work under agreement, to insure against any loss 
of life which may occur during the agreement for the work of the Company. The policy shall have 
coverage of Rs. 10 Lakh 

 
b) Group Personal Accident Insurance: 

Before commencing the execution of the work the Contractor shall take Accidental insurance policy 
for the staff engaged/deployed by him for the work under agreement, to insure against any loss of 
life which may occur during the agreement for the work of the Company. The policy shall have 
coverage of Rs. 5 Lakh (Table C- Death + Permanent Total Disability + Partial permanent Disability 
due to external accidents). Permanent total disability coverage shall be 125% of the basic sum 
assured of Rs 5 Lakh. 
 
The Contractor shall be responsible for on the spot same day claim settlement with the victim's 
legal heirs without waiting for settlement by insurance claim and without any liability on BYPL. The 
premium amount for both the above policies shall be borne by the Contractor. The Contractor shall 
furnish copy of policy within 15 days of start of work under the contract. 
 

7.2.  Group Medical Coverage (GMC) Insurance Policy: 
 Contractor shall take a Group Medical Coverage (GMC) insurance policy including family floater of 

minimum sum assured value Rs. Two (2) lakhs for the resources who are not covered under ESI. 
Recovery of premium of GMC Insurance shall be as per bidder company policy  

 

7.3.  Comprehensive Marine Storage cum Erection insurance policy: 
Company shall take at his own cost Comprehensive Marine Storage cum Erection insurance policy 
for the total work.  However, Contractor shall take at his own cost third party insurance and other 
suitable insurance policy for his own men and materials. Bidder has to make its own assessment of 
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the risk involved in the work and take suitable third party Insurance policy accordingly Please note 
that these insurance policies shall be taken in consultation with the company and a copy of the such 
insurance policies shall have to be furnished to company  within 15 days of the date of LOI/Order.  

 

For all the insurance policies (whether taken by the Company or Contractor), the  Contractor shall 
be responsible for settlement of claims with the underwriters without any liability on the company 
and will arrange replacements / rectification  expeditiously without a waiting settlement of insurance 
claim, at contractor’s own cost and this shall not entitle the Contractor for any extension of time. 
 

9. PENALTY 
 

8.1.  Penalty related to score card shall be levied as mentioned in Section - V, Scope of Work. 
8.2. Penalty related to HR issues & ID Cards shall be applicable as defined in GCC.  
8.3. Penalty for non-compliance of statutory regulations shall be applicable as defined in GCC.  
8.4. Penalty for misconduct/failure in performance of task under the agreement shall be applicable as 

defined in GCC.  
8.5. Penalty for violation of safety & quality norms shall be applicable as defined in Annexure-III, EHS 

Conditions of the Contract.  
8.6. Total annual aggregate Liquidated Damages and Penalty against various clauses of the contract 

shall be limited to maximum 10 % of the annual contract Value . 
 

10. GUIDELINES REGARDING INSPECTION & MAINTENANCE OF PITS /DUG 
AREA WHILE DOING WORK AT SITE IN BYPL AREA 
 

The contractor shall ensure strict compliance of the following directions: 
a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any kinds shall 

be regularly inspected and maintained. 
b) Schedule and protocols of inspections and maintenance shall be drawn up and notified to BYPL. 
c) These sites shall be cordoned off to render them inaccessible to the public. 
d) The existence of these sites shall be clearly & visibly marked by the display of 

signboards/signages. 
e) If they are required to be covered, it shall be ensured that the covers are in place. 
f) If required, as per law, prior permission from authorities shall be secured before the 

commencement of work. 
 
The Execution contractor shall solely be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines has been viewed 
very seriously by the authorities. Contractor is liable for the penalties / other action by the authorities, 
the contractor shall indemnify BYPL its employees/directors/associates from all 
liabilities/penalties/claims including litigation expenses on this account. 

 
 

11. DERC GUIDELINES & REGULATIONS  
 

The bidder shall make himself fully aware & familiarise with prevailing DERC guidelines / 
regulations.**** 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

 
This GCC shall form an integral part of the Agreement and will be of full force and effect as if they were 
expressly set out in the body of the Agreement. 
 
Reference to any legislation or law to any provision thereof shall include references to any such law as it 
may, after the date hereof, from time to time, amended, supplemented or re-enacted, and any reference 
to a statutory provision, shall include any subordinate legislation made from time to time under that 
provision. 

 

1. DEFINITION & INTERPRETATION 
1.1 Definition 
 In the Agreement (as defined below) the words and expressions defined below shall have the 

meanings assigned to them herein except where the context requires otherwise: 
1.1.1 “Accounting Year” means the financial year commencing from 1 April of any calendar year and 

ending on 31 March of the next calendar year.  
1.1.2 “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which may 

be promulgated or brought into force and effect hereinafter in India including any revisions, 
amendments or re-enactments including without limitation regulations, rules and notifications made 
there under and judgments, decrees, injunctions, writs and orders of any court or regulators or 
quasi-judicial body or any appropriate authorities, as may be in force and effect during the 
subsistence of the Contract. It includes Law/Laws of Country/State legislation, statues, ordinance, 
notification, circular, regulations and other Laws, and bye Laws of any legally constituted public 
authority. 

1.1.3 “Change in Law” means the occurrence of any of the following after the execution of agreement: 
(i) The enactment of any new Indian Law; 
(ii) The repeal, modification or re-enactment of any existing Indian Law;  
(iii) The commencement of any Indian Law which has not entered into    effect until the date of 

performance the Contract;  
(iv) Change in the interpretation or application of any Indian Law by a court as compared to such 

interpretation or application twenty-eight (28) days prior to the last date of submission of 
Tender;  

(v) It also includes changes in the tax rates upward or downward.  
1.1.4 “Change in Service” means any addition to, deletion from, suspension of or other modification, to 

the Services, or to the quality, function or as delineated in this agreement, including any such 
addition, deletion, suspension or other modification, which requires a change in one or more of the 
service specification and the completion schedule.  

1.1.5 “Communication” means instruction or information or written notice issued on letter head or through 
electronic mail exchange between Parties and excludes verbal or short messaging services (SMS). 
The notice shall be served by delivering a copy by electronic mail, or registered post/speed post 
etc. Unless otherwise stated in the agreement, all communications to be given under the Contract 
shall be in writing. Communication may be sent to competent authority or authority delegated to 
such officer/employee. Communication shall be on letter head of Party signed by competent 
authority/authorized signatory of the Party. 

1.1.6 “Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to BSES 
YAMUNA Power Limited (BYPL) having its office at Shakti Kiran Building, Karkardooma, Delhi-
110032 and shall include its authorized representatives, agents, successors and assignees. 
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1.1.7 “Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is awarded. 
It is entity named in the Execution Cover and includes assignees, administrator, executors, 
successors, associated company/subsidiary/joint venture/firm/representative of the Contractor. It 
is also termed as ‘Contractor’ or ‘Agency’. 

1.1.8 Contract” /” Agreement/”Work Order” means the agreement between the Company and the 
Contractor for the performance of the Services, including the Contract / Agreement/ Work Order 
duly signed and executed between the Parties, the letter of acceptance, the Conditions of Contract, 
the schedules, Annexures, the Company/BYPL’s requirements, including but not limited to the 
tender, other tender documents and such further documents which are listed in the Contract / 
Agreement/Work Order and includes any amendment thereto made in accordance with the 
provisions hereof giving binding effect to the terms and conditions agreed by the Parties. This 
includes Work Order / Letter of Intent(LOI) issued to the Contractor by the Company/BYPL. 

1.1.9 “Agreement Period” shall mean duration of Services to be performed and includes extension 
thereof after mutual consent of both Parties. 

1.1.10 “Agreement Value/Consideration” means the price of the defined Services including taxes payable 
to the Contractor for the performance of the Services subject to such additions thereto and 
deductions there from as may be made under the provisions of this Agreement. The Agreement 
Value is in consideration of providing the Service by the Contractor as per scope of work and as 
per Service specifications stipulated in the Agreement; the Agreement Value includes all and any 
fees, charges, local cess, taxes (GST and Income Tax), levies together with all cost and expenses. 
The Agreement Value may also term as ‘Service Fee(s)’ or ‘Agreement fees’/Consideration 
elsewhere in the Agreement. Agreement Value is fixed lump sum for the Agreement Period unless 
mentioned in Agreement elsewhere.  

1.1.11 “Force Majeure” shall have the meaning as ascribed in this agreement and annexures thereto.  
1.1.12 “Good Industry Practice” means the exercise of the highest degree of skill, diligence, prudence and 

foresight in compliance with the obligations under the Contract which would be expected from a 
skilled and experienced Contractor engaged, being internationally accepted and customized in day 
to day performance in industry including for the supply of Manpower.  

1.1.13 “HSE Conditions” shall mean the BYPL’s health, safety and environment conditions containing the 
requirements and conditions to be met with respect to safety, health and environment.  

1.1.14 “KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its 
schedules/annexures etc. The performance of the Manpower employed by the Contractor for 
execution of Services shall be measured through KPI. The payment to Contractor shall be based 
on Manpower’s performance as measured through KPI. It includes metrics in numerical, frequency 
and measuring process. Total manpower shall be monitored & calculated skill wise but it will be 
cumulative on monthly basis  

1.1.15 “Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, introduced, 
security personnel employed and deployed by the Contractor in Contractor’s provision of the 
Services who has skill, efficiency and mannerism to execute, perform Services under this Contract 
as per Scope Of Work of the Contract. The Manpower deployed shall have valid licenses, PAN 
card details / KYC information. 

1.1.16 “Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be procured 
in accordance with terms of agreement for the performance of the Contractor’s obligations under 
the Contract. The CPBG format is furnished in the Annexure, annexed to agreement.  

1.1.17 “Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail including the 
nature of the Services and activities to be performed by the Contractor and its Manpower, in 
accordance with specifications, the duration of such requirement, and Services performed, the 
expected time of commencement and completion, detailed responsibilities and other relevant 
particulars. It is ‘scope of work’ which is to be executed, performed successfully and satisfactorily 
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by the Contractor in accordance with the Contract and ancillary services as may be Communicated 
by the BYPL from time to time under the Contract Period.  

1.1.18 “Site” means the designated place/office or establishment or construction site, office, branch, 
including right of way and/or places provided by the BYPL where the Services is to be executed 
and any other place as may be specifically designated in the Contract/Agreement as forming part 
of the Site or designated as such by the Company/BYPL.  

1.1.19 “Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted by the 
Contractor with the prior written approval of the Company/BYPL, and the permitted legal 
successors in title to such person, but not any assignee of such person.  

1.1.20 “Sub-Contract” shall mean obligations under the Contract have been awarded by the Contractor to 
Sub-Contractor.  

1.1.21 “Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST Laws.  
 

1.2 Interpretation 
In the Contract except where the context requires otherwise: 

1.2.1 Words indicating one gender include all genders  
1.2.2 “Written” or “in writing” means hand-written, written, or electronically made and resulting in a 

permanent record  
1.2.3 Any reference to any provision of an act of Parliament or of a state legislature shall be construed, 

at the particular time, as including a reference to any modification, extension or re-enactment 
thereof, to all instruments, orders or regulations then in force  

1.2.4 The singular shall include plural and vice versa, and words denoting natural persons shall include 
partnerships, firms, companies, corporations, joint ventures, trusts, associations, organizations or 
other entities  

1.2.5 The headings are inserted for convenience and shall not limit, alter or affect the meaning of the 
Contract.  

1.2.6 The terms defined in schedule and the BYPL's Requirements shall have the same meaning 
ascribed thereto when used elsewhere in the Contract and vice versa;  

1.2.7 The words “include” and “including” shall be construed without limitation  
1.2.8 The schedules/annexures shall form an integral part of the Conditions of Contract and shall be in 

full force and effect as though they were expressly set out in the body of the Conditions of Contract.  
1.2.9 The word “consent” wherever used, shall mean prior written consent; 
1.2.10 In the event any portion or all of the Contract is held to be void or unenforceable, the Parties agree 

to negotiate in good faith to arrive at an amicable understanding which shall accomplish the intent 
of the Parties as originally set forth in the Contract;  

1.2.11 No failure on the part of any Party to exercise, and no delay in exercising, any right hereunder shall 
operate as a waiver thereof, and no single or partial exercise of any such right shall preclude any 
other or further exercise thereof or the exercise of any other right  

1.2.12 References to recitals, Articles or schedules in the Contract shall, except where the context 
otherwise requires, be deemed to be references to recitals, Articles and schedules of or to the 
Contract; and  

1.2.13 In case the day on or by which any thing is to be done is not a Business Day, that thing must be 
done on or by the immediately occurring next Business Day  

 

2. PRIORITY OF CONTRACT DOCUMENTS 
 
The several documents forming the Agreement are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies, the same shall be explained and adjusted by 
the company, who shall, accordingly, issue suitable instructions thereon  to the Contractor. In such 
event, unless otherwise provided in the agreement or explained by way of instructions by the 
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company, as mentioned above, the priority of the documents forming the Agreement shall be as 
follows: 
 
i) Contract Agreement/Work Order. 

(a)Special Conditions of Contract  
(b)General Conditions of Contract  

(ii)The Letter of Acceptance/ Intent 
(iii)Agreed Minutes of the Tender Negotiation Meetings 
(iv) Agreed Minutes of the Tender Technical Meetings 
(v) The Priced Bill of Quantities 
(vi)The Technical Specifications / Scope of work 
(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the latest taking 
precedence. 
 
In the event of any conflict between the above-mentioned documents, the more stringent 
requirement or conditions which shall be favorable to the company shall govern and the decision 
of company/BYPL shall be final and binding upon the parties. 

 
3. AMENDMENT 

 
Any modification, amendment or other change to the Agreement shall be affected only by a written 
instrument signed by the authorized representatives of both, the Company and the Contractor. 
 

4. LANGUAGE AND MEASUREMENT 
 
All correspondence and documents relating to this order placed on the Contractor shall be written 
in English language. Metric System shall be followed for all dimension, units etc.  
 

5. EXAMINATION OF SITE & LOCAL CONDITIONS 
 
The contractor is deemed to have visited all the sites that comes under Company’s  licensed area 
under the Contract and therefore, ascertained all site conditions and information pertaining to the 
services to be provided under this contract. The company shall not accept any claim whatsoever 
arising out of the difficulties at site/terrain/local conditions, if any.  
 

6. TAXES & DUTIES 
 

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). However, 
Income Tax(TDS) as per applicable rate in accordance with Income Tax Act will be deducted from 
contractor’s bills. 

(ii) GST at actual shall be paid extra on submission of GST Registration and self-declaration on 
Contractor’s letter head stating that you have deposited/or will deposit the Tax as per the applicable 
GST laws. Contractor shall furnish its GST registration number. 

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Govt. / State 
Govt. shall be reimbursed/recovered to/from Contractor against documentary evidence and proof. 

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 01/01/2022 
registered person (ie, Recipient/Purchaser) can avail tax credit on those invoices only which have 
been reflected in  GSTR 2A or GSTR2B (it means 100% matching of invoice is required). Also, 

GST has to be deposited by Supplier/Contractor by filing of GSTR- 1 and GSTR-3B. 
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(v) In view of above, if the same is not complied with by the supplier/Contractor and the 
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-compliance or 
non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable) in which the supply was 
made, then Recipient/Purchaser has right to hold 100% GST amount from next payment due of 
the subsequent month till the time default is not cured. 

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act, 

supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting name of 
Recipient/Purchaser alongwith GSTR-1 and GSTR-3B for month/quarter (as applicable) in which 
the same has been discharged. Payment shall not be released, till the time necessary proof 
showing the discharge of GST liabilities by the contractors for the period in default are submitted 
to the Company. 

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered by the 
Company (including tax, interest, penalty and lapse of input credit) due to non-compliance or non-

filing of GSTR-1 and GSTR-3B by the supplier/Contractor. 
(viii) In case where delivery of goods is being made on FOR site basis, the Supplier/Contractor 

is responsible to comply with rules applicable for E-way bill. Any violation in provision of E-way Bill 
will attract penalty and seizure of Transit Material. Any Penalty and Pre-Deposit due to violation of 

rules/provision shall be paid and borne by Supplier/Contractor. Also, Supplier/Contractor is 
responsible to get the goods released from the concerned authority. Delay in supply due to seizure 
of goods shall attract liquidated damages as per Order / Agreement provisions. 
 

7. PAYMENT 
 

7.1.  Subject to the Contractor fulfilling its obligations under the Contract, the Company shall pay to the 
Contractor the Contract Value as per the terms of the Contract. The Company shall, notwithstanding 
any provision to the contrary included in the Contract, be entitled to deduct from and/or set off 
against any amount due or become due, whether related to this contract or other contracts awarded 
to contractor. However, any and all amounts which the Contractor is liable to pay to the Company, 
the contractor shall make payment as per the agreed schedule to avoid any set off / deductions. 

 
7.2. Subject to the provisions of the Contract, the Contractor shall submit to the Company, monthly on-

account Running Bills on or before the 10th of every month in respect of the Services executed by 
the Contractor in the preceding month. If the Contractor fails to submit any Tax Invoice (Running 
Bill) by the 10th of any month, then the Company shall have the right to consider such Tax Invoice 
( Running Bill) only in the immediately succeeding month. The Running Bills shall only be for such 
Services, as, in the opinion of the Company, the Contractor has executed in accordance with the 
Contract, based on the certification of Services by the Company in accordance with the Contract. 
Within 30 days from the receipt of correct Running Bill along with relevant documents, payment 
shall be released to Contractor’s designated bank account through RTGS /online payment as per 
payment terms under the Contract.  

 
7.3. The Running Bills to be submitted by the Contractor shall be in the format approved by the 

Company. Each Running Bill submitted by the Contractor under the Contract shall be supported 
with relevant documents as instructed by the Company from time to time. On receipt of the Running 
Bill by the Company, the Company shall scrutinize the same to check for any errors and to verify 
that the amount claimed under the Running Bill is in conformity with the Contract. The Running Bill 
shall be payable only after certification of Service(s) and approval of the Running Bill for payment 
by the Company.  
 



 

 

NIT: CMC/BY/25-26/RS/AS/36                      Page 42 of 155    Bidder Seal & Signature 

RFx Number:[2200000164] 

 

7.4. All monitoring, measurement, billing & payment processes shall be on IT enabled platform of BYPL 
as per Company’s guidelines issued from time to time and bidders to ensure adherence. 
 

7.5. Contractor shall upload correct monthly running bills along with all supporting documents in online 
BTS (Bill Tracking Systems) software or any other IT enabled platform of BYPL as per Company’s 
guidelines issued from time to time for certification / approval purpose and bidders to ensure 
adherence. 
 

7.6. The Contractor shall ensure that their billing documents support cost / expenses booking at 
Divisional level / Sub Divisional level as required by the Company. 
 

 

8. TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION 
 

8.1.  Tax Invoice shall be submitted to the Company for certification. Contractor must pay due attention 
for submission of Tax Invoice in time and along with relevant Documents to Company.  
 

8.2. Tax Invoice shall be certified by Company after verifying relevant original Documents submitted by 
Contractor. If original Document associated with Tax Invoice is misplaced or lost during transit or 
for any genuine reason(s) attributable to Contractor, the reason(s) should be informed to Company 
in writing in stipulated period as instructed by Company. A true copy of certified Document with an 
indemnity bond or Bank Guarantee, as the case may be, must be submitted in the format provided 
by the Company. 
 

8.3. Incomplete Tax Invoice will not be considered for processing of payments in terms of the Contract. 
Company reserves right to recover payable amount or part of Tax Invoice from available financial 
security or other dues of the contractor with the Company. Contractor shall be paid in terms of the 
Contract based on  certification of Tax Invoice along with associated relevant Document(s) by the 
Company only. 

 

9. TIME ESSENCE OF CONTRACT 
 
Time is the essence of the contract and the contractor shall be responsible for performance of his 
works in accordance with the specified schedule. If at any time, the contractor is falling behind the 
schedule for reasons attributable to him, he shall take necessary action to make good for such 
delays by increasing his work force or by working overtime or otherwise to accelerate the progress 
of the work and to comply with schedule timelines and shall communicate such actions in writing 
to the company, to the satisfaction of the Company that his action will compensate for the delays. 
The contractor shall not be allowed any extra compensation for such actions. 
 
Time shall be the essence of the Contractor. Contractor shall complete his work in accordance with 
the specified time-lines/ Schedules as per the terms of the contract or as may be instructed by the 
Company from time to time. 

 

10. LIQUIDATED DAMAGE 
 

10.1. Contractor shall ensure that the work under the agreement is carried out in accordance with the 
terms and conditions of the agreement. The decision of the authorized personnel / Engineer – in- 
charge as regards performance of the contract will be final and binding. If the work under the 
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agreement is not carried out to the satisfaction of the authorized personnel/Engineer – in- charge of 
BYPL including events of delay for reasons attributable to the Contractor, the Contractor shall be 
liable to pay and/or reimburse to the Company a sum: 

 
a) Equivalent to charges for completion /rectification of work plus 30% overhead charges, which 

will be recovered from the Contractor's invoice/outstanding payment/CPBG; 
 
b) Equivalent to the penalties defined in various clauses of tender/contract. 
 

10.2.  The parties agree that the above amounts, including the amounts set out in the provisions relating 
to the penalty, are a reasonable estimate of the additional expenses required to be incurred by the 
Company due to the breach by the Contractor of the terms and conditions of this agreement. The 
Company shall be entitled to set off the entire amounts due from the Contractor against the amount 
payable by Company to the Contractor and CPBG. 

 

11. PERIOD OF MOBILISATION 
 
The Contractor shall mobilize its resources to carry out the assigned services under the agreement 
within 15 days from the issuance of LOI/order so that services are made available from the date of 
start of the work mentioned in LOI/order . 
 

12. OPENING OF SITE OFFICE: 
 
The Contractor shall also open and maintain a site office in the area and depute its authorized 
representative there. 
 

13. ACCESS TO THE SITE 
 

13.1. The Company shall provide to  Contractor the right of access to the Site progressively for the 
Execution of the Works.The Contractor acknowledges that its access to the Site shall not be 
exclusive to the Contractor but subject to  the restrictions as contained in the Contract as well as 
the following: 

(a) Any public passage or right existing over any part of the Site from time to time; 

(b) The rights and obligations of persons or authorities under any Applicable Laws; and 

(c) The rights of the Company's Representative, Consultants or any other representative of the 
Owner or any statutory authorities to have access to the Site for inspection of the Works 

 
13.2. If the Contractor foresees any delay in the Execution of the Works due to failure on the part of the 

Company to provide right of access to the Site, the Contractor shall immediately give written notice 
to the Company’s Representative substantiating its claim for any delay in the execution of the works 
due to delay in providing the Site. After receipt of such notice, the Company’s Representative shall 
determine  extension of time, if any, to be granted to the Contractor  and notify the Contractor 
accordingly. The Contractor acknowledges and agrees that it shall not be entitled to any monetary 
claim under any circumstances whatsoever due to any delay in handing over of the Site by the 
Company. 
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13.3. The Contractor shall not demolish, remove or alter any structures or other facilities on  the Site 
without the prior written approval of the Company’s Representative. The Contractor shall further ensure 
that all garbage resulting from the Execution of the Works is removed or  disposed off, in accordance 
with Applicable Laws. 

 
14. INSPECTION & QUALITY CONTROL 

 
Inspection shall be performed by BYPL or its appointed authorized inspection agency. The 
contractor at his sole expenses shall correct defective works. Such rectification needs to be done 
/ completed within the timelines specified by BYPL. 
 

15. DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION 
 

15.1. The contractor shall ensure that all the premises/equipment/services are in good  working 
condition and are with full configuration while handing over back to the Company/new Contractor at 
the end of the  contract. 

 
15.2. The demobilization/ handover period will be a period of upto 30 days starting from the date of expiry 

of the contract.The Contractor shall have to complete the demobilization process including closing 
all pending calls, and handing over all site-related information to the new Contractor/BYPL during 
this period. 

 
15.3. Within 30 days of the expiry of the contract, the Contractor's representative and BYPL's 

representatives or the new Contractor may carry out a Joint survey/physical  inspection to identify 
the status of the premises/equipment/services at their locations. If any of the 
premises/equipment/services are found non-working/ irreparable / unsatisfactory, it is the 
responsibility of the contractor to make the same good as part of the existing contract. 
 

15.4. No payments shall be admissible for the demobilization period/activities. 
 

15.5. In case the Contractor is not able to close the pending work as identified in Joint  survey/physical 
inspection during the demobilization period, BYPL at its sole discretion can get the work done / 
Services rendered/ equipment restored/ repaired/substituted by new Contractor/the third party at 
the risk and cost of the Contractor and the same will be deducted/recovered from the bills of the 
contractor or the security amount , CPBG  , retention amount or otherwise as per terms of the 
contract  and no claim from the Contractor’s side , of any nature, including the claim citing the award 
of work to third party and consequences thereof, shall not be maintainable. 

 
15.6. Payments for the last month shall be cleared only after all the pending works have been closed 

successfully as indicated above. 
 

15.7. Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on deductions 
stipulated herein during demobilization/ handover on contract  completion. 
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16. REPORTS AND INFORMATION 
 
The Contractor shall be obliged to submit or furnish to Company, all or any information as desired 
by company, in the form of a report or otherwise. The report may be required at regular interval as 
specified/required by company. The information shall be provided in a format to be specified by 
the company to the Contractor. However, company, reserves the right to revise this format which 
would be communicated to the Contractor and it shall be valid and binding obligation on the 
Contractor to submit the desired information in the revised format. 

 

17. STATUTORY OBLIGATIONS 
 
The Contractor shall ensure the due compliance of all the applicable statutory acts, including but 
not limited to the following acts, where special attention of the Contractor is required to be drawn 
towards the compliance of provision (along with the latest amendments/additions)including any 
statutory approval required from the Central/State Governments, Ministry of Labour. 
 

-  The Child Labour (Prohibition and Regulation) Act, 1986. 
-  The Agreement Labour (Regulation and Abolition) Act, 1970. 
-  The Employee's Pension Scheme, 1995. 
- The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
-  The Employees State Insurance Act, 1948. 
-  The Industrial Disputes Act, 1947. 
-  The Maternity Benefit Act 1961. 
-  The Minimum Wages Act, 1948. 
-  The Payment of Bonus Act, 1965. 
-  The Payment of Gratuity Act, 1972. 
-  The payment of Wages Act, 1936. 
-  The Delhi Shops & Establishment Act, 1954. 
-  The Workmen's Compensation Act. 1923. 
-  The Company's Liability Act, 1938. 

- The Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) 
Act, 2013 

- The Delhi Preservation of Trees Act 1994 
-             New Labour code  
 
Further the Contractor shall be liable to comply with all the amendment in existing acts / upcoming 
new comprehensive labour acts/codes related to applicable labour laws. 
 
The Contractor shall, prior to commencement of the jobs under this agreement, furnish to the 
Company the Registration No and Codes of permanent Provident Fund  and ESI of its employees. 
 
Contractor shall bear the entire responsibility, liability and risk relating to coverage of its workforce 
under different statutory regulations including Workmen's Compensation Act, ESI Act, Factories 
Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970, as amended from time to 
time, and any other relevant laws/regulations as the case may be. Contractor shall also be solely 
responsible for the payment of all benefits such as Provident Fund, Bonus, Retrenchment 
Compensation, leave etc. applicable as per the various statutory laws/regulations and shall keep 
the Company indemnified in this regard against any claim. The Company shall be entitled to deduct 
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from any money due to or  become due to Contractor, any money paid or payable by way of 
compensation as aforesaid or cost or expenses in connection with any claims thereto and 
Contractor shall abide by the decision of the Company as regards  the sum payable by Contractor 
under the provisions of this clause 
 
The Contractor shall obtain all registration/permissions licenses etc., which are/may be required 
under any labour or other legislations for providing the services under this Agreement. 

 
Contractor shall take insurance policy under the Workmen Compensation Act to cover workers, 
not covered under ESI Act 1948, engaged by it and Accident Liability Insurance for its employees 
for payment of compensation on account of injury, fatal or otherwise due to accident during service. 
Copies of these insurance policies will be submitted to company for reference and records and 
these insurance policies shall be kept valid at all times. 

 
In case it is desired by any Labour authorities to produce the records with respect to salary/ 
PF/ESI/EDIL/Bonus etc, the said record/register will be made available by the Contractor. 
 
The contractor shall follow all law of the land and prevailing orders issued by various Govt 
Departments like  Dept of Power / DERC/ NGT/Dept of Forest/ Dept of Environment / DPCB / 
CPCB/ Court orders etc. 
 
  

18. PENALTY FOR NON-COMPLIANCE OF STATUTORY  REGULATIONS 
 
If any non-compliance of any Statutory Obligation is observed then an amount equivalent to 1.5 
times of the value of the non-compliance will  be retained from outstanding (monthly) payment bill, 
however; if non-compliance is continued, penalty will be levied as follows: 
 
a. Retained amount will be converted into penalty if Non-compliances are not closed within 60 

days 
b. Termination of agreement in case non-compliances are not cleared after show cause in 

writing. 
c. The imposition of the penalty is without prejudice to the BYPL's right to terminate the Contract. 

The closure of the work and final settlement of the contract order shall be effected only after 
issuance of  NOC by BYPL. 

 

19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF TASK 
UNDER AGREEMENT 
 

19.1. The Contractor and its manpower shall adhere all code of conduct / Schedule / SOP / Instructions 
associated with the task to be performed under the agreement.  

19.2. During the period of validity / execution of task under agreement, the behavior of manpower 
deputed by Contractor shall be entirely professional and shall not commit any misconduct. 

19.2.1.1. Misconduct shall refer to the following: 
a. Interaction with the customer in a non-professional way, including any form of 

verbal/physical abuse to customer or misuse/damage/tempering of premises and/or meter. 
b. Any form of harassment to customer i.e. asking for bribes, reaching customer premises 
outside the defined working hours, asking the customer for any favours etc. 
c. Additional interaction with customer not under purview of task to be performed under 
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agreement. 
d. Provide other customer services with or without a charge unless directed by BYPL. 
e. Accessing BYPL's IT Infrastructure within data centre or anywhere else, in BYPL premises. 
f. The contractor’s deputed manpower do not wear the uniform as per the terms and conditions 

of the contract during the performance of services under the contract. 
 

19.3. BYPL shall conduct audit and quality checks on the activities to be performed by Contractor 
and/or the personnel deputed by Contractor under Agreement on a periodic basis, to 
ascertain the overall quality and performance of field activities. 

19.3.1. Any complaints received by BYPL either directly from the customer or observations through 
audit or any other sources shall be reviewed by BYPL. The decision of the committee on the 
final action on Contractor shall be binding. 

 
19.4. PENALTY FOR MISCONDUCT 

(a) The penalty to be imposed in case of misconduct shall be as follows: 
In case of any misconduct as defined above, a penalty of Rs 5000/- per incident shall be 
levied. 
 

(b) In case of multiple incidences of Misconduct: 
1) 4 complaints per annum OR 
2)         more than 1 complaint in a quarter  
An additional penalty of Rs 20,000/- shall be levied and possible termination of the contract. 

 
19.5. The person responsible for   such incidence of misconduct must be immediately removed 

by Contractor from Company’s services under the contract and should also never be 
deployed for providing any other services to the Company. If needed contractor shall file 
police FIR against such person 

 
19.5.1. The Contractor shall collect the following documents from the manpower deputed under this 

agreement, within two weeks of mobilization and shall deposit the same with BYPL as & 
when demanded, as follows: 
(i) Educational Qualification Certificate: Certificate and mark-sheet of all  manpower 
demonstrating the highest educational qualification of all personnel, making them competent 
for the task assigned. 
(ii)Permanent Address Proof : Supporting document for permanent address proof of all 
personnel. 
(iii)Identity Proof: Copy of PAN/Aadhar card should be submitted as identity proof 

 for all personnel. 
 

19.6. Contractor shall deploy the manpower in mutual consultation with BYPL. BYPL reserves the 
right to reject deployed manpower, in case the same is not found suitable. 

  
19.6.1. The Contractor shall conduct relevant background checks and prepare Background Reports 

through an authorized agency of all manpower deployed for the performance of task under 
agreement in BYPL within one month of deployment. 

 
Such reports shall be shared with BYPL as requested. Contractor shall submit an Affidavit 
clearly stating that back-ground check for all personnel is complete and back-ground reports 
have been prepared to this effect within one month of deployment. 
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20. STATUTORY PERMISSION/ APPROVALS 
 

20.1. The Contractor shall take all steps as may be necessary to comply with the various applicable 
laws/rules including the provisions of agreement labour (Regulation & Abolition Act) 1970 as 
amended, minimum wages Act, 1984, Workmen Compensation Act, ESI Act, PF Act, Bonus Act 
and all other applicable laws and rules framed there under including any other statutory 
compliance/approval required from the Central/State Govt., Ministry of Labour. 
 

20.2. The Contractor must also submit the following before award of First Work Order under agreement 
and these shall be renewed time to time: 
 
a)  Certificate of registration under Contract labour (R & A) Act 1970. 
b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952. 
c) All employees to have a temporary or permanent ESI Card as per ESI Act. 
d) ESI Registration No. 
e) GST registration number 
f) PAN No. 
g)  Electrical License as applicable 
f) Labour License under Labour Act (R & A) Act 1970. A copy of Labour License  shall be 
deposited by Contractor with all Engineer-in-charge responsible for  execution of the job 
before start of the work by the contractor, as per  guidelines of HR department.) 
 

20.3. The Contractor must follow/adhere/perform the following task: 
(a) To take Third party Insurance Policy before start of work. 
(b) To follow Minimum Wages Act prevailing in the state. 
(c) Salary / Wages to be distributed not later than 7th of each month. 
(d) To maintain Wage- cum - Attendance Register. 
(e) To maintain First Aid Box at Site. 
(f) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work was 

undertaken along with a certificate mentioning that P.F. and E.S.I. applicable to all the 
employees has been deducted and deposited with the Authorities within the time limits 
specified under the respective Acts. 

(g) To frame and adhere the Workmen Compensation Policy in compliance with the law. 
(h)  To obtain Labour license before start of work. 
(i)  Registration of Contractors & Contractual Employees under Building & 
          other Construction Worker Welfare Cess Act 1996 & The Building &    \ 
          other Construction Workers (Regulation of Employment & Conditions of   
          services ) Act 1996, as applicable 

 
(j) Registration under “The Delhi Building and other Construction Worker   

(Regulation of Employment and Conditions of Services) Rules  
2002(B.O.C.W.)”, as applicable 

 
Before commencing the work it would be mandatory for the Contractor to furnish the Company the 
permanent PF code no and ESI of the employees. 
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20.4. Contractor ensures that Manpower deployed at the site must adhere to terms & conditions as set 
out in the Contract. 
 

20.5. The Contractor shall give a written declaration / undertaking on or before 15th of the following 
month that he has complied with the following: 
 a) Has paid minimum wages to his manpower along with its proof. 
b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted 
 

20.6. Contractor shall comply with all the amendments to existing acts, upcoming new comprehensive 
labour acts related to applicable labour law, wage code etc 
 

21. PERMITS, LICENSES & APPROVALS 
 

21.1. It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, permits or 
licenses required for the performance of the Services. However, upon the request of the 
Contractor, the Company may, where it is necessary to do so, provide reasonable assistance to 
the Contractor, at the risk and cost of the Contractor, in applying for and obtaining such permits, 
licenses or approvals. Any delay in obtaining any such permits, licenses and approvals shall not 
relieve the Contractor from any of  its obligations under the Contract. 

 
21.2. The cost of obtaining the above mentioned permits, approvals and licenses and  follow- up of the 

applications for such permits, approvals and license shall be borne by the Contractor.  
 

21.3. It shall also be the Contractor’s exclusive responsibility to obtain those requisite  approvals, 
permits or licenses required for the performance of the Services which  needs to be obtained by 
the Company. However, the cost of obtaining such permits, approvals and licenses shall be borne 
by the Company.  Company shall provide reasonable assistance to the Contractor in applying for 
and obtaining such permits, licenses or approvals. Any delay in obtaining any such permits, 
licenses and approvals shall not relieve the Contractor from any of its obligations under the 
Contract. 
 

22. REPRESENTATION, WARRANTIES AND GUARANTEES 
  
The Contractor hereby represents warrants and guarantees that: 

22.1. It is a legally recognized entity under the laws of India; 
 

22.2. The Agreement contains valid and binding obligations and is enforceable in accordance with the 
terms hereof; 

 
22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions and all other 

operational details and based on these studies carried out, has agreed to provide to the Company 
the services as contemplated in this Agreement; 

 
22.4. It has appraised itself of all applicable rules and regulations, and shall at all times comply with such 

rules and regulations; 
 

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering services as 
contemplated in this agreement; 
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22.6. The Services would be conducted in a safe and efficient manner at the Site and at all times in 
compliance with Good Industry Practices and requirements of the Company, and in any event, in 
accordance to this Work Order/agreement; 

 
22.7. It shall procure all consents, licenses, permits, approvals and certificates and authorizations as may 

be required from any governmental authority for the performance of services at the Site; 
 

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, which 
are to be paid by the Contractor; 

 
22.9. There is no action, suit or proceeding, at law or in equity,  or to the best of knowledge of Contractor, 

any official investigation before or by any governmental authority, arbitration tribunal or other body 
pending or, to the best of its knowledge, threatened  against or affecting it or any of its 
property, rights or assets, which could reasonably be expected to have material adverse effect on 
its ability to perform its obligations under this Agreement or on the validity or enforceability of this 
agreement. 
 

23. EVENTS OF DEFAULTS 
 
Company may, without prejudice to any of its other rights or remedies under the Contract or in law, 
terminate the whole or any part of this Contract by giving written notice to the Contractor, if in the 
opinion of Company, contractor has neglected to proceed with the Contracts with due diligence or 
commits a breach of any of the provisions of this Contract including but not limited to any of the 
following cases: 

23.1. Failing to complete execution of Contract as per the terms and conditions specified in the Contract. 
 

23.2. Failing to complete Contracts in accordance with the approved schedule of Contract. 
 

23.3. Failing to comply with any reasonable instructions or orders issued by Company in connection 
with the Contract. 
 

23.4. Failing to comply with any of the terms or conditions of this Contract. 
 

23.5. In the event Company terminates this Contract, in whole or in part, on the occurrence of any event 
of default, Company reserves the right to engage any other vendor or agency to complete the 
Contract or any part thereof, and in addition to any other right Company may have under the 
Contract or in law including without limitation, including the right to penalize for delay under clause 
“Liquidated Damage” of this Contract , the contractor shall be liable to Company for any additional 
costs that may be suffered/borne by Company for the execution of the Contract. 
 

23.6. Failure on the part of the Contractor to maintain its confidentiality obligations and or compromising 
its integrity, which are required to be of highest standards, in so far as the present scope of work 
is concerned. 
 

24. RISK & COST 
 
If the Contractor fails to execute the work as per specification/Agreement/as per the direction of 
Engineer-in-change within the scheduled period and/or even after the extended period, the 
company shall be having the right to cancel/terminate the agreement and the company reserves 
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the right to get the work executed from any other source at the Risk & Cost of the Contractor. The 
Extra Expenditure so incurred shall be debited to/recovered from the Contractor. 
 

25. LIMITATION OF LIABILITY 
 

25.1. The Contractor's liability (except Third Party Liability; covered under the  agreement  a/nd 
addendums thereto) for all damages, losses, acts or omissions, howsoever occasioned, shall not, 
at any time exceed an amount equivalent to Contract Value. 

 
 
25.2. Notwithstanding anything stated in the agreement, the limitation of Liability shall not be 

available/applicable in case of wilful default/breach/negligent act/misconduct on the part of the 
Contractor and/or its employees. 
 

26. TERMINATION 
 

26.1. TERMINATION BY COMPANY FOR NON PERFORMANCE 
 

During the course of the execution, if at any time the Company observe and forms an opinion that 
the work under the order is not being performed satisfactory and the performance of the Contractor 
not found satisfactory, the Company reserves its right to cancel/ terminate this Agreement giving 
30 days’ notice without assigning any reason and the Company will recover all damages including 
losses occurred due to loss of time from the Contractor. On receipt of such notice the Contractor 
shall immediately stop all activities related to the work terminated.  This is without prejudice to other 
rights under the terms of contract. The Contractor shall hand over the Company all 
drawing/documents prepared for this contract up to the date of cancellation of order. 
 

26.2. PREMATURE TERMINATION 
 

The order can be terminated by the Company before the expiry of its term under the following 
conditions: 
 

(i) The Company reserves its right  to cancel/terminate this agreement giving minimum 30 days 
notice without assigning any reason and the company will recover all damages including losses 
occurred due to loss of time from the contractor .After termination of the agreement, the 
contractor shall immediately stop all activities related to the work terminated . 

(ii) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge any 
of its obligations or rights in contravention to the provisions of this order; or, transfers or negates 
any of its obligations in contravention to the provisions of this order. 

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations. 
(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or indulging 

or even attempting illegal, unlawful action or activities or some fraudulent or even trying to take 
or ask bribe from any customer or to give bribe official/staff or misuse or abuse any meter or 
property of the Company. 

(v) The Company shall be entitled to deduct from any money due or to becomes due to the 
Contractor, money paid or payable by way of compensation as aforesaid or cost or expenses 
in connection with any claims thereto. The Contractor shall abide by the decision of the 
Company as to the amount payable by the Contractor under the provision of this clause. 
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26.3. TERMINATION BY COMPANY FOR CONVENIENCE 

 
The Company shall, in addition to any other right enabling it to terminate the Contract, have the 
right to terminate the Contract at any time without assigning any reason, by giving a written notice 
of minimum 30 days to the Contractor. The Contract shall stand terminated on receipt of such 
notice but such termination shall be without prejudice to the rights of the Parties accrued on and 
before the date of termination 
 

27. GOVERNING LAW AND ARBITRATION 
 

27.1. Governing Law: This Work Order/Agreement shall be governed by the laws of India and each party 
submits to the exclusive jurisdiction of the courts in New Delhi. 

 
27.2. Dispute Resolution Mechanism. All disputes and differences arising out of or in connection with this 

Agreement shall be resolved amicably by mutual discussion within 30 days. If the dispute cannot 
be resolved by mutual discussions and agreement, the parties will take such dispute to an arbitral 
panel comprising Sole Arbitrator jointly appointed by the parties to agreement.  

 
27.3. In the event parties fail to appoint the sole arbitrator within 30 days from the date of request made 

by party, the Sole Arbitrator shall be appointed as per the provisions of The Arbitration and 
Conciliation Act 1996 as amended upto date. The arbitration shall be conducted in New Delhi in 
accordance with the provisions of the Arbitration and Conciliation Act 1996. The award of the arbitral 
panel shall be final and binding on all parties. The arbitration proceedings shall be conducted in 
English. The venue and seat of Arbitration shall be in Delhi Only. The cost of arbitration shall be 
shared equally between the parties unless otherwise directed by the Arbitrator. 

 

28. FORCE MAJEURE 
 

28.1. General 
An "Event of Force Majeure" shall mean any event or circumstance not within the reasonable 
control, of the Party affected, but only if and to the extent that: 
 
(i) Such event or circumstance, despite the exercise of reasonable diligence, could not have 
been prevented, avoided or reasonably foreseen by such Party; 
 
(ii) Such event or circumstance materially and adversely affects the ability of the affected Party 
to perform its obligations under this agreement, and the affected Party has taken all reasonable 
precautions, due care and reasonable alternative measures in order to prevent or avoid the effect 
of such event on the affected party's ability to perform its obligations under this Agreement and to 
mitigate the consequences thereof. For the avoidance of doubt, if such event or circumstance 
would not have materially and adversely affected the performance of the affected party had such 
affected party followed good industry practice, such event or circumstance shall not constitute force 
majeure. 
 
(iii) Such event is not the direct or indirect result of the failure of such Party to perform any of its 
obligations under this Agreement; and 
 
(iv) Such Party has given the other Party prompt notice describing such events, the effect thereof 
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and the actions being taken in order to comply the relevant clause 
 

28.2. Specific Events of Force Majeure 
Subject to the provisions of the agreement, Events of Force Majeure shall include only the following 
to the extent that they or their consequences satisfy the above requirements: 

(i) The following events and circumstances: 
a. Effect of any natural element or other acts of God, including but not limited to storm, flood, 
earthquake, lightning, cyclone, landslides or other natural  disasters, and\ 
b. Explosions or fires or flood 

(ii) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local 
character; 

(iii) Declaration of the Site as war zone. 
(iv) Any order, regulation, directive, requirement from any Governmental, legislative, executive or 

judicial authority. 
 

28.3. Notice of Events of Force Majeure  
If a force majeure event prevents a party from performing any obligations under the Agreement in 
part or in full, that party shall: 
(i) Immediately notify the other party in writing of the force majeure events within 2 working days 

of the occurrence of the force majeure event 
(ii) Be entitled to suspend performance of the obligation under the Agreement which is affected 

by force majeure event for the duration of the force majeure event 
(iii) Use all reasonable efforts to resume full performance of the obligation as soon as practicable 
(iv) Keep the other party informed of all such efforts to resume full performance of the obligation 

on a regular basis 
(v) Provide prompt notice of the resumption of full performance or obligation to the other party. 
 

28.4. Mitigation of Events of Force Majeure 
The Contractor shall: 
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of any 

delay occasioned by an Event of Force Majeure, including applying other ways in which to 
perform the agreement; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination of any 
Event of Force Majeure and shall perform its obligations to the maximum extent practicable 
as agreed between the Parties; and 

(iii) Keep the Company informed at regular intervals of the circumstances concerning the event 
of Force Majeure, with best estimates as to its likely continuation and what measures or 
contingency planning it is taking to mitigate and or terminate the Event of Force Majeure. 

 
28.5.  Burden of Proof 

In the event that the Parties are unable in good faith to agree that a Force Majeure event has 
occurred to an affected party, the parties shall resolve their dispute in accordance with the 
provisions of this agreement.  The burden of proof as to whether or not a force majeure event has 
occurred shall be upon the party claiming that the force majeure event has occurred and that it is 
the affected party. 
 

28.6. Termination for Certain Events Of Force Majeure 
If any obligation of any Party under the Agreement is or is reasonably expected to be delayed or 
prevented by a Force Majeure event for a continuous period of more than 1 (one) month during 
the Term of the Agreement, the Agreement shall be terminated at the discretion of the Company 
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and neither Party shall be liable to the other for any consequences arising on account of such 
termination. 

 
The Company reserves the right to demand the Contractor's services on holidays as well as 
beyond the normal working hours. 

 
The Contractor will ensure that none of their person is engaged in any unlawful activities subversive 
of the Company's interest failing which suitable action may be taken against the Contractor as per 
the terms and condition of this order. 

 
The Contractor shall be liable for payment of all taxes and duties as applicable, to the State/ Central 
Govt. or any local authority. 

 
The Contractor's employees shall not be treated as Company's employees / persons for any 
purpose whatsoever & facilities/ benefits applicable to the Company's employees shall not be 
applicable to   Contractor's employees. If due to any reasons whatsoever the Company is made 
liable to meet any obligation under any of the laws & enactment etc, for any reason whatsoever 
the same shall be recovered from the Contractor either from the present and future amount payable 
to him or  as per law. 
 

29. NOTICE & COMMUNICATION 
 
Any notice or other formal communication to be given under this agreement shall be in writing and 
signed by or on behalf of the party giving it and shall be sent by registered post, A.D. to the 
addresses of Contractor or BYPL as mentioned herein above or to any other addresses as agreed 
by the parties, in writing from time to time. 
 
Any notice or other formal communication can also be sent through official e-mail ID of authorized 
person of Contractor or BYPL. 
 
 

30. SAFETY CODE 
 

30.1. The Contractor shall ensure adequate safety precautions at site, as required under the law of the 
land to facilitate safe working, during the execution of work under agreement/work order and shall 
be entirely responsible for the complete safety of their workmen as well as other workers at site 
and premises during performance of work under agreement. 

 
30.2. The Contractor shall observe the safety requirements as laid down in the agreement and in case of 

sub-contract/assignment (only after written approval of company), it shall be the responsibility of 
Contractor that all safety requirements are followed by the employees and staff of the sub-
contractor. 

 
30.3. The Contractor employing two hundred employees or more, including employees deputed under 

agreement, shall have a safety officer in order to ensure the implementation of safety requirements 
of the agreement and if the Contractor having lesser number of employees, including agreement 
workers, shall nominate one of its employees to act as safety coordinator who shall liaise with the 
safety officer on matters relating to safety and his name shall be displayed on the notice board at a 
prominent place at the work site. 
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30.4. The Contractor shall be responsible for non-compliance of the safety measures, implications, 

injuries, fatalities and compensation arising out of such situations or incidents. 
 

30.5. In case of any accident, the Contractor shall immediately submit a statement of the same with BYPL 
and the safety officer, containing the details of the accident, any injury or causalities, extent of 
properly damage and remedial action taken to prevent recurrence and in addition, the Contractor 
shall submit a monthly statement of the accidents to BYPL at the end of each month. 
 

30.6. The contractor / safety officer shall be responsible for providing training to all staff & workers, safety 
compliances , testing and fitness of all T&P , PPE, annual safety audit reports etc in line with CEA 
norms 
 

31. WORKMEN COMPENSATION 
 

31.1. The Contactor shall take insurance policy at his own cost under the Workmen Compensation Act to 
cover such workers who are not covered under ESI by the Contractor however engaged to 
undertake the jobs covered under this order and a copy of this insurance policy will be given to 
Company for reference and records. This insurance policy shall be kept valid at all times. In case 
there are no worker involve other than those who are covered under ESI by the Contractor, the 
Contractor shall certify for the same. 
 

31.2. The Contractor shall keep the Company indemnified at all times, against all claims of compensation 
under the provisions of Workmen Compensation Act 1923 as amended from time to time or any 
compensation payable under any other law for the time being involving workmen engaged by the 
Contractor in carrying out the job involved and against costs and expenses, if any, incurred by the 
Company in connection therewith and without prejudice to make any recovery. 
 

31.3. The Company shall be entitled to deduct from any money due to or to become due to the Contractor, 
moneys paid or payable by way of compensation as aforesaid or cost or expenses in connection 
with any claims thereto and the Contractor shall abide by the decision of the Company as to the 
amount payable by the Contractor under the provisions of this clause. 
 

32. THIRD PARTY INSURANCE 
 
The Contractor shall, before the commencement of work, take a Third Party Insurance of an 
adequate value, at his own cost and expenses, securing all the risks/losses/damages which may 
be caused to any third party and/or BYPL and/or its employees/associates, because of the 
omission/performance of tasks by the Contractor under this agreement. The full and final settlement 
of claims raised by third parties shall be the sole responsibility of the Contractor without any liability 
to BYPL. 

 
It is further agreed by the Contractor that in case of defect/damage to the system because of default 
on the part of the Contractor, the Contractor shall, at its own cost, be liable to replace/rectify the 
same at the earliest or make good the loss suffered by BYPL 
 

33. HUMAN RESOURCE ISSUES 
 

(A) The Contractor would execute the works under agreement through its own resources. 
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(B) The Contractor shall bear all expenses/cost to be incurred towards salary, allowances, perks, 

travelling allowances, advances, insurance, safety measures, annual increment, security, 
transportation, conveyance reimbursement, telephone expenses, leave pay and all other misc. 
expenses etc. of their employees/ workmen during the validity/tenure of the Agreement or any 
renewed tenure thereto. Also, the Contractor shall be solely responsible for making payment for 
Hospitalization, Compensation thereof in case of any accident & injury. 

 
(C) The Contractor to deploy its manpower immediately for carrying out the work as specified in the 

tender document. 
 
(D) The Contractor shall ensure that there are no disputes regarding service, payment etc. of the 

persons engaged by it, anytime during the tenure/validity of the contract. At no point of time during 
the tenure/validity of contract, the Contractor's employees shall insist upon the Company for 
employment, wages, and allowances or any other related matter, payment etc. 

 
(E) The Contractor shall not deploy the manpower below the age of 18 years or above the age of 58. 
 
(F) The Contractor shall not deploy the female manpower between 7 PM to 6 AM. 
 
(G) The Contractor shall be directly responsible for any / all disputes arising between Contractor and 

its persons and keep the Company indemnified against all losses, damages and claims arising 
thereof. The Contractor shall resolve all disputes of its manpower. All the legal dues of the 
manpower of Contractor is to be paid on or before due date as per applicable laws or within 8 days 
from date of the termination of manpower. 

 
(H) All safety wears required for the Contractor's manpower during the execution of work must be 

provided by the Contractor at its own cost and the Contractor shall ensure that its employees 
regularly use such safety gears. 

 
(I) The Contractor shall be responsible for discipline of its manpower and shall ensure that the 

personnel deputed should adhere to the disciplinary procedure set by the Company. The 
Contractor shall ensure that none of its associate/personnel is engaged in any unlawful activities 
or any other activity subversive of the Company's interest, failing which the same shall be termed 
as breach of the terms of agreement and annexures thereto and suitable action may be taken 
against the Contractor as per the terms & conditions of the Agreement. The Contractor will ensure 
that none of the manpower engaged by it will demonstrate before the offices of the Company in 
any manner whatsoever. In case any of the manpower engaged by Contractor is found indulging 
in such activities, the same shall be termed as breach of the terms of agreement and annexure 
thereto and the Contractor will take suitable action against such of their employees and submit the 
ATR with company. 
 

(J) The Contractor shall ensure compliance with minimum wage requirements of the correct category 
and shall ensure the following: 
(a) Timely payment of minimum wages to deployed manpower as per the rate notified from time 

to time by the  Government of National Capital Territory of Delhi. 
(b) Compliance with all other relevant PF, ESI, Insurance and other laws as applicable per 

statute.  
(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident Fund 

Commissioner (RPFC)/including its own Pension Provident Fund Trust for previous month 
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& proof of payment towards compliance of other statutory provisions like E.S.I.,GST etc. 
(d) Contractor will also produce challan/receipt with respect to payment of GST as a proof for 

such statutory payment. 
 
(K) Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum wages Act-

1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI Act 1948, Company's 
Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit Act 1961, Contract Labour 
(Regulations & abolition) Act 1970, Delhi Shops & Establishment Act or any modification thereof, 

THE SEXUAL HARASSMENT OF WOMEN AT WORKPLACE (PREVENTION, 
PROHIBITION AND REDRESSAL) ACT, 2013 or any other Act relating to rules made 
hereunder from time to time. For the said purpose the Contractor shall get itself covered under the 
Employee's Provident Fund & Miscellaneous provision Fund 1952  &  ESI directly with the 
appropriate Regional Provident Fund Commissioner, if not done so far and shall intimate to the 
Company the Code No. allotted by the RPFC  &  ESI Authorities within one month from the date 
of commencement of the work under agreement. 

 

(L) Contractor shall organize periodic awareness session on POSH, 2013 and strict compliance to 
POSH, 2013. 

 
(M)  Contractor shall have a detailed HR policy for retirement, training, safety, job suitability, health etc. 

for it’s employees. Further the Contractor shall have proper grievance redressal process for 
addressing HR issues raised by it’s employees. 
 

(N) ID CARD:  
 

The Contractor will not issue any ID cards to the manpower  deputed under agreement, on its 
own.All ID Cards for the workforce will be issued by BYPL Security ID Card Cell only. The 
Contractor should maintain the records of Identity Cards of their employees and whenever any 
employee quits/is removed then his/her Identity card should be collected & submitted to BYPL 
Security ID Card Cell. Penalty will be imposed on the Contractor in case of violation of the above 
rule. Contractor shall submit the details/ list of the employees that they are going to be deputed 
with BYPL Security before the commencement of the work under agreement. 
 

 The penalty clause related to employee's ID card shall be as under: 
(i) It is agreed by the Contractor that within five (5) days from the commencement of agreement/ date 

of award of work order/ date of renewal of agreement, the Contractor shall be bound to intimate 
BYPL, the details of manpower deputed by Contractor for the performance of task under this 
agreement in BYPL specified format. 

(ii) It is agreed by the Contractor that in case of change of manpower deputed by the Contractor under 
this instant agreement, the Contractor shall, promptly but not later than twenty four (24) hours of 
such change, intimate BYPL in writing about the said change and submit the revised details in the 
BYPL specified format. 

(iii) It is further agreed by the Contractor that it shall, promptly but not later than seven (7) working days 
from the commencement of agreement/ date of award of work order/ date of renewal of agreement, 
ensure the issuance of the photo identity cards, issued by BYPL Security, to all the personnel 
deputed by the Contractor. The ID Cards shall also bear the name of the Company/ Contractor, 
the contact details of the personnel and the Company and shall ensure that all the personnel, 
during the performance of task under the agreement, shall wear/ display those ID Cards. 

(iv) In addition to the events of default as specified in the agreement and annexures thereto including 
as specified above, it has been agreed by the parties to the agreement that the following events 
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shall also be counted as events of default and the Contractor shall ensure not to commit the same: 
 

(a) of staff found working without valid ID Cards (ID Cards issued by BYPL Security) / Not carrying ID 
cards to the workplace. 

(b) of staff carrying validity lapsed (expired) ID Cards as against the number of staff billed for 
(c) of staff found carrying Contractor issued ID Cards, instead of through BYPL Security - 

CONTRACTORs cannot issue ID cards for the manpower deployed on BYPL work. 
 

(d) That the failure by the Contractor in compliance of the terms stated in section above and/ or the 
commission of defaults as notified above, i.e. non issuance of ID Cards, non-display of ID Cards 
by the personnel of the Contractor and/ or the commission of any of the defaults, shall attract an 
agreed penalty for the sum of Rs. 1000/- per person per day and the same shall be 
deducted/recovered from the monthly bill of the Contractor, without any advance intimation to 
Contractor by BYPL. 

(e) Certification of penalty (defaults and sum penalized) shall be through BYPL Security, along with 
intimation to concerned User Department, C&M, F&A. A notice shall be sent to Contractor/ agency. 

(f) That in addition to the penalty as specified above, in case of any blacklisted manpower/personnel 
is found working/deputed by the Contractor, with BYPL for the performance of work under 
agreement, the same shall be termed as breach of terms of agreement and annexures thereto and 
shall, in addition to other penalties and rights available with Company/BYPL, levy a penalty of 1% 
of the contract value or Rs Fifty Thousand (50000), whichever is lower, and deduct/recover from 
the monthly bill of the Contractor. 

(g) In case of second or subsequent default as specified above, within 6 months from the first default, 
the same, without prejudice to other penalties/ remedies that can be imposed/resorted under the 
terms of this agreement, BYPL reserves the right to terminate the contract. 

(h) It is further agreed by the Contractor that the imposition of penalty and the quantum thereto shall 
be the sole discretion of BYPL and no claim/dispute by Contractor, challenging the imposition of 
penalty and/or the quantum thereto shall be maintainable. 

(i) BYPL may review/revise ID card Policy including penalty during the tenure of agreement. This shall 
be at the sole discretion of BYPL and Contractor shall be liable to comply in full the revised policy, 
notified time to time. 

(j)  The Contractor shall submit resumes of its personnel to be deputed/Supervisors within 2 days of 
Award of Agreement/Work Order for approval and selection by BYPL. BYPL shall conduct interview 
and select the personnel to be deputed/Supervisors and provide inputs to Contractor for further 
action and deployment.  

(k) The Contractor shall collect the following documents from the personnel deputed under agreement, 
within two weeks of mobilization and shall deposit the same with BYPL, as follows: 
(i) Educational Qualification Certificate: Certificate and mark-sheet of all manpower 

demonstrating the highest educational qualification of all personnel, making them competent 
for the task assigned. 

 
(ii) Permanent Address Proof: Supporting document for permanent address proof of all 

personnel. 
 
(iii) Identity Proof: Copy of PAN card should be submitted as identity proof, for all personnel. 

 
Contractor shall share the above information on demand from BYPL.BYPL reserves the right to 
reject deployed manpower, in case the same is not found suitable. 
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(O) The Contractor shall conduct relevant background checks and prepare Background Reports 
through an authorized agency of all personnel deployed for the performance of task under 
agreement in BYPL within one month of deployment. 
 
Such reports shall be shared with BYPL as requested. Contractor shall submit an Affidavit clearly 
stating that back-ground check for all personnel is complete and back-ground reports have been 
prepared to this effect within one month of deployment. 
 

In case the Contractor does not provide his employees with PIC (Personnel Identity Card), the same 
shall be provided by the Company and the cost plus 30% overheads shall be recovered from the 
contractor's bills. This shall be in addition to the right of company to impose/recover penalty over 
contractor for such default. The Contractor shall conduct relevant background checks and prepare 
background Reports through an authorized agency of all personal deployed for the performance of 
task under agreement in BYPL with in one month of deployment . such reports shall be shared with 
BYPL as requested .contractor shall submit an affidavit clearly stating that background check for all 
personal is complete and background reports have been prepared to this effect within one month 
of deployment. 

 
(P) Failure by the Contractor's personnel to wear PIC shall attract a penalty of Rs. 1,000/- per incident 

per day. 
 

(Q) In case, any of the manpower has been found not serving his part of duty on any day as per the 
instructions, Contractor will be fined at the rate of Rs 500/- per person per day. 

 
(R) A separate penalty as per score card shall be levied. 
 
(S) There will not be duplicity of penalty for the same default. 

 

34. DEPLOYMENT OF RESOURCES 
 

34.1. Number of resources to be deployed by the Contractor at all-time shall be specified by the bidder 
as per the format in Section-V, scope of work.  

 
34.2. The contractor shall deploy adequate resources for the smooth execution of work assigned to 

them. The contractor shall provide complete details including name, address, and Aadhar Card 
number of resource deployed. 
 

34.3. The contractor shall deploy qualified & experienced resources comprising engineers, supervisors, 
diploma holders, skilled, semi-skilled & unskilled staff in accordance with the requirements of 
electricity rules, safety laws and other applicable regulatory laws. The contractor shall also ensure 
to meet the requirements of performance standards as mentioned in this document. If at any stage, 
the Company/Engineer In-Charge finds the resources not suitable or not up to the mark, the 
Contractor shall deploy the alternate resources immediately. 
 

34.4. Distribution of electricity is an essential service as well as a public utility service. It is imperative to 
secure the electric network of our license area so that uninterrupted distribution of power supply 
to essential services like Delhi Metro, Police, hospitals, etc. is maintained. Proper security 
measures are essential due to the extremely sensitive and critical nature of these services. 
Therefore, Contractors shall be responsible for maintaining Personal Identification Data of all staff 
deployed by him at our premises in electronic or any other form as prescribed by the company. In 
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addition to this, the Contractor shall also submit a record of his deployment in various locations to 
BYPL on a daily basis if required by the Divisional In-charge. 
 

34.5. The resource deployed by the contractor shall exercise highest level of integrity at work place and 
shall not involve in any type of malpractice. In case any resource of the contractor is found involved 
in any malpractice, the contractor shall indemnify the company for the loss incurred by the 
company on account of such malpractice/misconduct. Since this scope of work and the assistance 
contemplated under the present contract or in the nature of statutory assistance towards 
preventing the theft of electricity under the provisions of the electricity act 2003 the integrity levels 
of the Contractor and /or the agency which is awarded the contract is expected to be of the highest 
standards. 
 

34.6. In case the contractor or the resource deployed by him unable to execute the work assigned to it 
as per satisfaction of the company or the workmen of the Contractor refuses to work, going on 
strike or for any other reason likely to lead to loss of productivity, the company shall have right of 
engaging any other agency or resorting to any other suitable means without giving any reason and 
to recover the cost incurred out of the amount payable or become due to the contractor. 
 
 

35. REPLACEMENT OF RESOURCE(S) 
 

35.1. Should the Company consider at its sole judgment that the persons deployed by the 
 Contractor are not suitable for the job for whatsoever reason, the Company will  have the option 
either (i) to seek prompt replacement deputing the other person at the  cost of Contractor or (ii) 
to terminate this work order/agreement in part or as a whole. 

 
35.2. If the Company finds any employee of the Contractor guilty of any misconduct, incompetence or 

negligence, the Contractor shall, if so intimated by the Company, withdraw such employee from the 
work of company and replace him with a qualified and competent manpower. Contractor shall keep 
the Company informed of all manpower replacements and all such data shall be submitted with the 
person nominated by Company along with personal & qualification details of such persons deputed 
as replacement. 

 
35.3. If any employee of the Contractor found indulged in unfair practices or causing direct or indirect 

damage to Company’s Image/Property/Revenue, immediate action shall be taken by the Contractor 
and the Contractor shall suitably   compensate the company for all loss incurred by the Company. 
Contractor shall have retrenchment / removal policy in place to handle such matters. 
 

36. CONTRACTOR’S OBLIGATIONS 
A) General Obligations 

36.1 The performance of Services as completed by the Contractor shall be wholly in accordance with 
the Contract and fit for the purposes for which they are intended to and as defined in the Contract. 
The Services shall include any Service which is necessary to satisfy the Company's requirements 
and as implied by the Contract. 
 

36.2 The Contractor shall execute the Services within the time frame for completion as specified in the 
order/agreement and Scope of Work. Without prejudice to the provisions of the Contract, before 
commencing the Services, the Contractor shall satisfy itself regarding the BYPL's requirements. 
The Contractor shall give notice to BYPL, within forty-eight (48) hours of the receipt of BYPL's 
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requirements, of any error, fault or other defect in the BYPL's requirements or such items of 
reference.  
 

36.3 The Contractor takes full responsibility for the adequacy and stability of Services to be performed 
at the Site.  
 

36.4 The Contractor shall at all times endeavour to adopt best practices as is prevalent in like industry 
and shall always be required to achieve the desired quality and confirm to the schedule of 
Service(s) at no additional cost to the company/BYPL.  
 

36.5 The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of the 
BYPL's requirements and other terms of the Contract relating to its risks, liabilities and obligations 
set out in or implied by the Contract and all matters and things necessary for the proper 
performance of the Services. 
 

36.6 The Contractor acknowledges the responsibility of the following during the performance of the 
Services:  
(a) The proper transportation of Manpower and materials upto the Site and back. 
(b) Availability of skilled Manpower in time.  
(c) Compliance with the HSE Conditions and adherence to Contractual terms; 
(d) Protection of the environment and adjacent structures and taking steps for remedying any 
damage caused to the environment or adjacent structures during the performance of the Services 
by the Manpower;  
 

36.7 The Contractor shall, whenever required by the BYPL, submit details of the arrangement and 
methods which the Contractor proposes to adopt for the performance of the Services. No alteration 
to these arrangements or methods shall be made without the approval of BYPL. 

 
36.8 Train its Manpower in the manner as reflected in their training manual, requirements of BYPL and 

as per the best industry practice before the deployment at the Site. Contractor shall maintain 
training records. Contractor ensures to replace Manpower of same specification in order to reliever 
/ absenteeism of Manpower. In the event of replacement of Manpower, comply with all the pre and 
post requisite details of deployment, including but not limited to, furnishing of all the required 
registrations, licenses and medical examinations at the cost of Contractor without reimbursement 
from Company/BYPL. 
 

36.9 Contractor agrees to provide all preliminary information or data as may be required by the 
Company/BYPL within fifteen days of issuance of the signed LOI/Work order or as per mutually 
agreed timelines.  
 

36.10 In case the Contractor comes across with any ambiguity and/ or discrepancy in the BYPL’s 
requirements, it shall immediately Communicate such ambiguity and/ or discrepancy to BYPL, for 
seeking appropriate instructions to resolve such ambiguities and discrepancies.  
 

36.11 Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the 
Manpower.  
 

36.12 Contractor to coordinate and maintain close liaison with local police and administrators. Contractor 
to visit Site periodically and as per specific request of Company/BYPL.  
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36.13 Notwithstanding anything contrary in the Contract, Contractor must make judicious and 
economical use of resources of the company/BYPL at the Site, including, but not limited to 
resources such as space, water and electricity. In the opinion BYPL discover the misuse of 
resources by the Manpower, after serving notice to the Contractor if Contractor fails to adhere to 
this Article, BYPL reserves right to recover a suitable amount as per BYPL discretion. BYPL 
decision in this regard shall be final & binding. 
 

36.14 The Contractor shall not use the name of the company/BYPL in any manner for credit arrangement 
or otherwise and it is agreed that the company/BYPL shall not in any way be responsible for any 
debts, liabilities or obligations of the Contractor or its Manpower.  
 

36.15 In case, if the company/BYPL is of the opinion, after due consultation with the Contractor, that 
extra Manpower or material / equipment is/are required for reasons of improving the quality and 
nature of Services at the Site, the Contractor shall arrange for the same timely at the same price 
specified in the Contract. 
 

36.16 Contractor to ensure that the Manpower deployed should have bank account which their payment 
must be directly credited to their bank account by the Contractor. The Contractor shall submit the 
copy of its instructions to the bank to transfer the salary / wages to the account of its Manpower 
deputed under the contract to the company/BYPL on or before 7th day of every month for the 
previous month’s salary transfer of individual Manpower to their bank.  
 

36.17 Contractor to maintain list of Manpower in shifts and attendance muster at the Site entrance for 
Manpower deployed under the Contract.  
 

36.18 The Contractor shall provide such uniforms as approved by the company/BYPL. 

36.19 Immediately on commencement of the Contract, Contractor shall provide complete bio data of 
each Manpower employed at Site and shall ensure that the information provided in respect of each 
Manpower is verified and correct. 

36.20 Staff working hours will be governed by the Factories Act and Applicable Law as per State where 
Site is located and Manpower have been deployed. 

36.21 Contractor must ensure that child labour are not to be deployed at the Site. 

36.22 A detailed Site specific deployment chart shall be submitted by the Contractor to Company within 
5 working days before commencement of Services. 

36.23 Contractor must ensure to conduct at least bi-weekly surprise checking at Site where their 
Manpower is deployed and performing Services to ascertain performance as per Contract. 
Contractor shall provide adequate quick response team and surveillance team for this purpose 

36.24 Contractor shall develop its own network and arrangements and shall be solely responsible to 
recruit its own personnel for providing Services. 

36.25 If required and on specific instructions by the company/BYPL, Contractor shall periodically rotate 
the Manpower after every 12 months or period as requested by the company/BYPL. BYPL to 
Communicate the same to the Contractor atleast 20 working days before rotation of Manpower is 
intended. 
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36.26 Manpower so deployed at the Site shall carry out only those Services that are stipulated under the 
terms of the Contract and shall not do any other job for reward or otherwise, except than those 
stipulated. 

36.27 In case of accident of whatsoever nature at the Site where the Manpower is injured or dies, it 
would be the sole responsibility of the Contractor without any risk and cost of the BYPL. 

36.28 Contractor to submit documents related to Manpower along with Contractor’s organisation chart, 
authorised signatories & etc., before commencement of Services under the Contract. 

36.29 In case death, injury to any Manpower of the Contractor, Contractor is sole responsible under 
Workmen Compensation Act and any other Applicable Law. Contractor must not violate any 
statutory provisions / Applicable Law  and shall keep BYPL indemnified, in full, from any claim 
associated with injury/death to its employee deployed under the agreement. Contractor to 
compliant with all Applicable Laws. Any breach in statue / Applicable Law , BYPL reserves right to 
recover reasonable compensation at the discretionary of BYPL. 

36.30 Contractor to provide master plan for deployment of Manpower and related resourced to the 
Company/BYPL before commencement of the Services. Along with this Contractor shall provide 
documentations in details covering Manpower details as requested by BYPL. 

B) Compliance with Applicable Laws by Contractor 
 

36.31 The Contractor shall fully familiarize itself and conform in all aspects with all Applicable Laws. The 
Contractor shall be bound to give all notices, file all returns, etc., required by Applicable Laws, as 
aforesaid and to pay all fees and charges in respect thereof. Contractor must have experienced 
manpower with knowledge to handle all statutory compliance related matters  

36.32 The Contractor shall not be absolved from any of its obligations under Applicable Laws or the 
Contract or claim any additional amount from the Company/BYPL or seek any extension of time 
due to its ignorance of any Applicable Law.  

36.33 The Contractor shall indemnify the company/BYPL against all costs, expenses, penalties and 
liabilities incurred/ suffered by any of the Company due to non-compliance of any Applicable Law 
by the Contractor in relation to the performance of the Services. 

36.34 Contractor is required to obtain requisite license issued by the licensing officer/competent authority 
in the Government office before commencement of Services.  

36.35 Contractor shall ensure that it remains in compliance with Applicable Laws at all times and 
maintained registers and records with all particulars as may be specified in the Applicable Laws.  

36.36 Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor. 

36.37 Contractor to submit details of payments made to PF and ESIC authorities with a list of Manpower 
deployed at the Site with copy of deposit challans. List of Manpower with PF and ESIC numbers 
to maintained up to date by Contractor and if required to be shared with BYPL. 

C) Contractor's Other Obligations 
 

36.38 The Contractor shall also provide the necessary proof of remittances of EPF, Pension amount and 
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ESIC for the previous month, along with their invoices for the current month to Company. Without 
such proof, the invoices will not be processed for payment. 

36.39 The employees deployed by the Contractor shall be employees of the Contractor. 

36.40 At no point in time shall any employee of the Contractor claim to be the employee of the Company. 

36.41 The Contractor is committed to recruit and provide qualified, experienced, well-trained, physically 
& mentally fit personnel in accordance with the Company's standard, duly verified by the local 
police Station as regards their antecedents and backgrounds. 

36.42 The Contractor shall ensure that, the Contractor's manpower deployed at the Company shall be in 
good health, shall have proper eyesight and shall not have any medical problems which may 
endanger his life and the life of the other Company employees appointed at the said location.  The 
Contractor shall ensure that, the Contractor's personnel deployed at the Company shall be entirely 
responsible for the stock of the commodities stored at the said location. To ensure such safety, the 
Contractor shall, before deploying any employee in the premises, shall have him medically 
examined by a registered medical practitioner at its own cost and expenses and produce a medical 
certificate certifying that the said employee is medically fit.  It is further agreed that without such 
medical certificate, Company shall not permit any such Contractor's personnel to work in its 
premises.  It is further agreed that Company may, from time to time, call upon the Contractor to 
have all or any of its Contractor's personnel examined. 

36.43 The Contractor shall uphold the strictest disciplinary standards for all their personnel and any 
transgressions are dealt with immediately, and to the fullest extent that the law allows. 

36.44 The Contractor shall provide uniforms to its manpower and shall provide an authority letter to the 
its manpower and they shall carry the same when they are on duty at the Company. 

36.45 Whenever any Contractor's personnel goes on leave, the Contractor will arrange for a suitable 
replacement immediately. 

36.46 The Contractor shall deploy electronic attendance marking system for their Resources and 
maintain records for the same. The same has to be produced if demanded by the Company. 

36.47 The Contractor shall fully guide, supervise and monitor the Contractor's manpower deployed in 
Company locations by its Supervisors. 

36.48 Supervisors will inspect every location at least once every 15 days during day/night to check the 
level of control exercised by Contractor's personnel. The Supervisors will take digital photographs 
of Contractor's personnel in the location during their inspection. The photographs will contain date 
and time stamp to identify the date the photographs are taken and send the photographs to 
Company along with their inspection report on weekly basis. 

36.49 The Contractor undertakes to provide required resources to maintain desired service level. In case 
of any failure in services due to paucity of resources, BYPL shall be within its rights to make 
necessary deductions in addition to such rights as available under contract. 

36.50 TIMELY DISBURSEMENT OF WAGES 

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely but not 
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later than 7th of each month. Though the company endeavours to process Contractor’s bills on 
time as per the payment timelines mentioned in agreement (payment terms), under no 
circumstances delay in disbursement of wages shall be acceptable, it is the Contractor’s 
responsibility to ensure the same, accordingly the bidders are expected to quote their rates to fulfil 
their obligations towards the timely disbursal of wages and all other benefits including 
PF/ESI/Bonus/leave pay/allowances etc. 

It may please be noted that BYPL reserves the right to terminate the agreement in case of second 
or subsequent repeated instances of delay in disbursal of the wages. 
 

37. THE COMPANY/BYPL’S OBLIGATIONS/RESPONSIBILITIES 
 

37.1 BYPL may check the competencies of the manpower for the work for which they are deputed to 
ensure that requisite skill and competency levels are being met with  by the Contractor . 
 

37.2 BYPL shall not exercise direct control (including matters of payments, discipline and 
removal/termination) and supervision over the Contract Manpower and that shall be done by the 
Contractor. However, BYPL shall have a right to assess the abilities and skills of the Manpower 
deployed by the Contractor to ensure the quality of Service provided under the Contract, without 
actually managing or directing such Contract Manpower.  
 

37.3 The contractor shall ensure to maintain the registers like muster roll, wage register, etc., and shall 
share the copy of the same with BYPL as and when demanded, 
 

37.4  The Company/BYPL reserves the right to engage other party(ies) to perform similar or identical 
Services to be performed by Contractor under this Contract / Agreement for which Contractor shall 
not have any objections. 
 

37.5 BYPL reserves right to review the resources requirement for the performance of assigned task, on 
periodically or preferably on monthly basis for their respective performance. The Contractor, without 
any objection, shall deploy resources on time accordingly. The Contractor to deploy resources within 
2 days (including Central and State holidays) to Site / establishment as notified by BYPL in writing. 
Failure to do so shall result into delay in deploying resources for the completion of the assigned 
task, the reasonable compensation shall be applicable in terms of the Contract.  
 

37.6  BYPL shall at all times have access to any Site where the Manpower is engaged and performing 
any of the Services and BYPL shall have the right to inspect performance at Site. Any deviation or 
gap or discrepancies arises while executing Services shall be communicated to Contractor within 3 
working days. The Contractor within next two working days shall provide reasonable feedback with 
evidence if any to BYPL. If Contractor does not respond to the Communication in time under this 
sub Article, it tantamount to breach of the Contract and shall attract reasonable compensation in 
terms of the Contract. 
 
 

 

38. INDEMNITY 
 
The Contractor shall indemnity, defend, save and hold harmless all directors, company and its 
employees against any and all suits, proceedings, actions, demands and third party claims for any 
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loss, damage, cost and expense suffered by company on account of the negligence, act or omission 
inaction by the Contractor or its employees under this Agreement. Agencies shall also wholly 
indemnity and compensate company against any theft, misappropriation, fraudulent act or omission, 
any collusion with customer/s, intentional recording of incorrect reading/DATA, or any other offence 
under the applicable laws or breach of obligation under the present agreement, and would also 
render itself liable to appropriate legal action being initiated against it by company. 
  
The Contractor shall also be responsible and liable to company for any loss or damage caused to 
company for any negligence or inaction, damage to the property of company caused by the 
Contractor or its employees. 
 

39. SECRECY & CONFIDENTIALITY 
 

39.1 The technical information, data and other related documents forming part of order and the 
information obtained during the course of investigation under this order shall be the Company's 
exclusive property and shall not be used for any other purpose except for the execution of the order. 
The technical information drawing, records and other document shall not be copied, transferred, or 
divulged and/or disclosed to third party in full/part, not misused in any form whatsoever except to 
the extent for the execution of this order. 
 

39.2 These technical information, drawing and other related documents shall be returned to the Company 
with all approved copies and duplicates including data/drawing/plans as are prepared by the 
Contractor during the executions of this order, if any, immediately after they have been used for 
agreed purpose. 
 

39.3 In the event of any breach of this provision, the Contractor shall indemnify the Company against 
any loss, cost or damage or claim by any party in respect of such breach. 
 

39.4 The Contractor shall not use the name/logo/emblem of the Company in any manner either for credit 
arrangement or otherwise and it is agreed that the Company shall not in any way be responsible for 
the debts, liabilities or obligations of the Contractor and/or his employees. 
 

39.5 The Contractor hereby covenant that the Contractor shall be responsible for theft, if any committed, 
by his staff and the Contractor shall indemnify Company from and against all claims, demands, 
actions, suits and proceedings, whatsoever that may be brought or made against the Company by 
or on behalf of any person, body, authority whatsoever and whomsoever and all duties, penalties, 
levies, taxes, losses, damages, costs, charges and expenses and all other liabilities of whatsoever 
nature which the Company may be liable to pay, incur or sustain by virtue of or as a result of the 
performance or non- performance or observance or non- observance by the Contractor of any of 
the terms and conditions of this agreement. The Company shall have full power and rights at its 
discretion to pay or defend or compromise any suits, claims or demands brought or made, whether 
pending or threatened touching upon this agreement as it may consider necessary or desirable and 
shall be entitled to recover from the Contractor all sums of money including all legal costs, charges 
and expenses incurred by virtue of any such compromises which shall not be called into question 
by the Contractor but shall be final and binding on the Contractor. 
 

39.6 Contractor shall submit signed NDA as per the format 4.3 attached. 
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40. NON-EXCLUSIVITY 
The award of the work order/agreement to the Contractor shall not preclude the Company from 
awarding the same order for similar work at the same rates, or on any terms and conditions to 
other party or parties. The Company at its discretion may place the order on any other party. 
 

41. SEVERABILITY 
 
If any provision of this Agreement is or becomes invalid or unenforceable by the courts of any 
jurisdiction to which it is subject, such invalidity or unenforceability shall not prejudice the remaining 
provisions of this Agreement, which shall continue in full force and effect. 
 

42. ASSIGNMENT & SUBLETTING 
 
The Contractor shall not, without company's prior consent in writing assign or sublet or transfer 
any portion of services awarded to the Contractor as envisaged herein and falling under this 
contract. Moreover, any such consent shall not relieve the Contractor from any obligation, 
responsibility, or duty under this Contract. 
 
 

43. ASSIGNMENT BY THE COMPANY 
 
The rights and obligations of BYPL under the Contract shall be assignable to Affiliates, associate 
company, joint venture or any other company including change in Management Control and 
BYPL’s lenders without consent of the Contractor. Upon written notice of seven Business Days (07 
days) by BYPL, the Contract shall be deemed to have been assigned to the third party under this 
Article. This Article fulfils its meaning notwithstanding the notice is not accepted by the Contractor 
and BYPL shall not be obliged to the Contractor after seven days (07) of issue of any further notice. 
 

 

44. TREE PRUNING, EXCAVATION NEAR TREES, CONSTRUCTION & 
DEMOLITION: 
 
All electric wires and high tension cables or other damaging elements shall not be installed on trees 
in a manner contrary to the directions passed by the honourable High Court of Delhi and must be 
removed from the trees. 
 
Notwithstanding anything stated in the tender document, work contract or any other communication 
issued related to the performance of the work order awarded, the vendor and its 
associate/employees/worker, during the performance of work under this work order shall ensure 
full compliance of the provisions of all environment laws/rules/directions by any authority including 
judicial authority/ regulation related to excavation near tree and construction & demolition activity, 
and shall mandatorily comply the measures related to the Tree Pruning, excavation near trees, 
construction & demolition as detailed in Annexure-II of this order. 
 

 

45.  NO JOINT VENTURE 
 
The contractor shall not constitute a joint venture , consortium or other unicorporated grouping of 
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two or more persons , following the execution of the contract . 
 

46. WAIVER OF RIGHTS 
 
No delay or forbearance by company in exercising any right or power under this Agreement shall 
be construed as a waiver of such right or power, nor shall any single or partial exercise of such 
right or power preclude any further exercise of such right of power. 

 
47. THE COMPANY'S RIGHT TO VARY QUANTITIES 

 
The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions during the execution of the Order. BYPL 
may increase or reduce the area/ scale of operations after starting of execution of the contract and 
the size of contract may be adjusted accordingly. 
 

48. CONTRACTOR’S EQUIPMENT 
 

48.1. All Contractor’s Equipment and Temporary Works provided by the Contractor or any 
 permitted Subcontractor, shall, when brought on to the Site, be deemed to be  exclusively 
intended  for execution of the Works and not be removed without the  consent, in writing, of 
the  Company’s Representative. 

48.2.  Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from the Site, 
all its  Equipment and Temporary Works and its unused materials. 

48.3.  The Company shall not at any time be liable for the loss or damage to any of the constructional plant, 
Temporary Works or materials.  

48.4.  The Contractor shall, upon written request by the Company’s Representative, produce to the 
Company’s Representative, all documents evidencing title to or the contractual arrangement giving 
the right to the Contractor to use the Contractor’s Equipment. In the event of failure to comply with 
such request within seven (7) days, then without prejudice to any other rights, the Company shall be 
entitled to withhold the payments due to the Contractor under the Contract.  

 

49. AVAILABILITY OF TOOL &PLANT (T&P) 
 
The contractor shall provide T&P to their staff as mentioned in Scope of work. The contractor shall 
provide all tools in the beginning of contract and shall ensure the proper availability of tools and 
tackles as per that list throughout the contractual period. These tools shall be of make as specified 
in the Scope of work. It shall be responsibility of contractors to replenish and maintain the existing 
T&P on regular basis. 
 
I. All the T&P shall be tagged / marked as "BYPL-MMG -Div Name-Serial No." , For eg. LNR 
Divn T&P shall be tagged / marked as  "BYPL-MMG -LNR-001" The tagging/ marking shall be done 
wherever possible 
 
II. A certificate from Engineer-In Charge to this effect under point no. I above and that T&P has 
been provided to all working staff. 
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50. FREE ISSUE MATERIAL 
 

50.1. The Company, may provide free issue materials to Contractor in those cases only  where it is  
specifically mentioned in the Contract. Transportation of free issue  materials from site / store or 
place of availability at site to the work area shall be  in  scope of the contractor.  . 

50.2. Contractor shall submit Reconciliation Statement of these free issue materials along with monthly 
bill. Reconciliation Statement will show issued quantity of free issue materials/ quantity consumed in 
work and quantity balance in contractor’s stock. 

50.3. The Contractor shall have to furnish an Indemnity Bond for materials which are free issued by the 
Purchaser. Further the contractor shall be responsible for the safe custody of materials till the 
materials are utilized, fabricated, erected and accounted for in all respects. 

 

51. VENDOR CODE OF CONDUCT 
 

Contractor confirms to have gone through the Policy of BYPL on legal and ethical code required to 
be followed by Vendors encapsulated in the "Vendor Code of Conduct" displayed on the official 
website of BYPL (www.bsesdelhi.com) also, which shall be treated as a part of the agreement. 
 
Contractor undertakes that he shall adhere to the Vendor code of Conduct and also agrees that any 
violation of the Vendor Code of Conduct shall be treated as breach of the agreement. 
 
In event of any such breach, irrespective of whether it causes any loss/damage, company (BYPL) 
shall have the right to recover loss/damage including liquidated damages from Contractor. 
 
The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL) against any 
claim/litigation/liability/penalty including litigation cost arising out of any violation of Vendor Code of 
Conduct by the Contractor or its officers, agents & representatives etc. 
 

52. DISCLOSURE OF RELATIONSHIP 
 

The Contractor acknowledges & undertakes that the Contractor or any partner of the Contractor or 
director of the Contractor is not related to any of the officers of the Company or the Company’s 
Representative, or alternatively, is a close relative of an officer of the Company or the Company’s 
Representative and has no financial interest/stake in the Company’s business. The Parties agree 
that breach of the above provisions shall entitle the Company to terminate the Contract under 
Clause 23, without payment of any compensation to the Contractor. The Contractor agrees and 
acknowledges and shall ensure that its employees, directors and partners do not develop any such 
interest during the Contract Period. 

 

53. MSME 
 

53.1. If the Contractor is covered under the definition of supplier/Contractor under the  purview of Micro, 
Small & Medium Enterprises Development Act, 2006, it shall  declare so at the time of its registration 
as vendor with the Company failing which it  will be  presumed that it is a non-MSME unit.  
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53.2. Contractor shall provide to Company the proof of classification of its enterprise and filing 
memorandum with the authorities concerned under the Micro, Small & Medium Enterprises 
Development Act, 2006 (herein referred to as "the MSMED Act") within one week of receipt of the 
Contract  

 
53.3. The Contractor further declares and undertakes to intimate Company of any change in its status or 

constitution under this section from time to time under this Contract. The Contractor must provide 
MSME registration number along with PAN card and GST registration number on Tax Invoice failing 
which the Contractor shall not claim any benefit under the MSMED Act.  

 
53.4. The Contractor to furnish the undertaking to the Company in this regard. 

 
 

 

54. COVID GUIDELINES 
 
Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried out in the 
field by their staff shall be as per the guidelines issued by MHA / BYPL/ Engineer-in-charge from 
time to time. Further Contractor shall be required to provide to their staff masks/ sanitizers/ all 
PPEs required for working in Covid19 situation. The Contractor shall further ensure to work as per 
the guidelines issued by BYPL and the instruction of the Engineer in charge. 
 

55. CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING WORK 
AT SITE TO PREVENT DUST POLLUTION 
 
All debris shall be removed and disposed off at assigned areas on daily basis. Surplus excavated 
earth shall be disposed of in an approved manner.  In short, the contractor shall be fully responsible 
for keeping the work site clean at all times.  In case of non- compliance, company shall get the 
same done at Contractor's risk and costs. 
 
While carrying out any civil work including road/ pit digging, plinth/ fence making, road restoration 
etc contractor shall adhere to below mentioned guidelines. 
 

(a) No construction material/ debris shall be stored on metalled road. 
(b) Wind breakers of appropriate height on all sides of ear marked area using CGI sheets shall be 

raised to ensure that no construction material dust fly outside ear marked area. 
(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement and any 

other material to and from the site shall be transported under wet and covered condition to 
ensure their non-slippage en-route to avoid air contamination. 

(d) The contractor shall provide mask and helmet to every worker working on the construction site 
and involved in loading/unloading and carriage of construction material and construction debris 
to prevent inhalation of dust particles. 

(e) Over loading of vehicles shall be strictly prohibited 
(f) The construction material at site shall be stored under wet and covered condition. 
(g) The dumping sites for temporarily storing the excavated earth shall be properly levelled, 

watered and rehabilitated by plantation to avoid flying of dust. 
(h) The worker at the site shall be sensitized to adopt / observe the dust controlled measures in 

true spirit. 
(i) If any C&D waste is generated at site the same will be transported to the C&D waste site only 
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and the record for the same will be maintained by the agency. 
(j) Wet jet in grinding and stone cutting is being permitted at site. 
(k) The necessary record for dust control is being maintained by the department on day to day 

basis and being monitored regularly. 
(l) Contractor shall ensure that no tree shall be harmed and no tree roots shall be destroyed/cut 

while performing the task under agreement. 
(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994. 
 
The Execution contractor shall be responsible for all the preventive and protective environmental 
steps as per guidelines. Any violations from the above guidelines have been viewed very seriously 
by the authorities. Contractor shall be liable for the penalties / other action by the authorities, the 
contractor shall indemnify BYPL from all liabilities on this account. 
 
 

56. ENVIRONMENTAL, HEALTH &SAFETY 
 
The Contractor will ensure that the Environment, Health & Safety (EHS) requirements are clearly 
understood and faithfully implemented at all levels at site as per instruction of Company/BYPL. 
Contractors must comply with the requirements, as follows: 
(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the work 
(ii) Comply with the procedures provided in the interests of Environment, Health and Safety 
(iii) Ensure that all of their employees designated to work are properly trained and competent 
(iii) Ensure that all plant and equipment they bring on to site has been inspected and serviced in 

accordance with legal requirement and manufacturer's or supplier/Contractor s' instructions 
(iv) Make arrangements to ensure that all employees designated to work on or visit the site present 
themselves for site induction prior to commencement of work 
(v) Provide details of any hazardous substances to be brought onsite 
(vi) Ensure that a responsible person accompanies any of their visitors to site 
 
All personnel deputed by Contractor under agreement shall be accountable for the following: 
(a) Use the correct tools and equipment for the job and use safety equipment and protective 

clothing supplied, e.g. helmets, goggles, ear protection, etc. as instructed 
(b) Keep tools in good condition 
(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant or 

equipment 
(d) Develop a concern for safety for themselves and for others 
(e) Prohibit horseplay 
(f) Not to operate any item of plant unless they have been specifically trained and are authorized 

to do so. 
 

57. ACCEPTANCE 

Acceptance of the CONTRACT implies and includes acceptance of all terms and conditions 
enumerated in the CONTRACT, in the technical specification and drawings made available to the 
Contractor consisting of general conditions and complete scope of work. 
 
Contractor’s and Company’s contractual obligations are strictly limited to the terms set out in the 
CONTRACT. 

***** 
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SECTION-V 
SCOPE OF WORK 

Part I: METER INSTALLATION AND RELATED WORKS 

 

1.0 Scope of Work for Metering Activities: 
 

1.1 Execution: 

Contractor shall perform fully and properly all functions required for execution of various metering 
activities under this contract at consumer premise / COMPANY site locations. 

Detailed scope of work includes:  

1.1.1 New Installation/Replacement, Configuring & energizing all types of 1Ph, 3Ph, CT and CTPT-
Operated, electronics Energy Meters (including Group Meters, Smart Meters, Pole Meters, Thread-
through, Grid Meters, Feeder Meters, DT-Meters, HT Meters, ABT Meters, Net Meters etc.) and 
associated accessories, with communication if required, as per the SOP of COMPANY for Meter 
installation. 

1.1.2 New Installation/Replacement of IGMS BOX and associated accessories, with communication if 
required, as per the SOP of COMPANY for Meter installation. 

1.1.3 Installation / Removal/Shifting / Reinstallation of HT & Grid Meters for all type of Installation such 
as Cubicle Mounted, Panel Mounted, CT-PT Mounted etc. 

1.1.4 Installation / Replacement/ Removal / Shifting/ Reinstallation of DT Meters for all type of 
Transformers with any type of Installation configurations including CT, CT-Control Cable, Meter Box 
and other Accessories such as AMR, Saddles etc. 

1.1.5 Installation/Laying/ Replacement of Overhead/ Underground Service Cable including proper Cable 
Fixtures, support at both consumer end and pole end, digging & restoration of Road etc. as per 
defined SOP. 

1.1.6 Installation/replacement of bus-bars / Pole DBs/LT-CT Box/HT Metering Cubicle/CT-PT Units/ 
Media enclosures (wall mounted AMR panel) wherever required. 

1.1.7 Removal / Reconnection / Disconnection / Shifting of Energy Meters / resolution of Not Downloading 
cases. 

1.1.8 Replacement / Removal of Metering Cubicles, CT-PT Units of 11KV HT Consumers and HVDS 
installations. 

1.1.9 Preventive Maintenance of Metering Cubicles, CT-PT Units of 11KV HT Consumers and HVDS 
Installation. 

1.1.10 Replacement of meter with CT box/ only CT box/1ph-3ph meter box. 

1.1.11 Sealing & Resealing of Energy Meter / Bus bar /Meter Box. 

1.1.12 Ensuring meter getting downloaded after installation/ replacement/ shifting/ resealing/ chord 
change/ resolution of not downloaded complaints. 

1.1.13 Installation / Replacement of any type of AMR Module / DCU/ SIM card and ensure communication 
with backend server for HT Meters, CT Meters, DT Meters, Smart & Group Meters & Thread-through 
meters etc. 
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1.1.14 Fixing of Shearing Nut/Bolt for Closure of DBs / Meter Boxes/Bus bars. 

1.1.15 Replacement of Meters in NX-Categories, Old Meter Replacement Drive, Analytics, not 
downloading cases or any other project of Company within the specified time line. 

1.1.16 Resolution of not downloading meters, not read meters, Meter reader exceptions, Faulty Meters 
within the defined timeline. 

1.1.17 Resolving NDL cases, any Pole related work, filling up of any kind of Performa (online or offline), 
taking photographs, etc. Identification of meter CT/PT connection issues causing energy gap 
regularly. 

1.1.18 Installation/replacement /Dismantling of metering panels. 

1.1.19 Packing of Old removed meters in Gunny bags and sealing of meter in gunny bag in the presence 
of consumer or his representative as per SOP.  

1.1.20 Rectify defects immediately noticed by COMPANY representative during installation or verification 
& inspection and rectify the data if it found incorrect & submit ATR to QC in charge offline or online 
with photographs. Contractor shall not be compensated for expenses incurred. 

1.1.21 After completion of work, Contractor manpower shall take Happy Code from Consumer (which is 
sent to him as SMS through our system), & submit it through Online App.  

1.1.22 Fabrication, Supply & Installation of Iron Angle Bracket for meter installation outside premises using 
MS steel (as per drawing specification provided by COMPANY) including all material, consumables 
i.e. providing red oxide primer and one coat of aluminum paint, nuts, bolts and washers, size 
(30*30*3 MM), supply and erection of 5mm Bakelite sheet, size (300*300*3) mm including all 
material and consumables, installation of fabricated frame on wall including all material and 
consumables. 

1.1.23 Providing support to Project Manager and RCM Team in conjunction with O&M Sub Divisional In 
charge, AM(PS) & IT team. 

1.1.24 While performing work at site, Contractor shall follow Standards of BIS (Bureau of Indian standards), 
CEA (Measures relating to safety and Electric supply), DERC Regulations, Fire safety norms and 
COMPANY SOPs and guidelines with amendments thereof. 

1.1.25 Contractor shall provide 5KV Megger, High-Pot Test Equipment, Clip-On Meter, Multi-meter, Test 
Lamp, Earthing Rod, Discharge rod, Earthing chain etc.  

1.1.26 Contractor shall provide all safety gears including but not limited to Helmets with visor & live line 
sensor, safety belts, Insulated floor mat, ladders, safety shoes, Safety Gloves, Safety Goggles, first 
aid box with required medicine and rain wears to their personnel. 

1.1.27 All type of transportation required for performing metering activities under this contract shall be in 
the scope of contractor. Transportation including loading & unloading required for movement of 
materials and manpower from designated COMPANY stores/ offices/ site etc. shall be in the scope 
of contractor. Cost of the transportation shall be included in the rate contract of each item of this 
contract and shall not be compensated separately. 

1.1.28 Rectification of wiring issues to ensure proper energy recording. 

1.1.29 Replacement of CT-Control Cable. 

1.1.30 Welding work for installation of DT Meter Box on Transformer body. 

1.1.31 Provide assistance for testing of HT / Grid Meters /DT/LT-CT/PP meters and associated CT-PT 
Units during installation. 
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1.1.32 Contractor shall provide the photographs of different metering activities carried out at site as per the 
SOP of COMPANY. Photographs shall be renamed with CA No.  (prefix with “000”) in requisite 
format as decided by COMPANY. 

1.1.33  Contractor shall have to provide proper uniforms as and when decided by Company to all its 
employees deputed in field activities for execution of work under this contract. Separate Uniforms 
shall be provided according to the seasons i.e. summer and winter. Specification of uniform shall 
be approved by COMPANY. The rates for the uniforms will be mutually agreed between company 
and contractor and shall be reimbursed to contractor 

1.1.34 To carry out any other job, which is not listed above but which falls within the general purview of 
work, as may be instructed by the Engineer-In-Charge to complete the job. 

1.1.35 Meter shall be installed at Out-side / common entrance of the consumer premises. Meter installed 
at inaccessible location which may lead to theft of energy and should attract penalty. 

1.1.36 Vendor shall comply with DERC/COMPANY timelines or timelines decided by Engineer In-charge, 
which may change from time to time. Existing timelines for different activities are given in Annexure-
V-II-E. Jobs performed beyond time line shall attract penalties. 

1.1.37 During replacement of the meter, if existing meter is found OK at site, charges for site visit shall be 
paid for the same (if informed by the contractor person instead of replacement). Photograph of OK 
Meter & Site inspection MCR / COMPANY defined Performa to be prepared for such cases also 
stating that “Existing Meter found OK at Site. 

1.1.38 Site visit for quality check and other work related to Metering including but not limited to attending 
not downloading cases, resolving communication related complaints, meter mismatch cases, 
interchange cases etc. 

1.1.39 Execution of Site work, Punching of Meter & Meter related particulars shall be completed by 7:30 
PM & no work shall be done beyond this timeline without prior approval of Engineer In-charge or 
his designated person. Cases shall be punched at actual site location during execution. 

1.2 Material 

1.2.1 Record of Issuance form COMPANY stores for execution of Jobs and handling of Meters, Cables, 
Bus bar, meter Seals, Gunny bag seals, MCR Books & Lab Testing Notice and other material (AMR, 
SIM, CT Box etc.) to be maintained as per defined SOPs. Ensuring 100% reconciliation of issued 
material within specified timelines. 

1.2.2 During issue of any Meter or material from COMPANY Stores, contractors shall check the Meters 
& material properly for any kind of damage of material. After receipt of the Meters & material, if any 
kind of damage is found in Meter or material contractor’s store or during the transit, contractor shall 
be responsible for the same.  

1.2.3 Supply of meter installation accessories like Saddles Plastics Gitti, Screws, Insulation Tape, Lugs 
for Earthing, Fasteners, Cable Tie, Thimbel,RJ Connectors, PVC Duct, Ferrules, Earthing cable cu 
6mm, Metal cable glands, all type of lugs, Nut-Bolt, Epoxy m-seal, dhoti, cleaning agent, paint, putty 
for 11 KV metering cubicle & any other petty items are in the scope of contractor. These materials 
shall be provided as per the specification of COMPANY. The cost of such materials supplied by the 
contractor shall be included in the rate contact of each item of this rate contract & shall not be 
compensated separately. 

1.2.4 Scrap generated from site/left over material (including any 2/4 core cable / copper cable removed 
from site Cables, Bus Bars, Meter boxes, CT box, HT metering cubicle, AMR, SIM, terminal covers 
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& screws, Seals etc.) & old meter with/without gunny bags shall be deposited to assigned 
COMPANY stores with proper records and as per prescribed timeline. 

1.2.5 Deposit damaged Meter & Gunny Bag seals, MCRs & Lab Testing Notice (if any) to METER 
INSTALLATION AND RELATED WORKS circle office for reconciliation and provides reason for 
damage, for deactivation in SAP. 

1.2.6 In very critical situation, transfer/receiving of any material to/from other division shall be allowed 
only with approval of competent authority. 

1.2.7 Contractor shall be responsible for any loss of or damage to any Goods; to be read in conjunction 
with relevant penalty clause. 

 

1.3 MANPOWER: 

1.3.1 Contractor shall depute trained, qualified and skilled manpower (One Lineman and One Helper per 
team) and Supervisor/Engineer at site. Supervisor / Engineer shall have Diploma in Electrical Trade 
minimum technical qualification& valid electrical certification to undertake electrical work & 
Experience of 3 Years in the field of Meter installation. 

1.3.2 Contractor shall depute dedicated skilled manpower (Two Linemen and one Helper per team) in 11 
KV metering cubicle replacement/ maintenance/ removal having related Experience of 3 Years in 
execution of work at 11 KV level. 

1.3.3 Contractor shall depute qualified safety officer to implement safety guidelines and practices among 
their manpower. Organize safety talk fortnightly or as decided by engineer in-charge and submit 
record of safety talk on monthly basis to engineer in-charge.  

1.3.4 All newly joined manpower of contractor shall attend mandatory training & assessment test in 
COMPANY before performing any kind of job at site. Only that manpower that pass assessment 
test post training, will be allowed to work at site. 

1.3.5 Contractor shall deploy adequate number of teams / staff /workmen/ employees as per the volume 
of the work (All activities) at all functional locations in the area of service under this contract and 
ensure that all the activities covered under the scope of this contract shall be completed with the 
timeline specified in ANNEXURE-V-II-D. 

1.3.6 Contractor shall also not employ any person who is blacklisted by COMPANY or elsewhere. 
Contractor must exercise due diligence to ensure that no blacklisted vendor employee gets recycled 
through the vendor. 

1.3.7 Contractor awarded the contract must sign the Vendor Code of Conduct and certify that they and 
their employees will comply with it. 

1.3.8 Contractor shall provide a Declaration-cum-Undertaking to certify and vouch for the character and 
antecedents of their employees who will be deployed in COMPANY, and that, to the best of their 
knowledge, there is no criminal case against any of them. 

1.3.9 Contractor shall also depute a Safety Officer to monitor assigned work of meter installation. 
Manpower deputed must follow safety procedures and guidelines while performing assigned work 
at site. Manpower deputed must be proficient to execute work, filling of MCR / Lab format / Quality 
report / Notices and entry / updating of data through Mobile APP. Contractor shall provide a 
declaration on Monthly basis for Safety Officer deputed at site & work getting executed considering 
all safety procedures & norms.  
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1.3.10 Contractor manpower shall attend training/awareness program which gets conducted by 
COMPANY time to time. Periodic training by Contractor shall also be imparted to their manpower. 
Failing to send manpower for training shall attract penalty as per relevant penalty clause. 

1.3.11 Contractor shall appoint engineers & supervisors to supervise the work to ensure uninterrupted 
Services rendered and for proper co-ordination with COMPANY ensuring quality of work & quality 
of reports (MCRs, Quality Reports & Lab Formats) & report malpractices. Engineer/supervisor shall 
submit a daily report to Engineer In charge regarding daily activity undertaken by Contractor and 
progress made by Contractor.  

1.3.12 Contractor shall depute team for Enforcement Meter replacements along with enforcement teams 
of COMPANY, as per instruction of Engineer In-charge / division in-charge. 

1.3.13 It is the responsibility of the Contractor to prohibit / restrict its employees from involving in 
misconduct / malpractices at site. Contractor shall conduct preliminary enquiry /investigation against 
complaints received and share report with Engineer In-charge. Contractor shall refund full amount 
of money (if any) taken from consumer illegally by his employees for carrying out METER 
INSTALLATION AND RELATED WORKS activities at site.  

1.3.14 Contractor shall send their employees for investigation required in any case / complaint by 
COMPANY. The decision taken by COMPANY involving contractor’s employees shall be 
implemented by the contractor. 

1.3.15 Contractor staff shall not offer any paid service to consumer for consumer wiring or any other work 
pertains to consumer at site. 

1.3.16 Contractor shall be held responsible for any liability arises from any accident to his employees while 
performing work under this contract. An immediate intimation followed by reporting shall be provided 
by Contractor to METER INSTALLATION AND RELATED WORKS Coordinator and Central 
METER INSTALLATION AND RELATED WORKS office and to concern dept. MCS, DDA etc. A 
FIR shall be lodged immediately if the case is of criminal nature. To cover such risks an insurance 
of the employee for such unforeseen circumstances shall be part of Contractor’s scope.  

1.3.17 Contractor shall depute designated employees for issuance & return of material. 

 

1.4 Safety 

1.4.1 Contractor shall provide proper tools, tackles, PPE kit and associated paraphernalia as per 
Annexure-V-II-B, which may be required for carrying out the various jobs to be completed under 
this Contract. Contractor shall provide all safety gears including but not limited to Helmets with 
visor & live line sensor, safety belts, Insulated floor mat, ladders, safety shoes, Safety Gloves, 
Safety Goggles, first aid box with required medicine and rain wears to their personnel. 

1.4.2 Contractor shall ensure safety oath by their employees on daily basis before start of the work. 

1.4.3 Contractor shall ensure to execute work with 100% safety precautions at site. Vendor supervisor / 
team shall plan in one-day advance and avail shut-down for carrying out any work in co-ordination 
with respective METER INSTALLATION AND RELATED WORKS Co-coordinator/ SDO-O&M of 
COMPANY. Contractor shall ensure that their manpower use all Safety PPE & T&P while 
performing Job at site. Any manpower found violating safety guidelines shall attract penalty. 

1.4.4 Contractor shall provide necessary first aid and reasonable hygiene facilities for all employees, 
representatives and workmen working at the site and to administer the use of first aid. Health 
Check-ups and First-aid training shall be done periodically. 



 

 

NIT: CMC/BY/25-26/RS/AS/36                      Page 78 of 155    Bidder Seal & Signature 

RFx Number:[2200000164] 

 

 

1.5 Quality 

1.5.1 Meter installation work shall be carried out ensuring all quality norms defined in QC Manual of 

COMPANY. Violation of quality norms shall attract penalty as per penalty clause. 

1.5.2 Quality Norms such as Proper alignment of Meter, Proper cable connection at Meter Terminals 

with Exact peeling of conductors and cable Sleeves, Tightness of connection, making of flowers 

with cable armour inside the meter box, proper cable dressing with fixing of saddles just below the 

meter box and at 1.5-meter distance on incoming & out-going cables, Cable Earthing with 

appropriate size of lugs at incoming and out-going cables of meter. Proper Sealing of Meter, Meter 

box and Bus bar, Exact alignment of reading cord, proper installation of communication module 

and SIM card etc shall be ensured while meter installation. 

1.5.3 Meter shall be installed out-side the premise at safe and easily accessible location at ground floor. 

Meter shall not be replaced at inaccessible locations such as locked room, other than ground floor, 

over height etc. Such cases shall be reported to respective Engineer In-charge of COMPANY and 

replacement shall be carried out in co-ordination with COMPANY Engineer In-charge. 

1.5.4 Meters shall not be installed during replacement at over height. Location for meter installation shall 

be at height of 5 to 6 feet from the floor / road level. 

1.6 Mobile Application for Metering Activities 

1.6.1 Contractor shall perform all metering activities through mobile application and web portal supplied 
by COMPANY. Particulars of metering activities and material consumption at site shall be captured 
through mobile application in 100% cases. 

1.6.2 Contractor shall provide Mobile / Tab along with portable printer and Barcode/QR Code scanner 
(if required) as per the specifications of COMPANY at his own cost to each team deputed at site. 
Contractor shall replace defective mobile/ Tab, printer immediately without affecting the work at 
site. 

1.6.3 Contractor manpower shall properly fill up MCRs & Lab Testing Formats online or offline or both 
ways and shall timely submit the MCRs on next day of Job Completion at designated COMPANY 
Central offices. 

1.7 Store 

1.7.1 Contractors shall manage stores at designated locations in COMPANY for the purpose of storing 
materials for metering activities as per the SOP of COMPANY. Space for the store shall be 
provided by the COMPANY on free of cost basis, however contractor shall take proper electricity 
connection (if applicable) and pay energy bills regularly. If Contractor manages its own space for 
the purpose of store, prior approval shall be taken from COMPANY and contractor shall not be 
paid for arranging store space on its own. 

1.7.2 Contractor shall depute store supervisor to manage and maintain store, material movement, 
register and soft data on daily basis as per requirement and SOP of COMPANY, Daily Inventory 
stock & Issuance of materials to field teams to be maintained in specified formats / Registers / Soft 
Data as per the requirement & SOP of COMPANY. Contractor has to keep one computer with 
required number of accessories to maintain record of incoming & outgoing materials.  
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1.7.3 Contractor shall ensure proper storage and create infrastructure required for storage of different 
type of meters, cable drums, meter boxes, bus-bars and other material issued to contractor at 
COMPANY provided space for the store to keep the issued material in safe and healthy 
environment/condition. Contractor shall ensure that no damage to the materials during storage and 
handling of material at store. All the issued material stored in open or dusty location must be 
covered with suitable weatherproof and flameproof covering material as applicable. 

1.7.4 Contractor shall install Weighing Machine of at least 100 kg in their store to cross check weight of 
scrap to be returned to COMPANY stores. 

 

1.8 Transportation & Vehicles: 

1.8.1 Contractor shall mandatorily provide four wheelers, (Maruti-VAN/ECCO) / E-Rickshaws along with 
Driver with each team for performing all jobs at site for Meter/Metering cubicle/AMR/CT box 
installation, replacement, removal, shifting & cable installation cases etc. Resealing, Cord change, 
Site Inspection etc may be attended with other mode of transport. Expenses related to vehicles 
deputed for discharge of services under this contract shall be borne by contractor and shall be 
included in the respective activity Codes.  

1.8.2 Transportation for movement of materials from/to designated stores of COMPANY shall be carried 
out with appropriate vehicle such that material can be safely transported. Crane to be arranged for 
loading and unloading of heavy materials like cable drums, metering cubical, CT-PT units etc. 

1.8.3 Vehicles provided for movement of materials and manpower shall be commercial vehicle and not 
be more than 3 years old or 30000 KM. whichever is earlier. 

1.8.4  Two percent (2%) to Five percent (5%) of total vehicle deployed by the Contractor shall be of 
Electric Vehicles  

1.9 Billing: 

1.9.1 Contractor shall submit bill on monthly basis (through Online Billing portal and/or hard copies or 
both ways) along with complete documents & photographs listed in prescribed format on or before 
15th date of subsequent month.  

1.9.2 Data filled through Mobile Application / MCR/SAP data shall be considered as final data for billing. 
As per this, Measurement Sheet shall be finalized for payment. 

1.9.3 Contractor shall ensure to provide 100 % reconciliation Record of all issued/used material along 
with monthly bill in Specified format by COMPANY.  

1.9.4 Penalties amount in Monthly Bills shall be governed by Penalty clauses of this work contract. 

1.9.5 Retention amount shall be imposed in Monthly Bills if any reconciliation found pending for any 
material on contractor part. 

 

2.0 Penalty 

2.1 Penalties for Delay in Execution of Jobs: 

Penalty of Rs. 1000/- per case shall be deducted for delay for the cases executed beyond the target 
completion date as per COMPANY timelines, subject to a maximum of 5% of the Bill value.  

Extension shall be granted in respect of the following cases and no penalty shall be levied:   

i. Non-availability of material on part of the company. 
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ii. Disturbance & violence in the area. 
iii. Adverse climatic conditions. 
iv. Deficiency Notice served to consumer if deficiency found at consumer premises on 

consumer part. 
v. Any unforeseen circumstances, if approved by Engineer In charge. 

 

 

2.2 Penalties for Delay in resolution of Not Downloaded Cases, MR Note, Not Read Cases, NX 
Replacement, Old Meter Replacement, and other Metering Projects: 

List of the meters for resolution and replacement shall be provided on monthly basis. Bidder shall 
resolve or replace meters within a month period.  Penalty for Unresolved / Unattended Cases 
shall be Rs 250/- Per case in Meter replacement cases &Rs 100/- per case in other without meter 
replacement cases shall be levied. Penalty for any unattended Case (both the cases) beyond 6-
Month of aging in any Project shall be Rs 100/-per case per month. 

 

2.3 Penalties for Misconduct/Malpractice at site: 

i)  A penalty of Rs. 10,000.00 shall be levied on contractor for the first incident of 
misconduct/Malpractice at site. 

ii)  A penalty of Rs. 25,000.00 shall be levied on contractor for the second incident of 
misconduct/Malpractice at site. 

iii)  A penalty of Rs. 50,000.00 shall be levied on contractor for the third incident of 
misconduct/Malpractice at site & subsequently termination of his contract. 

Note: Depending upon the level of malpractice, Engineer In-Charge can take decision which will have 
on report of misconduct, the matter will be scrutinized at appropriate level and if complaint found 
genuine above Penalties shall be applicable. Following activities shall be considered but not 
limited to malpractices / Misconduct: 

(a) Manipulation of data submitted for billing and reconciliation of material. 
(b) Tempering of Meter while Meter installation. 
(c) Fake submission of MCR & Lab Testing Formats for punching of meter & seal particulars. 
(d) Any illicit financial transaction between consumer or his representative and contractor’s employee. 
(e) Involvement in any activity which leads to suspension of work. 
(f) Noncompliance of any critical Office order which leads to financial loss to COMPANY. 
(g) Involvement of contractor’s employee in sale of new Material / Scrap material which pertains to 

COMPANY. 
(h) Old meter deliberately not removed from site or Misuse of Old removed meter at other site. 
(i) Deliberate misuse of Meter or seal & submission of fake Meter / Seal data. 
(j) Deliberate Meter replacement without order / out of circulated lists / without prior approval by 

Engineer In-charge. 
 

2.4 Penalties for Loss / Damage of Meters, CT Box, 11KV metering cubicle, AMR, Seal and 
Material: 
In case of any loss / damage of Material issued by company, penalty as under shall be levied: 

(i) Loss of New Meter: Rs. 25,000/- for each Single Phase Meter (All Type) &Rs 30,000/- for each three 
phase Meter (All Type), Rs 50,000/- for each LTCT/HT / ABT meter. 
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(ii) Loss of Old Meter for single phase (All Type) and three phase meter (All Type): Rs. 10,000/- for 
each Meter. Rs 25,000/- for each LTCT/HT/ABT meter. 

(iii) Damage of New / Old Meter: Rs 2000/- for each Single phase meter (All Type) and Rs 5000/- for 
each three phase meter (All Type), Rs 10,000/- for each LTCT/HT meter and Rs 35,000/- for each 
ABT meter. 

(iv) Loss of New / Old LT CT Box Rs 30,000/- for each LTCT Box. 
(v) Damage of New / Old LT CT Box Rs 15,000/- for each LTCT Box 
(vi) Loss of New / Old 11 KV HT metering cubicle Rs 200,000/- for each HT metering cubicle. 
(vii) Damage of New / Old 11 KV HT metering cubicle Rs 100,000/- for each HT metering cubicle. 
(viii) Loss of New / Old AMR Rs 10,000/- for each AMR. 
(ix) Damage of New / Old AMR Rs 5,000/- for each AMR. 
(x) For Loss of each Meter Seal & Gunny Bag Seal & SIM card: Rs 500/-. 
(xi) For Loss of MCR & Lab Testing Format: Rs. 250/-. 
(xii) Loss of PDS / CMRI /Accuchek/HT testing machine/CT-PT tester/clamp on meter issued to 

contractor (if any): Actual cost of the device. 
(xiii) For Intentional Damage of each Meter Seal, Gunny bag seal & Sim Card: Rs 100/- 
(xiv) For Loss / Damage of any other material: 2-times of the cost of material. 

 

Note: Any loss/theft of meter/seal/material should be supported by the comment of Engineer In-
charge and next higher authority. Also Hard copy of FIR shall be submitted against any theft & 
loss of meter/seal/material etc. 

 

FIR shall be Lodged under Section 154 Cr.P.C.(IPC Section-379) in case of Meter, 11 KV 
metering cubicle, Seal, Stationary & Material Theft.; 

 

In case Loss / misplacement of Meter, Seal, Stationary & Material, FIR shall be lodged under 
Section 155 Cr.P.C / registered police complaint online.  

 

In case lost meter is found installed elsewhere, Contractor shall be responsible for raising further 
complaint within 10 days, in respective police station under Section 154. In case contractor fails to 
do so, it will be treated as a case of Misconduct & relevant penalty will be imposed. 

 

Though COMPANY shall be arranging for storage cum erection policy, in the event of any loss or 
damage to the goods, the contractor shall act immediately as though it has directly taken the 
insurance cover and accordingly, shall (i) immediately intimate such loss or damage to concern 
authorities and COMPANY and (ii) shall immediately proceed for the documentation work i.e. 
lodging FIR, other required documentation to put forth the claim to insurance company. 

 

2.5 Penalties for Violations of Safety Norms: 

(i) Noncompliance of safety practices during execution of work at site & Work without shutdown in 
cases involving Pole activities: Rs: 2000/- per occurrence 

(ii) Inadequate / improper tools, tackles & Safety Gears like Safety Belt, Gloves, Shoes, Helmet with 
Visor & Sensor etc.: Rs.2000/- per occurrence. 

(iii) Non Compliance of Safety Talk & Other instructions regarding Safety: Rs 2000/ per instance. 
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(iv) Noncompliance of safety practices resulting in injury to any person /animal / property: penalty of 
2.5% of bill amount. 

 

2.6 Penalties for Violations of Quality Norms: 

Following Penalties shall be levied for violation of quality norms as identified during joint inspection 
of QC Team along with contractor supervisor for execution of jobs under this contract: 

(i) New Meter installed at inaccessible location or inside consumer premises, which may lead to theft 
of energy: Rs. 5000/- each case. 

(ii) Meter installed at inaccessible location in meter replacement or existing cases which may lead to 
theft of energy, Meter Installed without Box, Bus Bar not found Sealed after completion of work at 
Bus Bar, Loose cable connection / Non peeling which leads to burning of Meter: Rs. 2000/-each 
case. 

(iii) Meter installed at over-height or locked consumer panels, Improper Sealing of Meter Terminal, 
Meter Box or Meter Bus bar, Improper Gland fixing, Flower making, yellow cable insertion in gland 
or DB, Improper Cable Connection, Extra Peeling of cable, Improper installation of CT box, Use of 
Piercing connector when space available in DB, Installation of Under Size or Over Size service 
cable: Rs. 1000/- each case. 

(iv) Non communication of AMR/Sim card after installation: Rs. 200/- each case. 
(v) Improper installation of 11KV metering cubicle result in failure within 15 days: Rs 6000/- each case. 
(vi) Improper Earthing connection at Meter-end and pole-end, Improper cable dressing / Saddling (at 

every 1.5 m) / Thimbling (with crimping tool), Sagging of service cable or no-installation of cable 
fixture at both end, DB not locked by Shearing Nut after completion of work at DB: Rs 500/- each 
case 

(vii) Wrong installation of meter leading to Meter not getting downloaded, Meter Installed on Copper 
Cable without approval: Rs. 250 /- each case. 

 

Note:  

-Penalties shall be levied separately against all deficiencies observed against the same case 
subjected to maximum of Rs. 2500/- per case for single phase meters and Rs 5000/- for three 
phase meters. Penalty amount levied in above cases shall be doubled if contractor fails to rectify 
deficiencies raised in QC inspection within 7 days. ATR is required with photographs after 
rectification. 

 

-Maximum penalty of Quality in Vendor Bill shall be limited to 5% of the value of the bill amount. 

 

2.7 Penalties related to MCR, Lab Notice and Mobile Application: 

(i) Delay in submission of MCR by more than one day of execution date: Rs.25/- per day per case. 
(ii) MCR / Meter Live App data submitted with Wrong Meter & Gunny Bag Seal No., Meter Number 

(Old/New)/Wrong CA Number / Wrong Meter Reading: Rs.2000 per MCR. 
(iii) MCR submitted with incomplete or wrong information (other than Meter no. & CA no.): Rs.250 per 

MCR. 
(iv) If MCR generated through online app is unclear / not readable: Rs. 50 per case. 
(v) Lab Notice submitted with wrong meter Number / Gunny bag Number or Gunny Bag Seal no. or 

without consumer’s signature: Rs 500 per case. 
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(vi) MCR submitted without signature of consumer and contractor’s employee and stamp: Rs 500 per 
case. 

(vii) Wrong information updated through mobile based application from site: Rs 1000/- per case. 
(viii) If Lab testing notice found missing in Gunny Bag: Rs.2000 per case 
(ix) If Order is cancelled in SAP before cancellation in Meter Live app: Rs. 100. 
(x) Meter(s) replaced without permission or Out of List: Rs. 2000  
(xi) Penalty for non-submission of video & photograph in cases where consumer refuse to sign Lab test 

notice or sealing of Old Meter Gunny Bag: Rs. 1,000/- per case. 
(xii) Penalty for Percentage execution of Cases through Meter Live Application <=80%, Rs. 25000/-, 

81% to 90%: 10000/-  & 91% to 95%: Rs 5000/-. Percentage shall be determined on monthly basis. 
(xiii) Absence of Happiness-Code in Meter Live Application Rs 50/- Per Case.  

Note: 

-Maximum penalty related to MCR, Lab Notice and Mobile application in Vendor Bill shall be 
limited to 5% of the value of the bill amount. 

-If Vendor informs about any wrong entry or information like Meter No., Seal No. or Cable deviation 
in Mobile application or MCR, within 1 days of activity, such cases will not be considered for penalty, 
necessary proof like photographs are must for non-consideration of penalty.  

2.8 Retention Clauses: 

(i) Retention to be made in bill for New Meters, Meter Seals & Gunny Bag Seals which are pending for 
reconciliation on contractor’s part even after 1 month of issuance: Rs 10,000/- per Meter and Rs 
500/- per Seal. 

(ii) Retention to be made in bill for Old Meters which are pending for reconciliation on contractor’s part: 
Rs 10000/- per Meter. 

(iii) Retention to be made in bill for any other material which are pending for reconciliation on 
contractor’s part:  2-times of the cost of material. 

(iv) Retention amount to be released only after the reconciliation of pending materials. 
(v) If any proposed retention amount in monthly bill is not settled within 60 days, same shall be 

converted into deduction amount without prior intimation  
 

2.9 Other Penalties: 

(i) Employee without uniform / I-Card: Rs.500 per occurrence. 
(ii) Non submission of desired number of photographs (including ELCB photographs etc.) required for 

an activity performed at site as per work contract: Rs. 25/- per photograph with maximum of Rs. 
100 per case. Unclear photographs or photographs not taken as per defined SOP will be treated as 
Photograph not provided and will be counted for penalty. 

(iii) Late submission of old removed meters to COMPANY store after three working days from the date 
of SAP punching: 100/- per day per case. 

(iv) Penalty for deviation in cable installed at site & mentioned in MCR/Billing Data is equal to 2-times 
the actual cable cost. 

a) If installed cable length is up to 5m, allowed deviation is +/-10%. 
b) If installed cable length is greater than 5m, allowed deviation is +/-5%. 

(v) Improper handling of material during transport: 2500/- per occurrence. 
(vi) Any complaint of “money demanded” as reported by Consumer during Consumer Feedback Survey: 

Rs 1000/-per case. 
(vii) Replacement of OK meters by Contractor: Rs 1000/- for Single Phase Meter &Rs 2500/- for three 

phase meter. 
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(viii) Any other deviation from Contract, SOPs, Regulatory procedures & required information not 
submitted by vendor on time (like manpower details, meter/material details/ scrap details/ 
photographs etc.): To be decided by Engineer in-charge with maximum capping of Rs. 5000. 

(ix) If CA No, Activity type, and Date of activity not written on the Meter box after Installation / 
Replacement of meter: Rs. 50/- per Meter. 

(x) Penalty for not providing vehicles (Four Wheeler/E-Rickshaw) Rs 2000/-Per Team per day. 
(xi) Penalty for not providing required numbers of teams Rs 1000/-Per Team per Day. 
(xii) Penalty for not maintaining materials & Inventory record keeping at vendor store as per SOP of 

COMPANY: Rs 5000/- First Instance, After one month Rs 10000/ month till the compliance. 
(xiii) Penalty for engagement of unauthorized / Black listed personals for carrying out Jobs under 

this contract: Rs. 25000/- Per Instance. 
(xiv) Refused/Non-compliance in attending the complaint: Rs.1000/event. 
(xv) Any problem/fault rectified for Grid/ DT/HVDS Meter by the agency shall not be repetitive 

and shall not reoccur again at least within a month. Penalty for repeatability of the complaint/fault: 
Rs.250/meter/event. 

 

2.10 Performance Evaluation & Contractor’s Score card. 

Performance of Contractor shall be measured & evaluated by various performance parameters as 
defined in Score Card (Annexure-V-II-E). Performance parameter & their weightage may be 
amended as per the instruction of Engineer In-charge during the time period of this contract. 

2.11 Performance of the contractor shall be measured on a scale of 100 based on performance 
parameters and evolution criteria defined in Score Card given in Annexure-V-II-E.  Performance 
parameters and evaluation criteria defined in Score Card shall be amended with prior information 
to contractor with approval of Engineer In-charge during the contract. 

2.12 In case of equal marks obtained by more than one contractor in score card, i.e., same ranking in 
scorecard, penalty shall be decided based on the following criteria sequence wise: 

i. Marks obtained in “Quality Meter Installation”  
ii. Marks obtained in “Total DERC activities” 
iii. Marks obtained in “Resolution of RCM cases 

If any incidence of Malpractice is reported during Feedback survey, contractor score will be 

downgraded to one level down in customer feedback category. 

 
Note: Above activities are indicative only and contractor shall do all works associated with 
meter installation and related Work. 
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Part II: PERFORMANCE EVALUATION & SCORE CARD 

 

 

A) Meter Installation & Relates Works Score Card  

 

The performance score card shall be prepared on monthly basis at Circle level.   

 

S No Parameters 
Evaluation 
Criteria 

Information 
source 

Score 
Weightage 

SCORE ASSIGNMENT 

  Total 100           

A Operational Performance 55 100% 90% 80% 70% 0% 

1 

Compliance for 
New Connection 
Meter installation 
& reconnection 

Annexure – V-II-D: 
EXECUTION 
TIMELINE 

SAP-ISU 25 
100% 

compliance 
99% 

compliance 
98% 

compliance 
- 

<98% 
compliance 

2 
Compliance for 
Meter Burnt and 
faulty replacement  

Annexure – V-II-D: 
EXECUTION 
TIMELINE 

SAP-ISU 15 
100% 

compliance 
99% 

compliance 
98% 

compliance 
- 

<98% 
compliance 

3 
Meter Resealing, 
Shifting & 
Removal Cases  

Annexure – V-II-D: 
EXECUTION 
TIMELINE 

SAP-ISU 5 
100% 

compliance 
99% 

compliance 
98% 

compliance 
- 

<98% 
compliance 

4 

Resolution of 
RCM / No-
downloaded 
Projects  

Annexure – V-II-D: 
EXECUTION 
TIMELINE 

SAP-ISU 10 
≥90% of 
Target 

completion 

≥80% of 
Target 

completion 

≥70% of 
Target 

completion 

≥60% of 
Target 

completion 

<60% of Target 
completion 

B Quality and Feedback 25           

5 
Quality of Meter 
installation 

Quality of meters 
installed at site 

Sample Quality 
Inspection 
Reports from 
Quality Deptt. 

20 
≤2 % 

Deficiency 
found at site 

2.1-3% 
Deficiency 
found at 

site 

3.1-4% 
Deficiency 
found at 

site 

4.1-5% 
Deficiency 
found at 

site 

>5% Deficiency 
found at site 

6 
Customer 
Feedback 

Rating of 
consumers during 
telephonic survey 

Company 
Consumer 
Survey Report 

5 
≥ 95% 

(Excellent 

90-94% 
(Excellent 

+VG+ 

85-89% 
(Excellent 

+VG+ 

80-84% 
(Excellent 

+VG+ 
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conducted by 
Company 
Consumer 
Helpdesk 

+VG+ Good) 
rating 

Good) 
rating 

Good) 
rating 

Good) 
rating 

<80 (Excellent 
+VG+ Good) 

rating 
 
 
  

C Material Reconciliation 20           

7 

Meter, Seal and 
Gunny Bag, MCR 
& Lab testing 
notice 
reconciliation  

Discrepancies in 
reconciliation 

SAP ISU+ 
Loose material 

10 

100% 
reconciliation 

by 20th of 
next month 

- - - 
Any case 

beyond 20th of 
next month 

8 
Scrap return 
(Meter, Cable, 
Busbar) 

As per 
requirement of 
Site Incharge 

METER 
INSTALLATION 
AND RELATED 
WORKS 
Division 
Coordinator 

10 
100 % 
returns 
within 3 days  

100 % 
returns 
within 5 
days  

100 % 
returns >5 
days  

- - 
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Penalty 

 
Penalty as specified below shall be levied on the monthly bills on the basis of scores from respective 
performance score cards. 

 
        

Reference Range of 
marks scored in 
Score Card 

Penalty on monthly billing 

More than 80% Nil 
>75% to <=80% 0.50% 
>70% to <= 75% 1.50% 
>65% to <= 70% 2.50% 
>60% to <= 65% 3.50% 
<=60% 5% 

Below 60% 
Termination of Contract if continued the same 

pattern in three successive months 

 

Penalty on Monthly billing on the basis of Score card shall not be more than 5% of the monthly bill 

value. However, in case of recurrent low scores, the Company shall have right to terminate the 

contract. 

  

Note – The complete vendor performance shall be reviewed by BYPL at the end of the each 

completed years. 
 

 
Performance Review Mechanism 

 

The frequency of the review may be revised from time to time depending upon the situation. The 

procedure for reviewing the performance shall be as follows: 

 

a. A high-level committee comprising of senior level officers of MMG, Quality, Safety and HR will 

review performance of each contractor individually.  

b. First review of the performance shall be held in Third month after the start of the contact. Among 

other performance parameters, the review will particularly focus on deployment of competent 

manpower, provision of tools and tackles, timely payment of salary through ECS and statutory 

compliances. 
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c. Score for the preceding month shall be deliberated in every review meeting and the contractor will 

be guided about the ways to improve its performance scorecard. 

d. From second review meeting onwards, the company will initiate the following corrective action if the 

Score of the contractor is below the stipulated performance standards: 

 

(i) First instance of the Score falling in the Penalty zone (below 60 points in any of the score 

card) during the contract period: Contract shall be verbally warned and this fact will be 

recorded in the Minutes of the Meeting. 

(ii) Second instance of the Score falling in the Penalty zone (below 60 points in any of the score 

card) during the contract period: Contractor shall be issued first warning letter indicating that 

the company may terminate the contractor if the performance of the contactor does not 

improve the stipulated benchmark. 

(iii) Third instance of the Score falling in the Penalty zone (below 60 points in any of the score 

card) during the contract period: Contractor shall be issued second warning letter indicating 

that the company will initiate proceedings to terminate the contractor if the performance of 

the contactor falls below the stipulated benchmark once again. 

(iv) Fourth instance of the Score falling in the Penalty zone (below 60 points in any of the score 

card) during the contract period: A Notice for Termination of Contract shall be issued to the 

contractor while giving the stipulated notice period as mention in contract. After suitable 

notice period, Company reserves the right to terminate the Contract and it shall be binding to 

the contractor. 

 

e. The process specified in previous para will be applied for a period of 12 months from start of 

contract, thereafter it will be repeated for the subsequent period. 

 
The criteria for evaluation of contractor performance shall be sole discretion of the Company. Company 
shall reserve all the rights to change the performance evaluation criteria at any point of time during the 
contract tenure. 
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Annexure: V-I-A: BYPL AREA & NETWORK ASSETS DETAILS 
 

Circle Division Sub-Division 
Complaint 

Centre 
Area in  

Km2 
Grid 

Central 05 15 12 33.2 26 

North East 04 13 12 57.1 15 

South East 05 18 14 58.3 26 

 
Division wise details are also attached herewith 
 

Area Details _Distribution 

Circle Division 
Area 
(Sq 
KM) 

Name of Sub Division Complaint Centre 

Central 
Circle 

Chandni 
Chowk (CCK) 

6.1 

Hamilton Road Hamilton Road 

Lahori Gate Lahori Gate 

Town Hall Old Lajpat Rai Market / Town Hall 

Paharganj 
(PHG) 

3.6 

BG Road BG Road 

PP Quarters PP Quarters 

Ram Nagar &Chuna Mandi Ram Nagar &Chuna Mandi 

Daryaganj 
(DRG) 

9 

Daryaganj  

Jama Masjid Jama Masjid / Hauz Quazi 

Minto Road Minto Road [Ansari Road] 

Patel Nagar 
(PNR) 

5.7 

East Patel Nagar East Patel Nagar 

Kikarwala Kikarwalan [Sarai Rohilla] 

Sarai Rohilla  

Shankar Road 
(SRD) 

8.7 

Chapperwala Chapperwala 

Shankar Road Shankar Road/Pusa Road 

Pusa Road  

North 
East 
Circle 

GT Road 
(GTR) 

7.6 

E&F DilshadGardan E&F DilshadGardan 

G T Road G T Road 

Zafrabad Zafrabad 

NandNagari 
(NNG) 

12.5 

C-2 NAND NAGRI C-2 NAND NAGRI 

MIG East of Loni Road MIG East of Loni Road 

Sudamapuri Sudamapuri 

Karawal Nagar 
(KWN) 

18.8 

GokulPuri GokulPuri 

Karawal Nagar Karawal Nagar 

Sonia Vihar Sonia Vihar 

Yamuna Vihar 18.2 C-12 YVR C-12 YVR 
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(YVR) Ghonda Ghonda 

Seelampur Seelampur/Shastri Park  
Shastri Park   

South 
East 
Circle 

Karkardooma 
(KKD) 

9.6 

Kasturba Nagar Kasturba Nagar / VivekVihar 

Saini Enclave Saini Enclave 

VivekVihar  

Krishna Nagar 
(KRN) 

8.2 

GaganVihar GaganVihar 

Gandhi Nagar Gandhi Nagar 

Geeta Colony Geeta Colony 

Kanti Nagar  

Krishna Nagar Krishna Nagar / Kanti Nagar 

Laxmi Nagar 
(LNR) 

19.8 

MadhuVihar MadhuVihar 

Mandawali Mandawali 

PreetVihar PreetVihar 

PriyadarshniVihar PriyadarshniVihar 

MayurVihar 
(MVR) 

14 

Pocket-C MayurVihar II Pocket-C MayurVihar II 

P-Pandav Nagar P-Pandav Nagar / TrilokPuri 13-Block 

TrilokPuri 13-Block  

Vasundhara 
Enclave (VSE) 

6.7 

MayurVihar III MayurVihar III 

New Ashok Nagar  

Vasundhara Enclave Vasundhara Enclave/ New Ashok Nagar 

 

 
 
 



 

NIT: CMC/BY/23-24/RS/SvS/AS/            Page 92 of 155 Bidder Seal & Signature 

 

Part –III METER INSTALLATION & RELATED WORKS 
 

 

 
FY 2024-25 Meter Installation Data       

Div NEW BURNT FAULTY Load Enhn. ENF. Prepaid to Postpaid TOTAL 

CCK 2258 1231 1126 38 63 4 4720 

DRG 3322 1295 1082 30 171 12 5912 

PHG 3459 1408 1300 42 29 9 6247 

PNR 4666 841 1634 78 1 6 7226 

SRD 2527 1102 1679 92 4 9 5413 

TOTAL 

CENTRAL 
16232 5877 6821 280 268 40 29518 

GTR 5458 1142 2214 89 7 4 8914 

KWR 19574 2481 4729 28 21 4 26837 

NNG 12021 1153 3527 51 13 6 16771 

YVR 15205 2304 2099 44 32 5 19689 

TOTAL N-EAST 52258 7080 12569 212 73 19 72211 

KKD 5244 803 1544 56 6 3 7656 

KNR 8011 3155 2734 83 8 4 13995 

LNR 8488 1687 3134 62 9 6 13386 

MVR 7104 1044 1184 23 5 3 9363 

VSE 5593 1091 1832 18 11   8545 

TOTAL S-EAST 34440 7780 10428 242 39 16 52945 

TOTAL BYPL 102930 20737 29818 734 380 75 154674 
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FY 2025-26 Meter Installation Data  till Oct-25     

Div NEW BURNT FAULTY Load Enhn. ENF. 
Prepaid to 

Postpaid 
TOTAL 

CCK 1145 767 998 22 46 2 2980 

DRG 2267 780 405 21 132 5 3610 

PHG 1622 962 625 34 22 6 3271 

PNR 2344 575 1037 33 0 0 3989 

SRD 1414 625 598 43 6 1 2687 

TOTAL 

CENTRAL 
8792 3709 3663 153 206 14 16537 

GTR 3045 693 746 36 9 1 4530 

KWR 11744 1576 2723 32 15 0 16090 

NNG 6891 722 2099 21 18 1 9752 

YVR 7532 1544 1278 21 88 0 10463 

TOTAL N-

EAST 
29212 4535 6846 110 130 2 40835 

KKD 2758 548 913 24 2 1 4246 

KNR 4256 1967 1476 37 19 0 7755 

LNR 4717 932 1673 26 9 1 7358 

MVR 3788 675 736 19 13 1 5232 

VSE 3241 608 649 8 23 0 4529 

TOTAL S-

EAST 
18760 4730 5447 114 66 3 29120 

TOTAL 

BYPL 
56764 12974 15956 377 402 19 86492 
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Annexure – V-I-B: STANDARD INSTALLATION PRACTICE 
 

STANDARD INSTALLATION PRACTICE WITH QUALITY, PPE & TOOLS, Photographs 

Following Standard Personal Protective Equipment (PPE’s) shall be provided by the contractor & shall be 
available with working manpower at any point of time: 

1. SAFETY PERSONAL PROTECTIVE EQUIPMENTS (PPE’s) 
i. SAFTEY HELMET WITH VISOR & Live Line Detector (IS :2925-1984, EN: 166 CE MARKED) 
ii. GOGGLES 
iii. SAFTEY SHOES (IS:15298), Composite Toe work ISI marked Boots (Static Proof) 
iv. INSULATED GLOVES (EN:60903 CE MARKED) 
v. DOUBLE SAFTEY ROPE WITH LATCH SYSTEM AND THIGH PROTECTION (EN 361:2002/  

EN 358: 2000/IS: 3521:1991/2002) 

vi. LADDER (FOLDABLE TYPE 2/3/4 LAYER)  

vii. FRP Ladder  
viii. RUBBER MAT (FOR SHOCK RESISTANT UPTO 11KV) 
ix. SAFTEY FIELD BARRIERS WITH CONES 
x. REFLECTIVE SAFETY JACKET 
xi. FIRST AID BOX 
xii. TOOLS WITH PROPER INSULATION (ISI marked) 
xiii. FIRE EXTINGUISHER 
xiv. EARTHING ROD 
xv. EARTHING CHAINS & SHORTING LEADS 

 

2. Tool & Tackles:  Following Standard Tools & Tackles shall be provided by the contractor & shall be 
available with working manpower at any point of time:  

i. INSULATED PLIER  

ii. WIRE STRIPPING PLIER 

iii. SCREW DRIVER SET 

iv. INSULATED SPANNER SET 

v. SEAL PUNCHING PLIER 

vi. CRIMPING TOOL WITH DIE SET 

vii. CUTTER 

viii. DRILL MACHINE (HAMMER) 

ix. DRILLING BIT SET 

x. CABLE BENDING TOOL 

xi. HAMMER 

xii. PRE DEFINE TORQUE SCREW DRIVER 

xiii. PHASE TESTER 

xiv. TOOL BOX/ BAG 

xv. DOUBLE TEST LAMP 

xvi. MEASURING TAPE 
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xvii. TORCH/ EMERGENCY LIGHT 

xviii. HACKSAW BLADE WITH EXTRA BLADES 

xix. ALLEN KEY SET 

xx. SOCKET SET 

xxi. WELDING MACHINE FOR HT WORK. 

xxii. THREE PHASE RESISTIVE EXTERNAL LOAD FOR METER TESTING. 

xxiii. HAMMER DRILL MACHINE. 

 

3.0 STANDARD METER INSTALLATION PRACTICE  

 Contractor shall ensure to carry out the activities as per the details provided below. 
 
3.1 INSTALLATION AT PREMISES:-OUT SIDE 

i. Meter should be installed within permissible height (5 ft to 6 ft). 

ii. Earthing is mandatory on both end (i.e. meter end and pole end), at least minimum 5 strands of 
armour used to make earthing with proper size of lug. Earthing of i/c and o/g cables at meter end 
to be carried out.  

iii. Flower is mandatory at input / output gland. Flower not required in two-hole gland. 

iv. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height should 
be 5.8mtr. 

v. Meter cannot be installed without ELCB/MCB 

vi. Cable is properly bended through cable bending tool. Cable bending followed as per 12d formula 
used. 

vii. Cable anchor used on both ends. 

viii. Proper saddling of cable at 1.5 mtr gap. 

ix. All meters should be installed in the box. 

x. Two seals are being used to seal the meter box and one seal to seal the terminal. 

xi. Earthing must be checked through test lamp at both ends 

 
3.2 INSTALLATION OF METER AT PARKING AREA 

i. All meter should be installed at outside the premises. 
ii.  if there is no space outside the premises, consumer must provide separate meter room for installing 

the meter inside the parking area. 
iii. Meter must not be installed at the fire escape area 
iv. Meter must not be installed in stair case/ common entrance / corridors. 

 

3.3 INSTRUCTION FOR OVERHEAD CABLE LAYING: 

 

LAYING OF 2*10/2*25 SQUARE METER CABLE  
i. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height should 

be 5.8 mtr. 
ii. The installation of anchor at pole end is upto 5.8 mtr to maintain the height of the cable. 
iii. Same angle installed at the consumer end upto 5.8 meter to maintain the cable height from ground. 
iv. Ensure minimum sagging of the cable. 
v. Properly tighten the cable at anchor. 



 

NIT: CMC/BY/23-24/RS/SvS/AS/            Page 97 of 155 Bidder Seal & Signature 

 

 

LAYING OF 4*25/4*50 CABLE SQUARE METER CABLE: 
i. Cable height must be 5.6 mtr along with the road and if cable crossing. 

The road the height should be 5.8 mtr. 

ii. Ensure minimum sagging of the cable. 
iii. Properly tighten the cable at pole and consumer end by installing angle and tie the cable 

through cable tie/ armoured of the cable. 
 

LAYING OF 2*10, 2*25, 4*25, 4*50 CABLE SQUARE METER CABLE AT HVDSPOLE: 
i. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height should 

be 5.8 mtr. 

ii. While working on HVDS, shut down must be taken from competent authority from the nearest gang 
operated switch (go switch) 

iii. Ensure that LT side of the HVDS transformer must be cut off from power. 

iv. All cable must be anchored below the distribution transformer (DT.) 

v. Do not use piercing connector at HVDS pole. 

vi. Earthing of cable must be maintained at distribution box (db). 

 

INSTRUCTION FOR OVERHEAD CABLE LAYING IN NARROW STREET: - 
i. Cable must be laid with proper support, full saddling, using cable tie as well. No cable hanging at 

wooden pole or trees or balcony structure of building. 

ii. Cable length must be maintain as per company norms that is<= 30 mtr. 

iii. Unwanted sagging, bundling shall be avoided  

iv. Proper height must be maintained as per company norms. 

v. In case of long service line cases must be informed to O&M department for installation of pole 
& electrification. 

3.4 INSTRUCTION FOR BUS BAR INSTALLATION: - 
i. Bus bar should be installed not below the height of 6ft. 
ii. In case of consumer panel, the busbar should be isolated and sealed as per company norms 
iii. Gap must be maintained between bus bar and meters. 
iv. Earthing of individual cable must be providing at bus bar earthing point. 
v. Bus bar seals must be connected firmly at given seal terminals. 

 

 

(2) Guidelines for Site Photographs for Meter Installation Activities: 

Contractor shall provide Photographs of work execution at site as per the requirements below & 
may be changed during the course of this contract as per the requirement of Company. 
Photographs may be taken through Tab / Mobile application and for Non-TAB cases, photographs 
to be provided in Pen drive. Photograph must be renamed with CA No.  (prefix with “000”) in 
requisite format. 

i. For New Connections: 2 Photographs after Installation shall be taken as per Company SOP clearly 

depicting New Meter No., meter reading etc. 

ii. For Replacements/Shifting of Meter/ metering cubicle/CT box/Cable: 1 photograph before 

Installation clearly depicting old Meter No. with reading & 2 photograph after Installation shall depict 

New Meter No. with reading shall be taken as per Company SOP. 
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iii. For Connection of Meter: Capturing 1 Photographs of Bus bar with seal no.  where meter is 

connected through loop cable from Bus as per Company SOP or 1 photograph of pole (showing 

connections on pole with earthing) where meter is connected through separated cable from 

pole/feeder pillar. 

iv. For 11 KV Metering cubicle/CT box Removal: Taking 1 Photograph before removal of metering 

cubicle/CT box with background clearly visible, taking 1 Photograph before removal clearly 

showing Old Meter No., Old Meter reading, Seal & Incoming / Outgoing Cables up to 100mm 

length. 

v. For Removal: Capturing 1 photograph clearly depicting removed Meter No. with reading before 

removal. 

vi. For Resealing / Chord Replacement: Taking 1 Photograph after activity which should clearly depict 

Meter no., Seal No. & reading getting downloaded through PDS.  

vii. For AMR installation/replacement; Taking 2 photograph 1 before activity and 1 after activity clearly 

showing blinking of led. 
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Annexure – V-I-C: Record Keeping  & Store Management 
 
 
 
 
 

1. Recordkeeping 

i. Contractor shall maintain all the records of material issuance and consumption in soft as 

hard copies at stores during the entire period of this contract. 

ii. Material issuance and return registers to be maintained on daily basis. 

iii. Records of reusable items and their consumption to be maintained. 

iv. Material Reconciliation report shall be prepared on monthly basis for all materials. 

v. Record of Cable issuance and consumption to be kept drum-wise with running cable 

length. 

vi. Material issuance dockets to be kept in files as well as scanned copies in computers. 

vii. For serialized items such as meter, seal, MCR, Notice, Cable, Busbar, AMR, SIM etc., all 

records to be maintained with their serial numbers. 

viii. Records of manpower with ID Cards deputed in MMG activities. 

ix. All the records shall be stored in lockable place. Contractor shall produce records as and 

when demanded by BYPL. 
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Annexure – V-I-D: CHECK LIST FOR METER INSTALLATION BILL 

Sl. 
No. 

Documents 
Page No. 
(As per 
Index) 

Remarks By 
METER 

INSTALLATION 
AND RELATED 

WORKS 

1 Invoice Movement Sheet  1  

2 Work Measurement Sheet  6A  

3 
Annexure-1 (METER INSTALLATION AND RELATED 
WORKS Work Summary) 

8  

4 Meter not return to Store Details 8A  

5 Annexure-2 (Material Reconciliation Statement) 9  

6 Material Issued from Store Details 9A  

7 Previous Month Annexure-2 (Material Balance) Copy  9B  

8 Material Received/Transfer (If any, then copy Required) 9C  

9 Annexure-3 (Complaints Sheet) 10  

10 Annexure-4 (Deductions/Retention Sheet) 11  

11 Annexure-5 Scrap Declaration with SAP Docket 12  

12 
Annexure-6 (MCR Book & Lab Testing Notice 
Reconciliation Sheet) 

13  

13 Annexure-7: Manpower Details with UID 14  

14 Vehicle Log Book 15  

15 Safety Compliance Certificate 16  

16 Bill Soft Data Received on mail NA  

17 Photographs , Pen drive with CA No. wise Renaming NA  
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Annexure – V-I-E: EXECUTION TIMELINE 
 

Existing Time Line for execution of METER INSTALLATION AND RELATED WORKS Activities 

Timelines are subjected to change. There shall be no price implication on change in timelines 
 

Consumer Request Categories 

Sr 
No. 

Activity 
ERP 

Activity 
Code 

TAT 
ERP 

Group 
Code 

1 Replacement of stop meter  E01 3 Days ZDRP 

2 Replacement of Burnt meter E02 3 Days ZDRP 

3 Replacement of faulty meter E03 5 Days ZDRP 

4 Replacement of display faulty meter E05 5 Days ZDRP 

5 Meter replacement against stolen request E10 3 Days ZDRP 

6 Meter replacement against load change request E12 3 Days ZDRP 

7 Meter replacement due to dormant re-connection E14 3 Days ZDRP 

8 Damage/Broken Meter Replacement E25 3 Days ZDRP 

9 Installation of new meter  T01 1 Day ZDIN 

10 Installation of new meter in reconnection T02 1 Day ZDIN 

11 Installation of Solar Meter T09 3 Days ZDIN 

12 Resealing of meter  I20 3 Days ZDIV 

13 Shifting of meter  J01 5 Days ZMSO 

14 Cable Replacement M23 5 Days ZMSC 

15 Removal of meter R01 3 Day ZDRM 

Time Line for Other Metering Activities: 
 

Activity Name Execution Time Line 

Resolution of Not Downloading Meters 30 Days 

Replacement of Meters Based on List Provided by Company 30 Days 

Installation / Replacement of AMR 5 Days 

Replacement of Metering Cubicle 1 Day 

Visit for Grid meters complaint  1 Day 

Grid meters complaint rectification 1 Day 

AMR complaint rectification 2 Days 
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Annexure V-I-F: 
 
TREE PRUNING, EXCAVATION NEAR TREES, CONSTRUCTION & DEMOLITION: 

 
Measures related to the Tree Pruning, excavation near treesand construction & 
demolition: 
 
Notwithstanding anything stated in the tender document, work contract or any other 
communication issued related to the performance of the work order awarded, it is 
clarified that the vendor and its associate/employees/worker, during the performance of 
work under this work order(s), shall ensure full compliance of the provisions of all 
environment laws/rules/directions by any authority including judicial authority/ regulation 
related to excavation near tree and construction & demolition activity, and shall 
mandatorily comply the following instructions: 
 
A.Tree Pruning, Planning, Installation and Maintenance of Utility Apparatus in proximity 
to trees shall be done mandatorily by ensuring the following prescribed measures: 
1)No excavation work shall be done within two (2) meters of the Tree Trunk. 
2)Any exposed roots beyond 2 meters of the tree trunk, should be protected with dry 
sacking and backfilling must be done with a suitable manure mixture and/or the compost 
material mix as soon as possible on the completion of the works. 
3)For any excavation to be carried out beyond the prescribed distance of 2 meters but 
within 3 meterfrom the tree trunk, manual methods (by use of hand) or by using 
trenchless techniques shall be preferred over use of a mechanical excavation. 
4)No roots shall be cut during the excavation work. 
5)Not to lean any materials against or chain mechanical plants to the trunk of the trees. 
6)Avoid any soil contamination from oil, gasoline, paint and paint thinner or other 
chemicals. 
7)No concrete or construction or repairing work shall be done at least within two (2) 
meter radius of the trunk of trees. 
8)All the electric wires and high tension cables and other apparatus relating to supply of 
electricity shall permanently be removed from the trees branches. 
Records to be maintained by the supervisor to demonstrate adherence to the guidelines 
for excavation in Proximity to the Trees: 
 
1)Ensure pre and post photography and videography of the site demarcated for the 
excavation work and the same shall not be deleted/removed until securing the prior 
permission of the Circle head O&M. 
2)While digging and upon exposure to the roots- take immediate photographs of the 
same and report the matter to senior officers for further guidance. 
If any unauthorized layering of other cables is being carried out at the digging site by 
some other agency/person, then immediately capture photographs of the same and 
inform the seniors, who shall take suitable legal actions, if required, which includes 
intimating to tree officer about such unauthorized laying of wires by such agency. 
 
B.DUST MITIGATION MEASURES FOR CONSTRUCTION & DEMOLITION 
ACTIVITIES 
Any construction/demolition/excavation related activity performed in furtherance of the 
performance of work under award, be undertaken only after ensuring the Dust Mitigation 
Measures prescribed as follows: 
 
1)Dust/wind breaking walls of appropriate height around the periphery of the 
construction site. 
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2)Installation of Anti Smog Gun(s) (for >20,000 m2 built up area). 
3)Tarpaulin or green net on scaffolding around the area under-construction and the 
building. 
4)All vehicles including carrying construction material and construction debris of any kind 
should be cleaned and wheels washed. 
5)All vehicles carrying construction material and construction debris should be fully 
covered and protected. 
6)All construction debris and construction material of any kind should be stored on the 
site and not dumped on public roads or pavements. 
7)No loose soil or sand or Construction & Demolition Waste or any other construction 
material which may cause dust, shall not be left uncovered. 
8)No grinding and cutting of building materials in open area. Wet jet should be used in 
grinding and stone cutting. 
9)Unpaved surfaces and areas with loose soil should be adequately sprinkled with water 
to suppress dust. 
10)Roads leading to or at construction sites must be paved and blacktopped i.e., metallic 
roads (for >20,000 m2 built up area). 
11)Construction and demolition waste should be recycled on-site or transported to 
authorized recycling facility and due record of the same should be maintained. 
12)Every worker working on construction site and is involved in loading, unloading and 
carriage of construction material and construction debris should be provided with dust-
mask to prevent inhalation of dust particle. 
13)Arrangement should be provided for medical help, investigation and treatment to 
workers involved in the construction of building and carry of construction material and 
debris relatable to dust emission. 
14)Dust mitigation measures shall be displayed prominently at the construction site for 
easy public viewing. 
15)Ensure the compliance of all dust control measure. 
It is clarified that BYPL has zero tolerance with respect to the non-compliance/breach of 
environment laws/rules/directions by any authority including judicial authority/ 
regulation. Accordingly, in case of breach by the vendor/its associate/employee/worker 
to the laws/rules as detailed above, shall be termed as serious breach to the terms of 
work order and BYPL shall be free to take all actions against vendor for such breach of 
contract including the termination of the said contract. Additionally, the vendor shall also 
be liable to indemnify BYPL/its Directors/Officers/Employees/Associates in full including 
the payment of all loss/penalties/compensation including environment compensation as 
imposed by any judicial/quasi-judicial citing/alleging such breach. 
 

The vendor shall also be under a mandate to provide an Undertaking to BYPL in the 
format attached as Attachment-01, which includes that the excavation, tree pruning, 
construction and demolition work, if performed by such vendor, the same shall be in strict 
adherence of all environment laws/rules/directions by any authority including judicial 
authority/regulation and all the measures provided in work order/tender under the 
head/title "Measures related to the Tree Pruning, excavation near tree and construction & 
demolition". 
 
Attach-01                                Undertaking Format 
 
Undertaking from the _____________(Vendor- undertaking the excavation work) 
I __________________, Proprietor of M/s_______________, having R/o. at 
____________________ 
Has been awarded a work order no.__________,dated_________, from BSES Yamuna 
Power Limited (BYPL), to carry out digging/excavation work on the  stretch of road 
detailed in the work order. 
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Details of the Road cutting permission are RCP no. 
_______________________________ dated ___________________ valid from 
___________ to _______________   on the stretch of road detailed in the work order. 
I have read the Guidelines on Excavation (as enclosed) and understood the same in 
sense and sprit. I assure that I shall abide with the said guidelines along with the all other 
provision associated with laws relating to laying of cables under the said work order. 
I do herby undertake that I shall be fully responsible for any violation of any kind and shall 
be liable for any cost consequences, penalty, liability, damages if imposed by any 
authority court citing/disputing the performance of the task. 
I further undertake to indemnify BYPL its officers, directors, employees and associates 
from any cost consequences, penalty, liability, damages if imposed by any authority court 
citing/disputing the performance of the task. 
I do herby agree and confirm that forming a part of work order/agreement and breach of 
this undertaking shall be termed as breach of the terms of the said work order/agreement. 
I have read and understood the terms of this undertaking and submitting this undertaking 
out of my own accord and without any coercion. 
 
Deponet 
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SECTION VI  PRICE BID 
 

S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

1 

Instal/Repl of 

any type of 1Ph 

Meter 

"New 

installation/Replacement/Reconnection 

(with meter installation) for any type of 

Single Phase Meter, Group Meter 

(including display unit), Smart Meter 

etc. with Meter Box/Prefitted in 

Box/Panel/Pole (including Group meter 

Box)/any other way including all the 

activities related to installation As per 

SOP of the Company: 

- Installation of Single Phase Meter, 

Meter Box and Its Accessories. 

- Sealing of Meter/Box/Busbar. 

- Earthing at both ends of supply. 

- Saddling of input & output cables. 

- Filling up of MCR, Lab Format & 

Quality Report. 

- Taking Photographs as per SOP. 

- Packing of Old Meter in Gunny Bag. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 182753     

2 

Instal/Repl of 

any type of 3Ph 

Meter 

"Installation/Replacement(including 

Load change)/Reconnection (with 

meter installation) for any type of 

Three Phase Meter, Smart Meter, 

Thread Through Meter etc.  with Meter 

Box/Prefitted in Box/Panel/any other 

way including all the activities related 

to installation as per SOP of the 

Company. 

- Installation of Three Phase Meter, 

Meter Box and Its Accessories. 

- Sealing of Meter/Box/Busbar. 

- Earthing at both ends of supply. 

- Saddling of input & output cables. 

- Filling up of MCR, Lab Format & 

Quality Report. 

- Taking Photographs as per SOP. 

- Packing of Old Meter in Gunny Bag. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 7710     
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

3 

 Inst/Repl CT 

Operated Mtr 

w/o CT MtrBox  

"Replacement of any type of CT 

Operated Meter without CT Meter 

Box Replacement for any type of CT 

Operated Three Phase Meter 

without CT Meter Box including all 

below mentioned activities to 

complete the Job.- Installation 

/Replacement of CT- meter - Sealing 

of meter/box/busbar- Energization 

of Supply- Earthing at both ends of 

supply- Provide Assistance to BYPL 

Staff for Testing of Meter - 

Installation of Reading Cord- 

Downloading of Meter Data- Return 

of scrap, material & old meter 

with/without gunny bags to 

assigned BSES stores- Supply of 

Accessories as per Contract.- Any 

other work required to complete 

the job" 

 EA  300   

  

4 

 Inst/Repl CT 

Operated Mtr 

with CT MtrBox  

"Inst/Repl of any type of CT 

Operated Meter with CT Meter Box 

Installation/Replacement of any 

type of CT Operated Three Phase 

Meter with CT Meter Box including 

all below mentioned activities to 

complete theJob. 

- Installation /Replacement of CT- 

meter & CT Meter Box - Sealing of 

meter/box/busbar 

- Energization of Supply 

- Earthing at both ends of supply 

- Provide Assistance to BYPL Staff 

for Testing of Meter - Installation of 

ReadingCord 

- Downloading of Meter Data 

- Return of scrap, material & old 

meter with/without gunny bags to 

assigned BSES stores 

- Supply of Accessories as per 

Contract. 

- Any other work required to 

complete the job" 

 EA  450   
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

5 
 Inst./Repl. With 

Prodigy Mtr  

"""Installation/replacement with 

Prodigy meter 

Installation/replacement with 

Prodigy meter includes following 

activities to complete thejob.- 

Installation /Replacement of Three 

Phase prodigy meter - Installation 

of SIM- Sealing of 

meter/box/busbar - Energization of 

Supply- Earthing at both ends of 

supply- Provide Assistance to BYPL 

Staff for Testing of 

MeterDownloading of Meter Data- 

Return of scrap, material to 

assigned BSES stores- Supply of 

Accessories as per Contract.- Any 

other work required to complete 

the job """ 

 EA  200   

  

6 

 Repl.CT Mtr Box 

w/o CT Oprtd 

Mtr   

"""Repl of CT MtrBox w/o CT 

Operated Mtr"""" 

Repl of CT Meter Box without CT 

Operated Meter Box Replacement 

of any type of CT Operated Three 

Phase Meter includes all below 

mentioned activities to complete 

the Job. 

- Replacement of CT Meter Box - 

Sealing of meter/box/busbar - 

Energization of Supply 

- Earthing at both ends of supply 

- Provide Assistance to BYPL Staff 

for Testing of Meter - Installation of 

Reading Cord 

- Downloading of Meter Data- 

Return of scrap, material to 

assigned BSES stores 

- Supply of Accessories as per 

Contract. 

- Any other work required to 

complete the job """ 

 EA  20   
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

7 

 Repl.CT Oprtd 

Box and CT Mtr 

Box with 3Ph 

Mtr  

"""Repl of CT Operated Mtr and 

CTMtr Box with Three Ph Meter/1-

Ph Meter""""Repl of CT Operated 

Mtr and CTMtr Box with Three Ph 

Meter/1-Ph Meter""""includes all 

below mentioned activities to 

complete the Job.-Removal of CT 

Meter with Meter Box Removal of 

CT Meter along with CT Meter Box 

from the consumer sitewith / 

without service line- Installation 

/Replacement of Three Phase 

meter- Sealing of 

meter/box/busbar- Energization of 

Supply- Earthing at both ends of 

supply- Provide Assistance to BYPL 

Staff for Testing of Meter 

Installation of Reading Cord- 

Downloading of Meter Data- Return 

of scrap, material to assigned BSES 

stores- Supply of Accessories as per 

Contract.- Any other work required 

to complete the job """ 

 EA  50   

  

8 

 Repl.HT Mtr 

w/0 Mtr Cubicle 

Repl.Box  

"""Replacement of HT Meter 

without Metering Cubicle 

Replacement of any type of HT 

Meter without replacement of HT 

Meter 

cubicle Replacement Box including 

all below mentioned activities to 

complete the Job. 

- Replacement of HT- meter - 

Sealing of meter/box 

- Energization of Supply 

- Earthing at both ends of supply 

- Provide Assistance to BYPL Staff 

for Testing of Meter- Installation of 

Reading Cord 

- Downloading of Meter Data 

- Return of scrap, material & old 

meter with/without gunny bags to 

assigned BSES stores 

- Supply of Accessories as per 

Contract. 

 EA  50   
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

- Any other work required to 

complete the job """ 

9 

 Replacement / 

Installation of 

AMR  

"Replacement / Installation of AMR 

Replacement / Installation of AMR 

(Automatic Meter Reading 

Instrument) on any type of Meter 

along with It-s accessories., - Supply 

of Accessories as per Contract." 

 EA  2000   

  

10 

 Replacement of 

HT 11KV 

Metering Cubicle  

"Replacement of HT 11KV Metering 

CubicleReplacement of HT 11 KV 

Metering cubicle at Consumer 

Premise including all below 

mentioned activities to complete 

the Job - Transportation of 

metering cubicle from BSES store 

toPowerMetering Office, from 

Power Metering Office to site & 

vice-versa with Loading / Unloading 

with help of cranes.- Dismantling of 

Old Metering Cubicle, It-s Safe 

Removal & Submit to designated 

BSES Store.- Commissioning of New 

Metering Cubicle with Grouting, 

Cable Laying, Earth Connections, 

Installation of Bushing Cover & 

Cable Connections. Cement, Bricks, 

Sand & Putty to be supplied by the 

contractor.- Hi-Pot Testing of 

Metering Cubicle at the time of 

Issuance from store & before 

energization.- Provide Assistance to 

BYPL Staff for Testing of Meter & 

Metering Cubicle.- Sealing of Meter 

& Metering Cubicle.- Installation of 

Reading Cord & Downloading of 

Meter Data.- Supply of Accessories 

as per Contract.- Any other work 

required to complete the job" 

 EA  48   
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

11 

Instal/Repl O/H 

S-Line 2x10 & 

2x25 SQMM 

"Laying of Over head  XLPE cable size 

2x10 & 2x25 sq. mm    at consumer 

premises  with Connection termination 

at Pole/Busbar/Meter/ConsumerELCB/ 

MCB as per SOP of the Company. 

- Laying of Cable from Pole to 

Meter/Busbar, Busbar to Meter Input 

and Meter Output to Consumer 

ELCB/MCB. 

-Fixing of Saddles, Fasteners, Cable Ties 

for support. 

- Connection with Lugs/ Piercing 

Connectors at Pole End. 

-Connection at Busbar/Meter & 

Consumer ELCB/MCB. 

- Earthing at Both Ends (Pole/Busbar & 

Meter End). 

- Proper sagging of cable within 

specified limits 

- Filling up of MCR & Quality Report 

- Taking Photographs as per SOP. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

M 1305000     

12 

Instal/Repl O/H 

S-Line 4x25 & 

4x50 SQMM 

"Laying of Over head  XLPE cable size 

4x25 & 4x50 sq. mm  at consumer 

premises  with Connection termination 

at Pole/Busbar/Meter/ConsumerELCB/ 

MCB as per SOP of the Company.- 

Laying of Cable from Pole to 

Meter/Busbar, Busbar to Meter Input 

and Meter Output to Consumer 

ELCB/MCB.-Fixing of Saddles, 

Fasteners, Cable Ties for support.- 

Connection with Lugs/ Piercing 

Connectors at Pole End.-Connection at 

Busbar/Meter & Consumer ELCB/MCB.- 

Earthing at Both Ends (Pole/Busbar & 

Meter End).- Proper sagging of cable 

within specified limits- Filling up of 

MCR & Quality Report- Taking 

Photographs as per SOP.- Provide 

Transportation for Material.- Supply of 

Accessories as per Contract.- Any other 

work required to complete the job" 

M 72250     



 
 

 

NIT: CMC/BY/23-24/RS/SvS/AS/            Page 113 of 155 Bidder Seal & Signature 

 

 

 

S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

13 

 Inst/Repl O/H S-

L 4x95to4x300  

len   

O/H S-Line size 4x95 to 4x300, 

length  Installation / Replacement & 

fixing of O/H XLPE service line cable 

size 4x95 to 4x300 sq. mm  at 

consumer premises including fixing 

of saddles, fasteners for support, 

return of scrap to assigned BSES 

store and any other work required 

to complete the job. Supply of 

Accessories as per Contract. 

 M  2700   

  

14 

Instal/Repl U/G 

S-Line 2x10 & 

2x25 SQMM 

"Laying of Under Ground  XLPE cable 

size 2x10 & 2x25 sq. mm  at consumer 

premises  with Connection termination 

at Supply 

end/Busbar/Meter/ConsumerELCB/ 

MCB as per SOP of the Company. 

- Laying of Cable from Supply End  upto 

Meter/Busbar. 

- Fixing of Pipe with Clamps along the 

Pole. 

- Fixing of Saddles, Cable Ties for 

support. 

- Connection with Lugs/ Piercing 

Connectors at Supply End. 

- Connection at Busbar/Meter. 

- Earthing at Both Ends (Supply 

End/Busbar & Meter End). 

- Laying of cable at specified depth. 

- Filling up of MCR & Quality Report 

- Taking Photographs as per SOP. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

M 145000     
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

15 

Instal/Repl U/G 

S-Line 4x25 & 

4x50 SQMM 

"Laying of Under Ground  XLPE cable 

size 4x25 & 4x50 sq. mm  at consumer 

premises  with Connection termination 

at Supply 

end/Busbar/Meter/ConsumerELCB/ 

MCB as per SOP of the Company.- 

Laying of Cable from Supply End  upto 

Meter/Busbar.- Fixing of Pipe with 

Clamps along the Pole.- Fixing of 

Saddles, Cable Ties for support.- 

Connection with Lugs/ Piercing 

Connectors at Supply End.- Connection 

at Busbar/Meter.- Earthing at Both 

Ends (Supply End/Busbar & Meter 

End).- Laying of cable at specified 

depth.- Filling up of MCR & Quality 

Report- Taking Photographs as per 

SOP.- Provide Transportation for 

Material.- Supply of Accessories as per 

Contract.- Any other work required to 

complete the job" 

M 12750     

16 

 Inst/Repl U/G S-

L 4x95-4x300 len 

upto30m  

"Inst/Repl U/G S-Line size 4x95-

4x300, length up to 30m 

Laying (Installation /Replacement) 

& fixing of U/G XLPE service line 

cable size 4x 95 to 4x 300 sq. mm 

including excavation of trench, 

backfilling, docketing with bricks & 

sand, making of connections as 

required at site at consumer 

premises, inclusive of clamps & all 

other allied material except cable, 

return 

of scrap to assigned BSES store and 

any other work required to 

complete the job.  Supply of 

Accessories as per Contract." 

 M  1800   

  

17 

Dig Kcha Rd,Ppe 

Lay,Bckfill U/G 

S.L lyng 

"Digging of Kacha Road (by Digging/ 

Moiling / Trench-Less) required for the 

purpose of laying of underground 

service cables. It also includes laying of 

Pipe, Docketing with Bricks & Sand, 

Back-Filling and Restoration of Road as 

per SOP of the Company. 

- Any other work required to complete 

the job 

- Provide Transportation for Material. 

M 30500     
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

18 

 Dig Pkka Rd,Ppe 

Lay,Bckfill U/G 

S.L lyng  

"Digging of Pakka Road / Excavation 

of trench / Pipe Laying & Backfilling 

by ( Digging/ Moiling / Trench-Less)  

- Laying of underground Pipe of 

Suitable size / docketing with bricks 

&sand 

- Backfilling 

- Transportation of 

cable/material/manpower from 

BSES store to vendor store and 

vendor store to site &vice-versa 

- Return of scrap to assigned BSES 

store and any other work required 

to complete thejob. 

- Supply of Accessories as per 

Contract. 

- Any other work required to 

complete thejob" 

 M  20000   

  

19 

Instl/Repl of 1Ph 

B/bar Chmb 

upto 4 Con 

"Installation/Replacement of Single 

Phase Bus Bar (2Way & 4 Way) 

including repair/ retrofitting of Bus Bar 

(if required) as per SOP of the 

Company- Installation/Replacement of 

Busbar with proper Fixture.- 

Connection of all Cables inside Busbar.- 

Earthing at Both Ends (Busbar & Meter 

End).- Sealing of Busbar- Fixing of 

Shearing Nuts- Filling up of MCR & 

Quality Report- Taking Photographs as 

per SOP.- Provide Transportation for 

Material.- Supply of Accessories as per 

Contract.- Any other work required to 

complete the job" 

EA 500     
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 
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of GST @ 18%) 
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a b c d e f g=e*f 

20 

Instl/Repl of 3Ph 

B/bar Chmb 

upto 4 Con 

"Installation/Replacement of Three 

Phase Bus Bar (2Way & 4 Way) 

including repair/ retrofitting of Bus Bar 

(if required) as per SOP of the Company 

- Installation/Replacement of Busbar 

with proper Fixture. 

- Connection of all Cables inside Busbar. 

- Earthing at Both Ends (Busbar & 

Meter End). 

- Sealing of Busbar 

- Fixing of Shearing Nuts 

- Filling up of MCR & Quality Report 

- Taking Photographs as per SOP. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 2500     

21 

Instl/Repl of 3Ph 

B/bar Chmb 

upto 8 Con 

"Installation/Replacement of Three 

Phase Bus Bar (6Way & 8 Way) 

including repair/ retrofitting of Bus Bar 

(if required) as per SOP of the Company 

- Installation/Replacement of Busbar 

with propwer Fixture. 

- Connection of all Cables inside Busbar. 

- Earthing at Both Ends (Busbar & 

Meter End). 

- Sealing of Busbar 

- Fixing of Shearing Nuts 

- Filling up of MCR & Quality Report 

- Taking Photographs as per SOP. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 700     
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
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a b c d e f g=e*f 

22 

 Preventive 

Maint HT 

11KVMetering 

Cubicle  

"Preventive Maintenance of HT 

11KV Metering CubiclePreventative 

Maintenance of HT 11 KV Metering 

cubicle at Consumer Permise 

including all below mentioned 

activities to complete the Job - 

Cleaning of Metering Cubicle Room- 

Cleaning of I/C & O/G Bushing & 

Cable End Ternination with CRC. - 

Fixing of Bushing Cover at I/C and 

O/G Bushings.- Proper Grouting of 

Metering Cubicle.- Tightening of 

cubicle-s Earth Connections & Cable 

Connections. - Insulation testing 

with Megger.- Provide Assistance to 

BYPL Staff for Testing of Meter & 

Metering Cubicle.- Sealing of Meter 

& Metering Cubicle.- Installation of 

Reading Cord & Downloading of 

Meter Data.- Supply of Accessories 

as per Contract.- Any other work 

required to complete the job" 

 EA  600   

  

23 

 Removal of CT 

Meter with 

Meter Box  

"Removal of CT Meter with Meter 

Box 

Removal of CT Meter along with CT 

Meter Box from the consumer site 

with / without service line. Supply 

of Accessories as per Contract." 

 EA  120   

  

24 

 Removal of HT 

11KV Metering 

Cubicle  

"Removal of HT 11KV Metering 

Cubicle 

Removal of HT 11 KV Metering 

cubicle from Consumer Premise 

including all below mentioned 

activities to complete the Job 

- Transportation of metering cubicle 

from Site to Power Metering Office 

&fromPower Metering Office to 

Designated BYPL Store with Loading 

/ Unloading with help ofcranes. 

- Dismantling of Old Metering 

Cubicle & Its Safe Removal from 

Site. - Dismantling of HT Cable & Its 

Safe Removal from Site. 

- Provide Assistance to BYPL Staff 

for Testing of Meter & Metering 

 EA  10   
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S.N. 
Material/Service 

Description 
Long Text Unit 

Estimated 

Qty  for 

FY26_27 

Price(Exclusive 

of GST @ 18%) 
Total 

a b c d e f g=e*f 

Cubicle. 

- Supply of Accessories as per 

Contract. 

- Any other work required to 

complete the job" 

25 

 Shift/Reinst CT 

Oprtd Mtr with 

CT MtrBox  

"Shifting/Re-Installation of any type 

of CT Operated Meter with CT 

MeterBoxShifting/Re-Installation 

for any type of CT Operated Three 

Phase Meter with CT Meter Box 

including all below mentioned 

activities to complete the Job.- 

Dismantling of Existing CT Meter & 

CT Meter Box- Shifting/Re-

Installation of CT- meter & CT 

Meter Box - Sealing of 

meter/box/busbar- Energization of 

Supply- Earthing at both ends of 

supply- Provide Assistance to BYPL 

Staff for Testing of Meter - 

Installation of Reading Cord- 

Downloading of Meter Data- Return 

of scrap material to assigned BSES 

stores- Supply of Accessories as per 

Contract.- Any other work required 

to complete the job." 

 EA  40   
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26 

Remv of 1 Ph 

Meter & Box 

with S-line, len 

>5m  

"Removal of Single Phase meter with 

box from the consumer site with 

service line (>5 Meter) of all Size as per 

SOP of the Company. 

- Removal of all type of Single Phase 

Meters, Meter Box and Its Accessories. 

- Disconnection of Supply & Removal of 

Service Cable along with Fixtures. 

- Resealing of Busbar / Meter if 

Required. 

- Filling up of MCR, Lab Format & 

Quality Report. 

- Taking Photographs as per SOP. 

- Packing of Old Meter in Gunny Bag. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 13561     

27 

Remv of 1 Ph 

Meter & Box 

w/o S-line, len 

<=5m  

"Removal of Single Phase meter with 

box from the consumer site without 

Service Line / with service line 

(<=5meter) of all Size as per SOP of the 

Company. 

- Removal of all type of Single Phase 

Meters, Meter Box and Its Accessories. 

- Disconnection of Supply & Removal of 

Service Cable(<=5meter) along with 

Fixtures. 

- Resealing of Busbar / Meter if 

Required. 

- Filling up of MCR, Lab Format & 

Quality Report. 

- Taking Photographs as per SOP. 

- Packing of Old Meter in Gunny Bag. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 9035     
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28 

Shift/ReInstl of 

any type of 1Ph 

Meter 

"Shifting/Reinstallation of any type of 

Single Phase meter with/without box as 

per SOP of the Company.- 

Shifting/Reinstallation of Single Phase 

Meter, Meter Box and Its Accessories.- 

Sealing of Meter/Box/Busbar.- Earthing 

at both ends of supply.- Saddling of 

input & output cables.- Filling up of 

MCR & Quality Report.- Taking 

Photographs as per SOP.- Provide 

Transportation for Material.- Supply of 

Accessories as per Contract.- Any other 

work required to complete the job" 

EA 10000     

29 
 Shift/Re-Inst of 

Three Ph Meter  

"Shifting/Reinstallation of any type 

of Three Ph Meter 

Shifting/Reinstallation for any type 

of Three Phase Meter on base 

plate/Meter Box/Prefitted in 

Box/Panel/any other way including 

all the activities related to 

installationlike 

- Dismantling of Existing Meter 

- Shifting/Re-Installation of Three 

Phase meter - Sealing of 

meter/box/busbar 

- Energization of Supply 

- Earthing at both ends of supply 

- Provide Assistance to BYPL Staff 

for Testing of Meter - Installation of 

Reading Cord 

- Downloading of Meter Data 

- Return of scrap, material to 

assigned BSES stores 

- Supply of Accessories as per 

Contract. 

 - Any other work required to 

complete the job" 

 EA  450   
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Long Text Unit 
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30 
Instal/Repl of for 

1Ph DB 

"Installation/Replacement of Single 

Phase Distribution Box on pole as per 

SOP of the Company. 

- Installation/Replacement of Single 

Phase Distribution with all its Fixtures 

and Accessories. 

- Disconnection & Connection of 

Service lines connected to DB. 

- Earthing at all required Point. 

- Lowering/Raising Height of DB 

- Fixing of Shearing Nuts. 

- Taking Photographs as per SOP. 

- Provide Transportation for Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 200     

31 
Instal/Repl of for 

3Ph DB 

"Installation/Replacement of Three 

Phase Distribution Box on pole as per 

SOP of the Company.- 

Installation/Replacement of Three 

Phase Distribution with all its Fixtures 

and Accessories.- Disconnection & 

Connection of Service lines connected 

to DB.- Earthing at all required Point.- 

Lowering/Raising Height of DB- Fixing 

of Shearing Nuts.- Taking Photographs 

as per SOP.- Provide Transportation for 

Material.- Supply of Accessories as per 

Contract.- Any other work required to 

complete the job" 

EA 300     

32 

Reseal of Energy 

Meter/Meter 

Box/Busbar 

"Resealing of All type of Meters/ Meter 

Box / Busbar, Single Phase /Three 

Phase Meter as per SOP of the 

Company 

- Resealing of Meter/ Meter 

Box/Busbar. 

- Installation / Replacement of Reading 

Cord if Required. 

- Filling up of MCR, Quality Report. 

- Taking Photographs as per SOP. 

- Provide Transportation for Manpower 

& Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 70000     
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33 
Fixing of Cord in 

Meter Box 

"Installation / Replacement of Meter 

reading Cord for All type of Meters as 

per SOP of the Company 

- Installation / Replacement of Reading 

Cord. 

- Resealing of Meter/ Meter 

Box/Busbar if required. 

- Filling up of MCR & Quality Report. 

- Taking Photographs as per SOP. 

- Provide Transportation for Manpower 

& Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 5730     

34 

Instal/Repl SIM 

& Comm Card 

Group Meter 

"Installation/ Replacement / 

Reinstallation of Modem or any type of 

SIM card / Communication Module for 

Group Meters and Threadthrough 

Meters at pole end in Group Meter 

Modem as per SOP of the Company. 

- Installation of Communication Module 

/ SIM Card & Its Accessories. 

- Ensuring Communication of 

Modem/Meter with HES. 

- Resealing of Meter/ Meter 

Box/Busbar if required. 

- Filling up of MCR & Quality Report. 

- Taking Photographs as per SOP. 

- Provide Transportation for Manpower 

& Material. 

- Supply of Accessories as per Contract. 

- Any other work required to complete 

the job" 

EA 700   

35 

Repl of any type 

of Meter In 

Enforcement 

"Installation /Replacement of Meter in 

Enforcement along with Enforcement 

Officials for any type of Single Phase 

/Three Phase Meter/LTCT as per SOP of 

the Company.- Installation of all type of 

Meter, Meter Box and Its Accessories.- 

Sealing of Meter/Box/Busbar.- Earthing 

at both ends of supply.- Saddling of 

input & output cables.- Filling up of 

MCR, Lab Format & Quality Report.- 

Taking Photographs as per SOP.- 

Packing of Old Meter in Gunny Bag.- 

Provide Transportation for Material.- 

Supply of Accessories as per Contract.- 

Any other work required to complete 

the job" 

EA 700     
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36 

Site Visit to 

Consumer 

Premise 

"Site Visit to consumer premise for the 

Meter Replacement of any type Meter. 

Charges are applicable in following 

Cases Only with approval of Engineer 

In-Charge: 

- Existing Meter found OK at Site & Not 

Require Replacement. 

- Meter could not be replaced due to 

Site Constraints as Site Under 

Construction, Site Dispute. 

- Site photograph and Report to be 

submitted to Engineer In-Charge." 

EA 5000     

37 

E712-Installation 

of GI slotted 

angle 

"Inst of GI Slotted Angle 

Installation of GI Slotted Angle on pole 

in case of 2x10/2x25 cable lying on 

uncleaned poles" 

EA 200     

38 

E712-Installation 

of ServiceCable 

Anchor 

"Inst of Service Cable Anchor 

Installation of Service Cable Anchor at 

Pole/Consumer End" 

EA 72000     

39 

E712-Inst of MS 

Bkt for 

4x25/50/95/150 

"Inst of MS Bkt for (L-Type) 

Installation of MS Bracket (L-Type) for 

anchoring Service Cable of Size 

4x25/50/95/150 mm2 at Consumer 

End" 

EA 2500     

40 

Instal of MS Bkt 

for (I-Type) & 

Hook Bolts 

Installation of MS Bracket (I- Type) or 

Hook Anchor Bolts for anchoring 

Service Line Cable at Consumer End 

EA 33000     

41 
 Transportation 

of Material  

Transportation of Material 

Transportation of Cable and Other 

Material from BYPL Stores to MMG 

Division office  & and vice-versa, 

including Loading / Unloading 

Manual / Using T&P. Maximum 10 

Trips per Month are permissible. 

 per trip  120   

  

42 

Pro Vhcle 10 Hrs, 

26 Days & max. 

1500KM 

Providing  Vehicle for 10 Hrs, 26 Days 

and Maximum 1500 KM for Quality and 

Inspection Purpose.( per month cost of 

Ecco Friendly Vehicle ) 

per 

Month 
23     

43 

Deployment of 

E-Rickshaws for 

Team 

Movement 

Deployment of E-Rickshaws with Driver 

on monthly basis for Movement of 

MMG teams for Installation of Meters 

in New Connections, Cable 

Replacement Work & Site Inspection 

work and E-Rickshaw should have First 

Aid Box, Fire Extinguisher with lockable 

space for carrying Material & sitting 

per 

Month 
39     
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capacity of 2 manpower and also in 

Very Good Condition. 

44 

Supply & 

Installation of 

Iron Angle 

Bracket 

Fabrication, Supply & Installation of 

Iron Angle Bracket for meter 

installation outside premises using MS 

steel (as per drawing specification 

provided by BSES) including all material 

, consumables i.e. providing red oxide 

primer and one coat of aluminium paint 

,nuts , bolts and washers , size 

(30*30*3 MM), supply and erection of 

5mm Bakelite sheet , size (300*300*3 ) 

mm including all material and 

consumables , installation of fabricated 

frame on wall including all material & 

consumables e.g fastner , Drill M/C " 

EA 500     

45 
Supply of HDPE 

pipe  

Supply of HDPE pipe for laying u/g 

cable suitable upto cable size of 50 

sqmm as per BSES specification 

M 10000     

46 
Supply of HDPE 

pipe  

Supply of HDPE pipe (110 mm)  for 

laying u/g cable size of  LT cable 

3.5/4*( 300/150 sqmm )as per BSES 

specification 

M 6000 

    

47 

Reconnection 

single phase 

without meter 

Reconnection without meter 

installation for single phase 

connection( where Meter already 

Installed) 

EA 2000     

  

Reconnection 

three phase 

without meter 

Reconnection without meter 

installation for three  phase 

connection( where Meter already 

Installed) 

EA 500     
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48 

Remv of 3 Ph 

Meter & Box 

with S-line, len 

>5m  

"Removal of Three Phase meter 

with box from the consumer site 

with service line (>5 Meter) of all 

Size as per SOP of the Company. 

- Removal of all type of Three Phase 

Meters, Meter Box and Its 

Accessories. 

- Disconnection of Supply & 

Removal of Service Cable along with 

Fixtures. 

- Resealing of Busbar / Meter if 

Required. 

- Filling up of MCR, Lab Format & 

Quality Report. 

- Taking Photographs as per SOP. 

- Packing of Old Meter in Gunny 

Bag. 

- Provide Transportation for 

Material. 

- Supply of Accessories as per 

Contract. 

- Any other work required to 

complete the job" 

EA 1250 

    

49 

Remv of 3 Ph 

Meter & Box 

w/o S-line, len 

<=5m  

"Removal of Three Phase meter 

with box from the consumer site 

without Service Line / with service 

line (<=5meter) of all Size as per 

SOP of the Company.- Removal of 

all type of Three Phase Meters, 

Meter Box and Its Accessories.- 

Disconnection of Supply & Removal 

of Service Cable (<=5 meter) along 

with Fixtures.- Resealing of Busbar / 

Meter if Required.- Filling up of 

MCR, Lab Format & Quality Report.- 

Taking Photographs as per SOP.- 

Packing of Old Meter in Gunny Bag.- 

Provide Transportation for 

Material.- Supply of Accessories as 

per Contract.- Any other work 

required to complete the job" 

EA 900 

    

50 

Supply of 

Channel for 

Metering Cubicle 

Installation 

Supply & Installation of Channel of 

suitable size ( 4''*2''*2'') for 

Metering Cubicle . 

M 150 
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51 
Testing of 3 Ph & 

LTCT Meter 

"Field Testing of 3 Ph (WC) & LTCT 

Meter in KCC GCC 

- Resealing of Busbar / Meter if 

Required. 

- Filling up of MCR, Lab Format & 

Quality Report. 

- Taking Photographs as per SOP. 

- Provide Transportation for 

Material.                                                                   

_Assist BYPL team for testing of 

meter  

- Supply of Accessories as per 

Contract. 

- Any other work required to 

complete the job" 

EA 1200 

    

52 

Installation of 6 

in 1 meter box 

after removal of 

IGMS 

Installation of Single Phase group 

meter box ( 6 in 1 ) at Pole including 

transportation to & fro from store  , 

including removal of any item from 

pole eg existing Distribution Box  if 

any  , IGMS if any  etc for 

Installation , Ensure the box is 

leveled, stable, and vibration-

resistant, Install a dedicated Earth 

pit near the pole footing.Tap the 

overhead Low Tension (LT) line 

(Phase & Neutral) using Insulation 

Piercing Connectors (IPC) or 

appropriate PG clamps.Route the 

incoming cable through a GI 

pipe/HDPE conduit fixed to the pole 

for mechanical 

protection.Terminate the cable at 

the incomer Busbar/MCCB inside 

the box (upto 5 meter) . All 

installation meterial to be supplied 

by the Vendor . Material removed 

from the site should be returned to 

store . 

Dimension: BOX,SERVICE 

METER,LENGTH:670 

MM;WIDTH:420 MM;HEIGHT:140 

MM;MATERIAL:GALVANIZED MS 

SHEET. 

EA 250 5100 
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53 

Installation of 6 

in 1 meter box 

without  

removal of IGMS 

Installation of Single Phase group 

meter box ( 6 in 1 ) at Pole including 

transportation to & fro from store, 

excluding removal of any item from 

pole , Ensure the box is leveled, 

stable, and vibration-resistant, 

Install a dedicated Earth pit near 

the pole footing.Tap the overhead 

Low Tension (LT) line (Phase & 

Neutral) using Insulation Piercing 

Connectors (IPC) or appropriate PG 

clamps.Route the incoming cable 

through a GI pipe/HDPE conduit 

fixed to the pole for mechanical 

protection.Terminate the cable at 

the incomer Busbar/MCCB inside 

the box (upto 5 meter) . All 

installation meterial to be supplied 

by the Vendor . Material removed 

from the site should be returned to 

store .Dimension: BOX,SERVICE 

METER,LENGTH:670 

MM;WIDTH:420 MM;HEIGHT:140 

MM;MATERIAL:GALVANIZED MS 

SHEET. 

EA 250 4700 

  

54 
On site Testing 

of HT meters 

Onsite  Testing of meters as per 

consumer request/Routine testing 

.It includes connecting the CT 

clamps and PT wires with the bus 

bars/3-ph leads.Vendor team will 

provide necessary support for 

testing of HT meter 

EA 300 

    

        A Total   

        B GST@18%   

        C Grand total   

 
NOTE:- RA is mandatory. The bids will be evaluated commercially based on the total all inclusive 
price. BYPL reserves the right to evaluate the bid in totality or Part wise. RA methodology will be 
informed separately to all the qualified bidders.  
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ANNEXURE –I : BID FORM 
 
 

To, 
 

Head of Department  
Contracts & Material Deptt.  
BSES YAMUNA Power Ltd  
IIIrd Floor, A Block  
Shakti Kiran Building, Karkardooma  
Delhi 110032 

 
Dear Sir,  
 

1  We understand that BYPL is desirous of awarding the contract for……….. (Name of the 
Work) work in its licensed distribution network area in Delhi. 

2  Having examined the Tender Documents for the above named works, we the 
undersigned, offer to deliver the goods/services in full conformity with the Terms and 
Conditions, technical specifications & Scope of Work as may be determined in 
accordance with the terms and conditions of the contract. Thequoted amounts for this 
work are in accordance with the Price Schedules attached herewith and are made part 
of this bid.  

3  If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ 
completion schedule mentioned in Section III from the date of award of order/letter of 
intent.  

4  If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee 
(CPBG) for due performance of the Contract in accordance with the Terms and 
Conditions of the NIT.  

5  We agree to abide by this Bid for a period of 180 days from the due date of bid 
submission and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period.  

6  We declare that we are aware of the provision of all Laws associated with the supply of 
equipments/materials or Services and the prices have been quoted accordingly.  

7  Unless and until Letter of Intent is issued, this Bid, together with your written acceptance 
thereof, shall constitute a binding contract between us.  

8  We understand that BYPL is not bound to accept the lowest, or any bid BYPL may 
receive.  

9 There is provision for Resolution of Disputes under this Contract, in accordance with 
 the Laws and Jurisdiction of Contract.  
10 We do hereby agree and shall abide the terms of tender documents/agreement, in full  
 
 

Dated this............................... day of................................................. 2026 
 
Signature.............................................. In the capacity of ………………………………  
 
..................................................................duly authorized to sign for and on behalf of  
 
(IN BLOCK CAPITALS)............................................................................... 
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ANNEXURE – II : BIDDER’S DETAILS 
 

S.No. Item Description 

1 Company Name   

2 BYPL Vendor Code (If Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company Registration number )   

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile Number   

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

13 No. of Contractual Manpower 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

14 Other Office / Factory Address   

15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If Applicable)   

19 Electrical License Detail  (If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   

23 MSME Registration Number (If Applicable)   

24 Turn Over FY 2021-22 (Rs. Cr.)   

25 Turn Over FY 2022-23 (Rs. Cr.) 
 
 
  

  

S.No. Item Description 
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26 Turn Over FY 2023-24 (Rs. Cr.)   

27 Turn Over FY 2024-25 (Rs. Cr.)   

28 Profit after Tax FY 2021-22  (Rs. Cr.)   

29 Profit after Tax FY 2022-23  (Rs. Cr.)   

30 Profit after Tax FY 2023-24  (Rs. Cr.)   

31 Profit after Tax FY 2024-25  (Rs. Cr.)  

32 Networth (Rs Cr.)   

33 Bank Guarantee Limit (in Cr.)   

34 Over Draft/Cash Credit Limit (in Cr.)   

35 Present Order Booking (Rs Cr.)   

36 Order executed with Reliance ADA (Rs Cr.)   

37 Name & Detail of relative working in BYPL   

38 Main Customer   

39 Details of orders executed / Under Execution Please submit the details in 
Attachment - A 
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ATTACHMENT – A 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name of 
Project 

Client 
name 

& 
addre

ss 

Client contact 
Detail 

Vend
or’s 

Scop
e of 

Work 

Date 
Of 

Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 

imposed, if 
any 

(Rs in 
Lakhs) 

Litigatio
n / 

Arbitrati
on  

(Y/N) 
(If Yes, 
funish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
       
       

                      

 
 
 
  

B) Orders Under Execution 

SN Name of 
Project 

Client 
name 

& 
addre

ss 

Client contact 
Detail 

Vend
or’s 

Scop
e of 

Work 

Date 
Of 

Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 

imposed, if 
any 

(Rs in 
Lakhs) 

Litigatio
n / 

Arbitrati
on  

(Y/N) 
(If Yes, 
funish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
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ANNEXURE – III : ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAFETY 
CONDITIONS OF CONTRACT 

 
1.0  General Requirements 
 
1.1  The contractor shall ensure that safety of all the workers, materials, Installation and 

equipment’s belonging to him or to others and working at the site is ensured through 
effective and practicable safety management systems. 

 
1.2 The contractor shall be responsible for compliance to provisions of all safety 

requirements under various notices, acts, rules and relevant applicable legislations. 
 

1.3 The contractors shall comply with all health & safety requirements as deemed necessary 
by BYPL from time to time. 

 
1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also 

the work shall not be carried out without use of Protectiveequipment’s like shoes, safety 
belts, helmets etc. adhering to safety compliance. 

 
1.5 All the equipment’s being used shall be timely calibrated and a copy of the same shall 

be submitted to Safety Department within 4 weeks of the acceptance of contact and 
thereafter on every renewal. 

 
2.0  EHS Policy 

 
The contractor as per requirement of CEA Measures Relating to Safety and Electric 
Supply Regulations, 2010 shall follow the Environment, Health & Safety policy of 
BYPL.The contractor shall implement quality, health & safety management systems in 
accordance to BYPL EHS policy and ensure that intentions of such policy are met. 

 
3.0  Health & Safety Plan 

 
3.1     Within 4 weeks of the notification of acceptance of the tender, the contractor shall 
 submita detailed and comprehensive Contract specific health & safety plan 
 incorporating HIRA (Hazard Identification & Risk Analysis) to BYPL. This plan shall 
 necessarily include detailed policies, procedures, method statement for each activity 
 to be performed and regulations which, when implemented, will ensure compliance of 
 the contract provisions stated herewith. 

 
3.2       The contractor shall submit health & safety plan for such activities required to be carried 

 out under the awarded contract as deemed necessary by BYPL. 
 

3.3      Health & safety plans, procedures, method statements, etc. developed & submitted by 
contractors shall be reviewed and approved by designated authorities of BYPL (Head 
Safety). First cut of the plan shall be submitted to Safety Department within 2 weeks of 
agreement of contract. After suggested rectification, the final plan shall be submitted to 
Head Safety not later than 4 weeks of the agreement of contract. A copy of the same 
shall be given to the engineer in charge also. The document shall carry the signatures of 
the authorized signatory (the person who has signed the agreement document of 
contract). 

 
3.4       The health & safety plans, procedures, method statements, etc. shall not be changed  
 without prior review and approval by designated authorities of BYPL. 
 



 
 

 

NIT: CMC/BY/23-24/RS/SvS/AS/            Page 134 of 155 Bidder Seal & Signature 

 

 

 

4.0 OHS Organization & Responsibility 
 

4.1 The contractor supervisor will play the role of safety supervisor. The safety supervisor 
shall hold a diploma degree from a recognized institute or university as per CEA 
Regulations, 2010. Also simultaneously contractor has to ensure their competency in 
safety or EHS with 40 hours training from reputed agency (like RLI/Allied Boston/ 
National Safety Council) or trainer, which should be verified earlier by BYPL safety 
department accordingly. The copy of training certificate shall be submitted to Safety 
Department within 4 weeks of agreement of contract. Time extension may be given in 
extraordinary situation subjected to submission of any convincing document carrying 
valid proof of near future plan of the training. 

 
4.2       The training certificate should not be more than one-year-old. 
 
4.3 Apart from above, as an owner of the company the contractor & their other key persons 

are also responsible for safety compliance and related issues. 
 
5.0 First Day at Work –Induction Training and Issuance of ID-Card 
 
5.1 The contractor shall ensure that all his workers have under gone the safety induction 

and have been issued with a valid ID card prior to start work at BYPL site. The proof of 
the same shall be submitted to Safety Department within 4 weeks of agreement of 
contract. 

 
5.2 All contractor workers shall undergo above as per the BYPL site specific procedure 

issued from time to time. 
 
5.3 The contractor shall ensure that no worker is in any O&M activities until the valid ID card 

is issued and the same is available by each worker at site including that of sub-
contractor(s). 

 
5.4 In case any worker lost the ID card issued to him, the contractor shall ensure that such 

incidences are promptly reported to BYPL and duplicate or new ID card is issued 
immediately after completing formalities as deemed necessary by BYPL. 

 
6.0 Provision of Safe Working Conditions 
 
6.1 Proper barricading shall be created during height work, cable laying work, working on 

pole, etc. Dimensions of barricading while cable laying work- Height- 2 mtr, Length- 1.5 
mtr. There shall not be any gap in between two barricades. LED Bacon light shall be 
placed at 1st and every 4th barricade. However, while working on pole during supply 
maintenance work there should be a barricading cone and caution tape . In narrow lanes, 
where proper barricading as per rules is not possible, use barricading as per the approval 
of  respective safety circle head in writing and copy forwarded to safety and uploading in 
QMS. 

 
6.2 PPE’ Requirement 
 
6.2.1 The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow 

their workers to start work at site only after proper verification of adequacy of safety 
gears/PPE required for the specific job at site by the Safety personnel/Site Engineer of 
BYPL.  

 
Contractor has to ensure the quantity and quality of PPEs during procurement and 
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continuous usage of following PPE’s by his staff. 
 

S.NO. NAME OF THE 
PPEs 

LINEMAN / 
FITTER/SKILLED 

HELPER/UNSKILLED SUPERVISOR 

1 SAFETY 
HELMET 

      

2 FULL BODY 
HARNESS 
(POSITIONING 
BELT) 

  X X 

3 ELECTRICAL 
HAND GLOVES 

    X 

4 SAFETY SHOES       
5 SAFETY 

GOGGLES 
      

6 REFLECTIVE 
JACKET 

      

 
 
6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s 

among their workers with receiving in attached format (Appendix-3) which will be verified 
by the safety department during inspection. The entire issuance format duly signed by 
individual worker and to be verified/ certified by Department Head and the same need to 
be submitted to Safety Department along with mentioned certificates within 4 weeks of 
agreement of contract. The sample of the PPE’s being procured by the contractor shall 
be submitted and approved from the Safety Department beforehand. 

 
6.2.3  The contractor has to provide 3 arc protection face shields in each zone (2 for 
 complaint team and 1 for maintenance team) as per specifications mentioned in 
 clause 6.2.5.6. 
 
6.2.4 If any of the contractor staff found without PPEs, the said PPE’s will be issued to them 

from BYPL store with immediate effect. And the 20% extra amount with procurement 
cost will be recovered from their next monthly bill cycle. 

 
Note:  PPEs shall strictly be as per the brand mentioned in clause 6.2.5 
 
6.2.5 Technical Specification of the PPEs 
 
6.2.5.1. Safety Shoes – With Composite / Fiber toes (CE approved / IS 15298) – Mandatory for 

all personnel working at BYPL O&M. The safety shoes shall meet the following features: 
1. Electric Shock Resistant Sole  
2. Impact Resistant 
3. Scrap/Heat Resistant 
4. Slip Resistant 
5. Oil and Acid Resistant 
6. Rubber PU Sole 
7. Anti-puncture 

Lead MAKE: BATA/HONEYWELL/KARAM 
 

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel 
working at BYPL O&M. The specification of safety helmet shall be as given below: 
V-GARD HDPE Yellow With 4 Point Fas Trac Ratchet Suspension 
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Shell Material UV stabilized HDPE, Non vented 

Suspension 

• With 4 Point Fas Trac Ratchet Suspension sewn 
headband 

• Textile straps made from polyester Suspension   

• point fixing: good positioning, ...stability, better air 
circulation due to ...limited contact areas with the 
head 

• Easy clean sweatband  

Size 52-62 cm  

Accessory slot 
Standard 30 mm with removable HDPE dead plugs 
suitable to leak proof fitting 

Approvals ANSI/ IEC Z89.1 Class E (electrical) 

Additional 
Low temperature -10°C (acc. to GB2811), High 
temperature +50°C 

Colours  Yellow 

weight 360 g  

 

Lead MAKE: 3M / KARAM / UFS 
 

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) – Shall be 
used while work is in progress at height more than 1.8 meter or where from a person 
may fall and get injured. The specification of the Full body harness shall be as given 
below: 

Anchorage  
Adjustable two chest attachment D-rings and A dorsal attachment D-
ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience Shoulder and thigh straps differentiated by a dual color scheme. 

Ergonomics Idealy. Positioned sit strap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGY ABSORBING FORKED LANYARDS : 

 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 

There should not be any metallic part in the full body harness. 

Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL 
 
6.2.5.4 Flex Chem Full View Safety Goggles – Shall be used to protect workers eyes from 

foreign materials and flying particles. Mandatory for all personnel working at BYPL O&M. 
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Safety goggles shall meet the following feature: 
1. Acetate lens for special applications requiring superior chemical resistance. 
2. Industrial version of tough and popular first responder goggles. 
3. SoftFlex low profile frosted frame for increased comfort. 
4. Comfortable headband with length adjustment. 
5. Indirect venting for comfortable, long lasting wear can be worn with safety helmets 

and over prescription spectacles. 
6. Sightgard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties. 
 
Technical Specification: 

Weight 95g. 
Lens thickness 1.0mm 
Overall width 173mm 
Overall length 90mm 

Bridge 47.6mm 
Lens base 5.5 curve 
Lens size 86.1mm verticle, 174mm diagonal 
Headband Adjustable length at max.440mm(long enough to fit 

together with helmets) 
Material & colors 
Lens Acetate clear, coating, Sightgard + anti-fog according to 

EN 166 “N” & anti scratch. 
Body PVC smoke 
Headband holder Nylon 
Headband Adjustable grey elastic fixed on frame side parts 
Marking / Approvals 
Standard number EN 166 
Frame marking MSA EN 166 34-FT CE 
Lens marking 2C-1.2 MSA 1 FT  N CE 
Filter class 2C (Ultra violet radiation with enhanced color recognition) 

Scale number 1.2: luminous trasmittance-89% 
Optical class 1 (best class, for permanent wear) 

Mechanical resistance F (low energy impact 45m/s) T (at extreme temperature -
5 to +550 C) 

Resistance to N(distorted vision due to lens fogging) 
UV filter 99.9% 
Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 
Lead MAKE: MSA / UVEX/ UFS/3M/KARAM 
 

6.2.5.5 Electrical Insulating Hand Gloves – Shall be used to prevent electric shock based 
upon the hazards/risks involved in a particular activity. Safety goggles shall meet the 
following features: 

• Breakthrough manufacturing process for exception dry grip. 

• Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 

• Ergonomic design featuring tapered fingers to reduce hand fatigue. 

• Relaxed wrist for easy on/off. 
 
 
 
 

 For LT work For HT work 
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Length  360mm 360mm 
Class  2 0 
Thickness  3.6mm 1mm 
Proof test voltage 20000 5000 
Maximum use 
voltage 

11000 1000 

Tensile strength >16mpa[Mega Pascal] 
Puncture 
resistance 

>18N/mm [Newton per mili 
meter] 

Elongation at break >600% [Stretching length] 
Tension set <15% 

 

• It should be resistant to oil, acid, ultra violet rays and very low temperature. 

• Each pair of glove should be marked with class, category, month & year of 
manufacturing, CE logo, batch no. and certified laboratory no. 

• EN certified to electrical and thermal hazards, 

• EN certified to thermal & electrical hazards to confirm EN 60-903, 

• EN certified to mechanical hazard to EN-388 
 

Lead MAKE: Honeywell / ANSELL/CATU 
 
6.2.5.6  Arc Protection Face Shield 
 

a) ATPV value is 10 cal/cm2 
b) It shall have a slotted hard hat and chin guard 
c) Visible light transmission (VLT) shall be 70% 
d) It should have anti fog lens 
e) It should have a provision for replacement of lens and brackets.  
f) It should cover the complete face and the complete neck region. 
g) It must not hinder the work. Must be comfortable for the height jobs as well as in the 

ground.  
h) Carry bag for the kit.  
 
Lead MAKE: Oberon/Honeywell 

 
6.2.5.7 Certificates required for all PPEs: 

1. Manufacturer Certificate 

2. Test Certificate 

3. Authorization of Dealership/Distribution ship 
 

The copy of all the certificates shall be submitted to safety department within 4 weeks of 
agreement of contract. 

 
7.0 Integrated Management System & Audits 
 
7.1 The Contractor shall work in the framework of Integrated Management System (IMS) 

and shall maintain documentation as prescribed in the IMS Manual of BYPL. IMS Manual 
can be obtained directly from site engineer/Division Head/Respective Head. 

 
7.2 All contractors during their currency of contract shall strive to continuously improve and 

demonstrate strict compliance to ISO 9001, 14001 & 45001 standards of BYPL. 
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7.3 To verify compliance and to continually improve the management system, all contractors 

shall be subjected to both internal & external audits. 
 
8.0   Medical Examination  
 
8.1  The contractor shall arrange a medical examination of all his employees including his 

sub-contractor employees like lineman, ALM, supervisor, Fitter, welders, gas cutters, 
drivers and all the workers supposed to work at height (and any other trade specified 
deemed necessary by BYPL at the time of deployment then annually) before employing, 
after illness or injury, if it appears that the illness or injury might have affected his fitness 
and, thereafter, once in every year as per the provisions of applicable laws or as 
prescribed by BYPL with proper record.  

 
8.2  Records of medical examination as described above shall be maintained at the 

contractor premises and a copy of the same shall be submitted to Safety Department 
within 4 weeks of agreement of contract. 

 
8.3  No person about whom the Contractor knows or has reason to believe that he is a deaf 

or he has a defective vision or he has a tendency to giddiness shall be required or 
allowed to work in any O&M operation or other construction work which is likely to involve 
a risk of any accident either to the worker himself or to any other person.  

 
9.0 Working at Height 
 
9.1 The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall 

only be started after obtaining a permit to work at height, which shall be issued as per 
the procedure of BYPL by authorized personnel. 

 
9.2 The contractor shall ensure that all control measures mentioned and agreed through 

above work permit or as deemed necessary by BYPL are enforced and complied all the 
time during activities carried out at height. 

 
9.3  Full body harness and ladder along with the required PPEs shall be used during height 

work.  
 
9.4        Barricading cone and tape shall be used along with creation of proper safety zone. 
 
10.0 Reporting of Near Miss/ Incidents / Dangerous Occurrences 
 
10.1 In case of any incident/ accident occurs during the O&M activities undertaken by the 

Contractor thereby causing a dangerous occurrence or near miss or any minor or major 
or fatal injury to his employees due to any reason, whatsoever, it shall be sole 
responsibility of the Contractor to promptly inform the same to Department Head in 
prescribed form and also to all authorities envisaged under the applicable laws. 

 
11.0 Suspension of Work 
 
11.1 BYPL shall have the right at its sole discretion to suspend the work till compliance of 

safety norms, if in its opinion the work is being carried out in such a way that it may cause 
accidents and endanger the safety of the persons and / or property, and / or equipments. 

 
11.2 In such cases, the contractor shall be informed in writing about the nature of hazards 

and possible injury /accident and he shall comply to remove all shortcomings promptly. 
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Decision of BYPL shall be conclusive and binding on the Contractor in such aspects. 
 
11.3 The contractor shall not be entitled to damages / compensation for suspending of work 

due to safety reasons and the period of such stoppage of work will not be taken as an 
extension of time for completion of the facilities as per the work order and will not be the 
ground for wavier of levy of liquidated damages.  

 
11.4 The contractor shall follow and comply with all safety Rules of BYPL, relevant provisions 

of applicable laws pertaining to the safety of workmen, employees plant and equipment 
as may be prescribed from time to time without any demur, protest or contest or 
reservation.  In case of any nonconformity between statutory requirement and safety 
rules of the BYPL referred above, the latter shall be binding on the contractor unless the 
statutory provisions are more stringent.  

 
12.0 OHS Appreciation Policy 
 
12.1 If the contractor observes all the safety rules and codes, statutory laws and rules during 

the period of the contract awarded by the BYPL and no accident occurs then BYPL may 
consider the performance of the contractor and safety score card will be prepared. The 
best contractor will be appreciated by suitable “SAFETY AWARD” as per scheme as 
may be announced separately from time to time. 

 
13.0 Safety Motivational Scheme for Contractor Employee 
 
13.1 All contractors must reward their employee monthly for best worker in term of complying 

safety norms. They should honour with a gift of Rs. 500/- (five Hundred) with 
commendation certificate to motivate others towards safety compliance. The record with 
photograph should kept with them & also to be submitted to BYPL safety department. 
Contractor may ask to BYPL safety people for their presence during awarding time. 

 
13.2 All contractors have to observe safety day/ week on 4th March to 10th march every year 

with proper planning and record to create safety awareness inside their organization. A 
detailed report of observing the same to be forwarded to safety department every year. 

 
14.0 Guidelines for Penalty Policy Implementation 
 
14.1 Total penalty shall be calculated by multiplying the number of safety violations and the 

penalty amount specified for such violations in Appendix - 1. (Example – If at first 
offence persons are found working without safety helmet at 3 locations, the 
penalty would be 3X2000 = Rs.6000/-) 

 
14.2 The amount of penalty can be increased or decreased based upon the seriousness of 

safety violations. The decision of recommending authority shall be final one. 
 
14.3 Recommending authority shall send his factual observations to Department Head and 

Safety Head who in turn shall either reject or approve it. If approved, he shall send it to 
Finance & Accounts for execution. Finance Accounts shall execute the penalty and 
confirm the same & shall send it back to Department Head and Safety Head. 

 
14.4 Recommending Authority means the Department Head, HODs, Site Safety officer / 

Supervisor, representatives from OHS and other personnel authorized jointly by O&M. 
 
14.5  Penalties will be imposed for delay in submission of EHS related 

requirements/documents mentioned in the contract. Once the contract is accepted, the 
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requirements as mentioned in Appendix- 2 to be submitted within 4 weeks. 
 
14.5  Safety Head may impose penalty for serious violations directly. 
 
14.6 All penalties shall be imposed directly on the concerned contractors. No penalty shall be 

imposed on individuals. 
 
15.0 Guidelines for Safety Appreciation Policy Implementation 
 
15.1 Recommending Authority shall write comments of his Appreciation in case he observes 

that there is no any safety violations. 
 
15.2 Recommending Authority shall send his Safety Appreciation to Safety Head who in turn 

shall either approve or reject it and shall send it to Site Safety Officer for keeping in 
records. 

 
15.3 Management will appreciate the Safe Contractors for their best performance towards 

safety norms based upon number of safety appreciation notes. 
 
15.4 Every year best Safe Contractor shall be suitably awarded. The contractor shall be 

selected based upon the maximum numbers of approved safety appreciation notes. 
 
15.5 Any contractor who has received any penalty for a particular year shall not be entitled 

for Safe Contractor’s Award irrespective of number of safety appreciation notes he has 
received. 

15.6 Site Safety Officer will maintain the contractor wise record of penalty & safety 
appreciation notes and declare the results latest by 28th February of every year for the 
performance of previous year. 

15.7 BYPL Management shall present a Trophy with commendation certificate of safety 
excellence every year on the occasion of 4th to 10th March (National Safety Day) to the 
contractor, who qualified the safety standard criteria. 
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Appendix – 1 
 

Penalty Policy on Safety Violation 

 
Notes: 
 
# Refer clause No. 14 for penalty policy implementation guidelines 
# If there are 03 violations by an individual employee, his removal from deployment with BYPL 
# If there are 10 violations in one quarter, will be recommended for termination of contract order. 
 
 
 
 
 
 
 
 
 
 
 
 

Class Type of Offense Penalty Detail Execution Channel 
A Not Wearing Safety 

Helmets Safety shoes/ 
Safety Goggles / Electrical 
insulating hand gloves/ 
reflective jacket/Not using 
electrically safe tools and 
equipments. (Poor quality or 
damaged item means 
noncompliance)   

# First Offence - Warning Note & 
Rs.2000/- 
# Second Offence - Warning 
Note & Fine of Rs.5000/- 
# Third Offence- Note of 
recommendation of the 
concerned workmen/ supervisors 
for removal from deployment with 
BYPL& Fine of Rs.15000/-  

Recommendation by OHS-
Representative/Department 
Head 
Approval by Safety Head 
Deduction by Finance & Account 

B Not wearing Full Body 
Harness/fall arresters while 
working at a height more 
than 1.8 meter or where 
from a person may fall. Not 
using Safety Net to arrest 
falling objects and 
personnel. 
Not using Arc Protection 
Face Shield  
Not using barricading cone 
and tape. 
(Poor quality or damaged 
item means 
noncompliance) 

# First Offence -Warning Note & 
Fine of Rs.5000/- 
# Second Offence - Warning 
Note for dismissal and a Fine of 
Rs.10000/- 
# Third Offense - -Action for the 
concerned Workmen/ supervisor 
for removal from deployment with 
BYPLand a fine of Rs.25000/- 

Recommendation by OHS-
Representative/Department 
Head  
Approval by Safety Head 
Deduction by Finance & Account 

C Any other unsafe work 
practices or condition which 
is considered having 
potential for fatality or injury 
to personnel. 

# First Offence  - Warning Note & 
Fine of Rs.10000/- 
# Second Offence - Action for the 
concerned workmen/ supervisors 
for removal from deployment with 
BYPL and fine of Rs.20000/-.  

Recommendation by OHS-
Representative/Department 
Head  
Approval by Safety Head 
Deduction by Finance & Account 
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Appendix – 2 
 

Penalty Policy on non- submission of EHS related requirements 
 

Following  EHS related requirements to be submitted within 4 weeks of  agreement of 
contract 

Requirement Penalty Detail Execution Channel 
1. Contract specific health & 
safety plan and HIRA 
(Hazard Identification & 
Risk Analysis)  
 
2. Safety supervisor training 
records on EHS (40 hrs 
training) 
 
3. Submission of sample of 
PPE’s in EHS department 
for approval (if procured by 
the contractor) 
 
4. Bills/challan of PPE’s 
along with test certificates (if 
procured by the contractor) 
 
5. PPE’s receipt by worker 
(as per Annexure #1) 
 
6. Medical examination 
record of workers 
 
7. ID card of  workers 
 
8.  Calibration Certificates 
of equipments 
 

 
 
 
 
 
 
Delay of 15 days- Warning 
Note & Consolidated Fine of 
Rs.5000/- on non-
submission of proof of any 
of these mentioned 8 types 
of documents 
 
On every subsequent delay 
of 15 days- Warning Note & 
Consolidated Fine of Rs. 
10,000/- on non-submission 
of proof of any of these 
mentioned 8 types of 
documents 
 

 
 
 
 
 
 
 
 
 
 
 
Recommendation by OHS-
Representative 
Approval by Safety Head 
Deduction by Finance & 
Account 
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Appendix – 3 
 

Format for PPE’s Receipt by workers 
 
 
Name of Site --------------------------------------- 
 
Division----------------------------------------------- 
 
Name of Contractor ------------------------------ 
 
 

S.
N
O. 

NAME DESI. Safety 
Helmet 

Electrical 
Insulating 
Hand 
gloves 

Full Body 
Harness 

Safety 
Shoes 

Safety 
Goggle 

Reflective 
Jacket 

SIGNA
TURE 

          

          

          

          

          

          

 
 
 
 
 
Signature of Contractor / Date………………. 
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ANNEXURE – IV : ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 
(To be signed and stamped by the bidder prior to participation in the auction event) 

 
BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire 
tendering process. All the bidders who are found as techno commercially qualified based on the 
tender requirements shall be eligible to participate in the reverse auction event. 
 
The following terms and conditions are deemed as accepted by the bidder on participation in 
the bid event: 
 

1. BYPL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization letter in lieu of the same be submitted along with the signed and 
stamped acceptance form) 
 

2. BYPL will make every effort to make the bid process transparent. However, the award 
decision by BYPL would be final and binding on the supplier/Contractor. 
 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity 
of BYPL, bid process, bid technology, bid documentation and bid details. 
 

4. The bidder is advised to understand the auto bid process to safeguard themselves 
against any possibility of non-participation in the auction event. 
 

5. In case of bidding through internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the auction 
event. Inability to bid due to telephone line glitch, internet response issues, software or 
hardware hangs; power failure or any other reason shall not be the responsibility of 
BYPL. 
 

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, 
BYPL has sole discretion to extend or restart the auction event in case of any glitches in 
infrastructure observed which has restricted the bidders to submit the bids to ensure fair 
& transparent competitive bidding. In case of an auction event is restarted, the best bid 
as already available in the system shall become the start price for the new auction. 
 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it 
shall be presumed that the bidder has no further discounts to offer and the initial bid as 
submitted by the bidder as a part of the tender shall be considered as the bidder’s final 
no regret offer. Any offline price bids received from a bidder in lieu of non-participation 
in the auction event shall be out rightly rejected by BYPL. 
 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding 
event. 
 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at BYPL site. 
 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
No further communication will be there. 
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11. No requests for time extension of the auction event shall be considered by BYPL. 

 
12. The original price bids of the bidders shall be reduced on pro-data basis against each 

line item based on the final all-inclusive prices offered during conclusion of the auction 
event for arriving at contract amount. 

 
For………………… 
 

Signature: 

 

Name: 

 

Designation: 
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FORMAT – 4.1 

 
EMD BANK GUARANTEE 

 
(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  

Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid dated[date 

of submission of bid] for the supply/services of [name and/or description of the goods/sevices] 

(here after called the “Bid”). KNOW ALL PEOPLE by these presents that WE [name of bank] at 

[Branch Name and address],having our registered office at[address of the registered office of 

the bank](herein after called the “Bank“),are bound unto BSES YAMUNA Power Ltd., with its 

Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi 110032 ,(herein after 

called —the “Purchaser“)in the sum of …………………… (Rupees 

…………………………………… only) for which payment well and truly to be made to the said 

Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the 

Common Seal of the said Bank this_____ day of________ 2026. The Conditions of this 

obligation are:  

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on 

the Bid Form;  

or 

2.  If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during 

the period of bid validity:  

(a) Fails or refuses to execute the contract form, if required: or  

(b) Fails or refuses to furnish the performance security, In accordance with the instructions to 

Bidders/Terms and Conditions.  

 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written 

demand, without the Purchaser having to substantiate its demand, provided that is its demand 

the purchaser will note that amount claimed by it is due to it, owing to the occurrence of one or 

both of the two condition(s), specifying the occurred condition or condition(s). This guarantee 

will remain in force up to and including 180 days after the due date of submission bid, and any 

demand in respect thereof should reach the Bank not later than the above date.  

 

(Stamp & signature of the bank)  

 

Signature of the witness(s) 
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FORMAT – 4.2 
 

PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE 
 

(TO BE ISSUED ON RS 100/- STAMP PAPER) 
 
This Guarantee made at ________ this [___] day of [_____] 2026  
 
1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the 

provisions of Companies Act, 1956 having its Registered Office at Shakti Kiran 
Building, Karkardooma, Delhi 110032, India hereinafter referred to as the “Company”, 
(which expression shall unless repugnant to the context or meaning thereof include its 
successors, administrators, executors and assigns).  

 
2. AND WHEREAS the Company has entered into a contract for ____________ (Please 

specify the nature of contract here) vide Contract No. __________dated __________ 
(hereinafter referred to as the “Contract”) with M/s.________________, (hereinafter 
referred to as “Contractor”, which expression shall unless repugnant to the context or 
meaning thereof be deemed to mean and include each of their respective successors 
and assigns) for providing services on the terms and conditions as more particularly 
detailed therein.  

 
3. AND WHEREAS as per clause ____of General Conditions of Contract, the Contractor  

is obliged to provide to the Company an unconditional bank guarantee for an amount 
equivalent to ten percent (10%) of the total Contract Value for the timely completion and 
faithful and successful execution of the Contract from [____________] pl. specify the 
name of Bank) having its head/registered office at [____________] through its branch in 
______(pl. specify the name of Branch through which B.G is issued)   hereinafter referred 
to as “the Bank”, (which expression shall unless it be repugnant to the context or meaning 
thereof be deemed to include its successors and permitted assigns).  

 
4. NOW THEREFORE, in consideration inter alia of the Company granting the Contractor 

the Contract, the Bank hereby unconditionally and irrevocably guarantees and 
undertakes, on a written demand, to immediately pay to the Company any amount so 
demanded (by way of one or more claims) not exceeding in the aggregate [Rs. 
].…………………(in words)  without any demur, reservation, contest or protest and/or 
without reference to the Contractor and without the Company needing to provide or show 
to the Bank ,grounds or reasons or give any justification for such demand for the sum/s 
demanded.  

 
5. The decision of the Company to invoke this Guarantee and as to whether the Contractor 

has not performed its obligations under the Contract shall be binding on the Bank. The 
Bank acknowledges that any such demand by the Company of the amounts payable by 
the Bank to the Company shall be final, binding and conclusive evidence in respect of 
the amounts payable by the Supplier to the Owner. Any such demand made by the 
Owner on the Bank shall be conclusive and binding, notwithstanding any difference 
between the Owner and the Contractor or any dispute raised, invoked, threatened or 
pending before any court, tribunal, arbitrator or any other authority.  

 
6. The Bank also agrees that the Company at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor without proceeding against the 
Contractor notwithstanding any other security or other guarantee that the Companymay 
have in relation to the Contractor’s liabilities. 
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7. The Bank hereby waives the necessity for the Company first demanding the aforesaid 
amounts or any part thereof from the Contractor before making payment to the Company 
and further also waives any right the Bank may have of first requiring the Company to 
use its legal remedies against the Contractor, before presenting any written demand to 
the Bank for payment under this Guarantee. 

 
8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any 

partial performance of the Contract.  The Bank’s obligations shall not be reduced by any 
failure by the Company to timely pay or perform any of its obligations under the Contract. 

 
9. The Bank further unconditionally and unequivocally agrees with the Company that the 

Company shall be at liberty, without the Bank’s consent and without affecting in any 
manner its rights and the Bank’s obligation under this Guarantee, from time to time, to: 
(i) Vary and/or modify any of the terms and conditions of the Contract; 

 
(ii) Forebear or enforce any of the rights exercisable by the Company against the 

Contractor under the terms and conditions of the Contract; or 
 

(iii) Extend and/or postpone the time for performance of the obligations of the  
  Contractor under the Contract; 
 

and the Bank shall not be relieved from its liability by reason of any such act or omission 
on the part of the Company or any indulgence shown by the Company to the Contractor 
or any other reason whatsoever which under the law relating to sureties would, but for 
this provision, have the effect of relieving the Bank of its obligations under this 
Guarantee. 
 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by any 
change in the constitution or composition of the Contractor, and this Guarantee shall not 
be affected or discharged by the liquidation, winding-up, bankruptcy, reorganization, 
dissolution or insolvency of the Contractor or any of them or any other circumstances 
whatsoever. 

 
11. This Guarantee shall be in addition to and not in substitution or in derogation of any other 

security held by the Company to secure the performance of the obligations of the 
Contractor under the Contract. 

 
12. NOTWITHSTANDING anything herein above contained, the liability of the BANK under 

this Guarantee shall be restricted to ___________________ (insert an amount equal to 
ten percent (10%) of the Contract Value) and this Guarantee shall be valid and 
enforceable and expire on _____________ (pl. specify date) or unless a suit or action to 
enforce a claim under this Guarantee is filed against the Bank on or before the date of 
expiry.  

 
13. On termination of this Guarantee, all rights under the said Guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities hereunder. 
 
14. The Bank undertakes not to revoke this Guarantee during its validity except with the prior 

written consent of the Company and agrees that any change in the constitution of the 
Bank or the Contractor shall not discharge our liability hereunder.  

 
15. Company may assign this Guarantee to any Person or body whether natural, 

incorporated or otherwise under intimation to the Bank. The Bank shall be discharged of 
its obligations hereunder by performance in accordance with the terms hereof to such 
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assignee without verifying the validity / legality / enforceability of the assignment.  
 
16. This Guarantee shall be governed by the laws of India. Any suit, action, or other 

proceeding arising out of, connected with, or related to this Guarantee or the subject 
matter hereof shall be subject to the exclusive jurisdiction of the courts of Delhi, India. 
Dated this ………… day of ………….. …2026 at ……………. 

 
 
 
 (Signature) 
.......................................................... 
 
(Name) 
......................................................... 

(Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No........................      

Date........................................ 
 
Beneficiary's bank detail with IFSC Code: 
1. Name of the Bank                    :      State Bank of India 
2. Branch Name & Full Address:  Industrial Finance Branch, 14-15 Floor,  
 Jawahar Vypar   Bhawan, 1, Tolstoy Marg, New Delhi 

110001 
3. Bank Account No:    10277791808  
4. IFSC Code:    SBIN0009601 
 
Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE 
 
1. Bank Email ID--------------------------------------Bank Phone No---------------------------------- 
 
 
2. Where to Dispatched the BG -Local Address of bank ------------------------------------- 
 
 
3. Where to Dispatched the BG Head Office Address ---------------------------------------- 
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FORMAT – 4.3 
 

NON-DISCLOSURE AGREEMENT 
 

 

THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at 
Delhi on the _____ day of __________, 2025 
 
By And Between 
 
M/s BSES Yamuna Power Limited, a company registered under the Companies Act, 1956 
and having its registered office at Shaktikiran Building, Karkardooma, Delhi 110032 
(hereinafter referred to as the "Disclosing Party" which expression shall unless 
repugnant to the meaning and context mean and include its successors and permitted 
assigns) of the FIRST PART 
 
And 
 
______________________, a company incorporated under the Companies Act, 1956 
and having its registered office at _______________________, (hereinafter referred to 
as the "Receiving Party" which expression shall unless repugnant to the meaning and 
context mean and include its successors and permitted assigns) of the OTHER PART 
 
Disclosing Party and Receiving Party are hereinafter individually referred to as the 
"Party" and collectively as the "Parties". 
 
WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security 
Management Services ("Project") and the Disclosing Party may in conjunction with the 
aforesaid disclose to the Receiving Party information relating to their businesses which 
is confidential and sensitive in nature and the Receiving Party is willing to undertake to 
restrict the use and further disclosure of the information in accordance with the terms 
and conditions set out herein: 
 

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive 
nature of all information, documents and material relating to Persons and entities 
which may be accused of or related to the theft of electricity which is a penal 
offense under the provisions of the electricity act 2003As well as the various data 
and tools which may be available by way of documents as well as other modes 
of proof("Project") (i) that may be disclosed or made available to the Receiving 
Party by the Disclosing Party or its employees/ representatives/ advisors/ 
consultants; (ii)Receiving Party may gain or gather from any source; (iii) 
Receiving Party may process or arrive at during the course of the Project; (iv) 
Receiving Party may have come across during its discussions with any person in 
the course of the Project; and (v) all negotiations and discussions between the 
Parties relating to the Project (all the information referred to above is hereinafter 
referred to as the "Confidential Information"). 

 
2. Confidential Information is understood to include but is not limited to information 

made available in written, machine recognizable, graphic or sample form 
including, without limitation, drawings, photographs, models, design or 
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performance specifications, its analysis, compilations, studies, notes and all other 
information and data disclosed orally or visually which has been developed / is 
exclusive to the Disclosing Party and includes information provided in various 
meetings. 

 
Provided, however, that Confidential Information shall not include information 
which (a) is, or becomes, publicly known, otherwise than through a wrongful act 
of the Receiving Party or its representatives; (b) is in the possession of the 
Receiving Party prior to receipt from the Disclosing Party or its representatives 
without an obligation of confidentiality; (c) is independently developed by the 
Receiving Party, provided that it was not derived from the Confidential 
Information; (d) is furnished to others by the Disclosing Party without restrictions, 
similar to those herein on the rights of such others to use or disclose; or (e) is 
approved in writing by the Disclosing Party for disclosure. 

 
3. The Receiving Party shall not disclose the Confidential Information to any other 

person save and except with the express consent in writing given by the 
Disclosing Party. The Receiving Party, however, may disclose such part of the 
Confidential Information where (i) such disclosure is in response to a valid order 
of a court or any other governmental body having jurisdiction over this Agreement 
or (ii) such disclosure is otherwise required by law, provided that Receiving Party 
has given prior written notice to the Disclosing Party forthwith it came to learn 
about such disclosure requirement or the demand for such for disclosure and 
made all reasonable efforts to protect the Confidential Information in connection 
with such disclosure. 

 
4. The Receiving Party shall with reference to the Confidential Information take all 

actions as may be necessary to (i) maintain the confidentiality thereof; (ii) limit its 
use of such Confidential Information solely for the purpose of the Project; (iii) 
avoid disclosure even to any of its employees that are not associated with the 
Project; (iv)avoid any dissemination or publication by any of its employees/ 
representatives associated with the Project; (v) avoid writing about sensitive 
information which is disclosed verbally and is sensitive to the operations; and (vi) 
safeguard the Confidential Information from being accessed by any unauthorized 
person. Such actions shall include but not be limited to obtaining appropriate non-
disclosure undertakings from its employees directly or indirectly engaged in the 
Project. 

 
5. The Receiving Party hereby agrees to indemnify and hold harmless the 

Disclosing Party and its directors and employees from and against any damage, 
loss, cost or liability (including all expenses and costs of enforcing rights under 
the Agreement) arising out of or resulting from (i) any use or disclosure by the 
Receiving Party of Confidential Information in violation of the Agreement; (ii) any 
leakage of the Confidential Information at the end of the Receiving Party or its 
employees/ representatives; and (iii) breach or violation of any of the other 
covenants herein. 

 
 
6. The Receiving Party will, promptly upon the request of the Disclosing Party, 

deliver to the Disclosing Party, the documents comprising the Confidential 
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Information or any part thereof and will destroy any copies, notes, or extracts 
thereof, without retaining any copy thereof, except that any portion of the 
Confidential Information that consists of analysis and any written Confidential 
Information not so requested and returned, shall be retained and kept subject to 
the terms of this Agreement, or upon the Disclosing Party's request destroyed 
(such destruction to be confirmed in writing). 

 
7. The term of this Agreement is 3 years from the date of execution of this 

Agreement.  However, the obligation to maintain confidentiality of the Disclosing 
Party's information shall survive the termination of this Agreement. Any violation 
of this agreement may lead to termination of all the relations with the Receiving 
party and black listing/ debarring of the Agency for future engagements. 

 
8. This Agreement shall be governed by the laws of India. Any dispute, difference 

or claim related to or arising under, out of or in connection with this Agreement 
shall be resolved subject to the jurisdiction of Delhi Courts. 

 
 
For the Disclosing Party   
______________________ 
Authorized Signatory 
Name: 
Designation:  
 
For the Receiving party 
______________________ 
Authorized Signatory 
Name: 
Designation: 
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FORMAT – 4.4 

 
NO DEVIATION DECLATATION 

 
NO DEVIATION –A(Technical) 

NIT NO & DATE:  
 
DUE DATE OF TENDER:  
 
We hereby accept all terms and conditions of the technical scope of work as mandated in the 
tender documents subject to the following deviations as mentioned against the applicable 
technical qualifying requirement: 
 

S.NO. SL.NO OF TECHNICAL 
SPECIFICATION/SCOPE OF WORK  

 

DEVIATIONS, IF ANY  
 

   
 
 

       
      
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
Note-The above template is indicative only and may vary depending on the nature of 
procurement/value. 
 
     NO DEVIATION –B(Commercial) 
NIT NO & DATE: 
 
DUE DATE OF TENDER: 
 
We hereby accept all terms and conditions of the commercial requirement as mandated in 
tender document subject to the following deviations as mentioned against the applicable 
commercial qualifying requirement: 
 

S.NO. S. NO OF COMMERCIAL REQUIREMENTS  
 

DEVIATIONS, IF ANY  
 

  

 

 
 
 

 
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 

 
 
Note:-It is important to explicitly include all such terms and conditions which are considered 
absolutely necessary to be accepted by bidder without any deviation. Tender document shall 
have a stipulation that deviation to such criteria shall make the bid liable for rejection. 
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FORMAT – 4.5 
 

BIDDER’S COMMUNICATION DETAILS 
 

Bidder should furnish the below details for future communication: - 

GENERAL INFORMATION 

NAME OF Company 
 

POSTAL ADDRESS 

 

 
 

FOR TECHNICAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
 

FOR COMMERCIAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
Note: No communication shall be entertained from any other email id, except as 
mentioned above. Bidder needs to inform the company if any changes in the email id 

on their letter head duly signed by the authorized signatory. 

***** 


